TOWN OF GLASTONBURY

INVITATION TO BID

BID # ITEM DATE & TIME REQUIRED
GL-2019-30 Facilities Maintenance Building April 10, 2019 at 11:00 a.m.
State Project #53-191 Emergency Services Modifications

Contract 4

The Town of Glastonbury is seeking bids for the Facilities Maintenance Building Emergency Services
Modifications including architectural/general building construction, fire sprinkler, telephone, CCTV system,
security alarm and cable. Bids will be received only at the Office of the Purchasing Agent, Town Hall (second
level), 2155 Main Street, Glastonbury, CT 06033, Attention: Mary F. Visone, Purchasing Agent, no later than
the time and date indicated at which time they will be publicly opened and read aloud. No late bids will be
accepted.

Bid Forms, Plans, and Specifications may be obtained Town’s website at www.glastonbury-ct.gov.

A non-mandatory pre-bid meeting and site walk through will be held starting at the Town Facilities
offices, Facilities Maintenance Building, 2145 Main Street, Glastonbury, Connecticut on March 19, 2019
at 11:00 a.m. All bidders are encouraged to attend. Sealed bids must be accompanied with Bid Security. Bid
Security shall be issued payable to the “Town of Glastonbury” in the form of a certified check or Bid Bond in an
amount not less than 10% of the total amount of the base bid. The Bid Bond must be issued by a surety
company licensed in the State of Connecticut. Cashier’s checks will not be accepted.

The successful Bidder is required to comply with all provisions of the Civil Rights Act of 1964, the Equal
Opportunity Act of 1972, Executive Orders #3, No. 17, 11246, 11375 and 11478. The requirements for Bidders
under this contract are explained in the Project Manual including the insurance requirements of the Town of
Glastonbury. Contractors shall comply with State Statutes concerning Employment and Labor Practices, where
applicable, and Section 31-53 of the Connecticut General Statutes as amended (Prevailing Wage Rates).

This contract is subject to state set-aside and contract compliance requirements.
The Town reserves the right to waive informalities or reject any part of, or the entire bid, when said action is
deemed to be in the best interest of the Town.

An Affirmative Action/Equal Opportunity Employer. Minority/Women’s Business Enterprises are encouraged to
apply.

Mary F. Visone
Purchasing Agent


http://www.glastonbury-ct.gov/
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TOWN OF GLASTONBURY BID # GL-2019-30
Facilities Maintenance Building STATE PROJECT #53-191 CONTRACT 4
Emergency Services Modifications
INFORMATION FOR BIDDERS

1.

10.

11.

Sealed bids (one original and one copy) on the attached Bid Forms will be received at the Office of
the Purchasing Agent, Town Hall, 2155 Main Street, Glastonbury, Connecticut, 06033 (second level).
At the designated time of opening, they will be publicly opened, read, recorded and placed on file.

Whenever it is deemed to be in the best interest of the Town, the Town Manager, Purchasing Agent
or designated representative shall waive informalities in any and all bids. The right is reserved to
reject any bid, or any part of any bid, when such action is deemed to be in the best interest of the
Town of Glastonbury.

The basis of award will be based upon the bid line items selected by the owner of the lowest
qualified, responsible and responsive bidder with resources available to meet the schedule specified
herein for each line item. Qualified bidders shall submit a separate lump sum price for each line item
described in the bidding documents as provided for in the bid proposal. Bidders may bid all or any of
the line items. The Town reserves the right to make a partial award of any combination of the line
items in the lump sum bid and to split the award to more than one bidder as deemed in the Town’s
best interest.

Bids will be carefully evaluated as to conformance with stated specifications.

The envelope enclosing your bid should be clearly marked by bid number and title, due date and time
of opening, Bidder’s company name and address.

Specifications must be submitted complete in every detail and, when requested, samples shall be
provided. If a bid involves any exception from stated specifications, they must be clearly noted as
exceptions, underlined, and attached to the bid.

The Bid Documents contain the provisions required for the requested item. Information obtained
from an officer, agent, or employee of the Town or any other person shall not affect the risks or
obligations assumed by the Bidder or relieve him/her from fulfilling any of the conditions of the bid.

Each Bidder is held responsible for the examination and/or to have acquainted themselves with any
conditions at the job site which would affect their work before submitting a bid. Failure to meet these
criteria shall not relieve the Bidder of the responsibility of completing the bid without extra cost to the
Town of Glastonbury.

Any bid may be withdrawn prior to the above-scheduled time for the opening of bids or authorized
postponement thereof. Any bid received after the time and the date specified shall not be considered.
No Bidder may withdraw a bid within sixty (60) days after the actual date of the opening thereof.
Should there be reasons why a bid cannot be awarded within the specified period; the time may be
extended by mutual agreement between the Town and the Bidder.

Each bid package must be accompanied by a bid bond payable to the Town for ten percent (10%) of
the total amount of the bid. The bid bond of the successful Bidder will be retained until the payment
bond and performance bond have been executed and approved, after which it will be returned. A
certified check may be used in lieu of a bid bond. The Town of Glastonbury will not be liable for the
accrual of any interest on any certified check submitted. Cashier’s checks will not be accepted.

A 100% Performance Bond and 100% Payment bond are required of the successful bidder. These
bonds shall cover all aspects of the specification and shall be delivered to the Purchasing Agent prior
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TOWN OF GLASTONBURY BID # GL-2019-30
Facilities Maintenance Building STATE PROJECT #53-191 CONTRACT 4
Emergency Services Modifications
INFORMATION FOR BIDDERS

12.

13.

14.

15.

16.

to the issuance of a purchase order. The Performance Bond and Payment Bond will be returned upon
the delivery and acceptance of the bid items.

The Bidder agrees and warrants that in the submission of this sealed Bid, they will not discriminate or
permit discrimination against any person or group of persons on the grounds of race, color, religion,
national origin, sex, or physical disability including, but not limited to blindness, unless it is shown by
such Bidder that such disability prevents performance of that which must be done to successfully
fulfill the terms of this sealed Bid or in any manner which is prohibited by the laws of the United
States or the State of Connecticut: and further agrees to provide the Human Relations Commission
with such information requested by the Commission concerning the employment practices and
procedures of the Bidder. An Affirmative Action Statement will be required by the successful
Bidder.

COMMISSION ON HUMAN RIGHTS AND OPPORTUNITIES: The Contractor who is selected to
perform this State project must comply with Connecticut General Statute Secs. 4a-60, 4a-60a, 4a-60g,
and 46a-68b through 46a-68f, inclusive, as amended by June 2015 Special Session Public Act 15-5.
An Affirmative Action Plan must be filed with and approved by the Commission on Human Rights
and Opportunities prior to the commencement of construction.

State law requires a minimum of twenty-five (25%) percent of the state-funded portion of the contract
be set aside for award to subcontractors holding current certification from the Connecticut
Department of Administrative Services (DAS) under the provisions of Connecticut General Statute
Sec. 4a-60g, as amended. (25% of the work with DAS certified Small and Minority owned
businesses and 25% of that work with DAS certified Minority, Women and/or Disabled owned
businesses.) The Contractor must demonstrate good faith effort to meet the twenty-five percent
(25%) set-aside goals.

For municipal public works contracts and quasi-public agency projects, the contractor must file a
written or electronic non-discrimination certification with the Commission on Human Rights and
Opportunities. Forms can be found at:
http://www.ct.gov/opm/cwp/view.asp?a=2982&0=390928&opmNav_GID=1806.

Bidder agrees to comply with all of the latest Federal and State Safety Standards and Regulations and
certifies that all work required in this bid will conform to and comply with said standards and
regulations. Bidder further agrees to indemnify and hold harmless the Town for all damages assessed
against the Town as a result of Bidder’s failure to comply with said standards and/or regulations.

All correspondence regarding any purchase made by the Town of Glastonbury shall reference the
Town purchase order number. Each shipping container shall clearly indicate both purchase order
number and item number.

Bidder is required to review the Town of Glastonbury Code of Ethics adopted July 8, 2003 and
effective August 1, 2003 and revised October 29, 2013 and effective November 8, 2013. Bidder shall
acknowledge that they have reviewed the document in the area provided on the bid/proposal response
page (BP). The selected Bidder will also be required to complete and sign an Acknowledgement
Form prior to award. The Code of Ethics and the Acknowledgement Form can be accessed at the
Town of Glastonbury website at www.glastonbury-ct.gov. Upon entering the website click Bids &
Proposals Icon which will bring you to the links for the Code of Ethics and the Acknowledgement
Form. If the Bidder does not have access to the internet, a copy of these documents can be obtained
through the Purchasing Department at the address listed within this bid/proposal.
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TOWN OF GLASTONBURY BID # GL-2019-30
Facilities Maintenance Building STATE PROJECT #53-191 CONTRACT 4
Emergency Services Modifications
INFORMATION FOR BIDDERS

17.

18.

19.

20.

21.

22.

23.

24,

25.

Any bidder, in order to be considered, shall be engaged primarily in the business of building
construction with a minimum of five (5) years experience as related to the specifications contained
herein.

Non-Resident Contractors:

Upon award the Town is required to report names of nonresident (out of state) Contractors to the
State of Connecticut, Department of Revenue Services (DRS) to ensure that Employment Taxes and
other applicable taxes are being paid by Contractors. A single surety bond for 5% of the entire
contract price is required to be filed with DRS by any unverified nonresident prime or general
contractor (if awarded) where the contract price for the project is $250,000 or more. The
contractor will be required to promptly furnish to the Town a copy of the Form AU-968 - Certificate
of Compliance issued by the State of Connecticut, DRS. See State of Connecticut Notice SN 2012

Q)

Bidder shall include on a sheet(s) attached to its proposal a complete disclosure of all past and
pending mediation, arbitration and litigation cases that the bidder or its principals (regardless of their
place of employment) have been involved in for the most recent five years. Please include a
statement of the issues in dispute and their resolution. Acceptability of Bidder based upon this
disclosure shall lie solely with the Town.

Bidder or its principals, regardless of their place of employment, shall not have been convicted of, nor
entered any plea of guilty, or nolo contendere, or otherwise have been found civilly liable or
criminally responsible for any criminal offense or civil action. Bidder shall not be in violation of any
State or local ethics standards or other offenses arising out of the submission of bids or proposals, or
performance of work on public works projects or contracts.

Municipal construction projects are exempt from Federal Excise Taxes, as well as, State of
Connecticut Sales, Use and Service Taxes and should not be include in the Bidder’s proposal.

After award of Contract, Owner will require the Contractor’s schedule of Values, which shall be
submitted at the preconstruction meeting. The Schedule of Values must accurately reflect job costs
and include a complete breakdown of material and labor costs.

All provisions of all applicable State Labor Standards must be complied with under this Contract.

The execution of the Contract by the Bidder binds it to all applicable State Labor Laws and
Regulations. All other statutory laws, to the extent they are required to be incorporated into a contract
by statute, are hereby deemed fully incorporated herein and in the Contract.

Each Bidder shall submit a list of similar projects completed within the last three years. In order to be
eligible for consideration, the Bidder must have successfully completed a minimum of five (5) similar
projects within the last three (3) years. Please provide project name and contact information for
project coordinator (name, title, address, phone number). Please also provide contract value.

Technical questions regarding this bid shall be made in writing and directed to Dave Sacchitella,
Building Superintendent, email dave.sacchitella@glastonbury-ct.gov. For administrative questions
regarding this Bid, please contact Mary F. Visone, Purchasing Agent, email purchasing@glastonbury-
ct.gov. All questions, answers, and/or addenda, as applicable will be posted on the Town’s website at
www.glastonbury-ct.gov. (Upon entering the website click on Bids & Proposals Icon, click the Bid
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TOWN OF GLASTONBURY BID # GL-2019-30
Facilities Maintenance Building STATE PROJECT #53-191 CONTRACT 4
Emergency Services Modifications
INFORMATION FOR BIDDERS

26.

Title to view all bid details and document links.). The request must be received at least five (5)
business days prior to the advertised response deadline. It is the respondent’s responsibility to
check the website for addenda prior to submission of any bid/proposal.

Compliance with Town Ordinance Prohibiting Natural Gas Waste & Oil Waste From Natural Gas
Extraction Activities or Oil Extraction Activities: If this bid is for the construction, repair or
maintenance of Town owned and/or maintained roads or real property within the Town related to
either (a) the purchase or acquisition of materials by the Town to be used to construct, repair or
maintain any Town owned and/or maintained road or real property within the Town or (b) the
performance of services for the Town to construct, repair or maintain any Town owned and/or
maintained road or real property within the Town, the Bidder shall provide the following signed
statement to the Town in its bid response, which shall be a certification under penalty of perjury by
the Bidder:

“The undersigned Bidder, , hereby submits a bid for materials,
equipment and/or services for the Town of Glastonbury. The bid is for bid documents titled Facilities
Maintenance Building Emergency Services Modifications.

The undersigned Bidder hereby certifies under penalty of perjury that in connection with the bid and,
if it is awarded the purchase order or contract by the Town, in connection with any purchase order or
contract: (1) no materials containing natural gas waste or oil waste from natural gas extraction
activities or oil extraction activities shall be provided to the Town or shall be used in providing any
services to the Town by the undersigned Bidder or any contractor, sub-contractor or agent of the
undersigned Bidder; (b) nor will the undersigned Bidder or any contractor, subcontractor or agent of
the undersigned Bidder apply any natural gas waste or oil waste from natural gas extraction activities
or oil extraction activities to any publicly owned and/or maintained road or real property within the
Town of Glastonbury in performing its obligations under the purchase order or contract. The
undersigned Bidder hereby agrees and acknowledges that this requirement shall be a term of the
purchase order or contract, if it awarded the purchase order or contract by the Town, and any breach
of this provision shall be a breach of the purchase order or contract.”

IMPORTANT:

e Failure to comply with general rules may result in disqualification of the Bidder.
e Municipal projects are exempt from Federal excise taxes, as well as State of Connecticut
sales, use and service taxes and such taxes should not be included in the proposal.
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TOWN OF GLASTONBURY BID # GL-2019-30
Facilities Maintenance Building STATE PROJECT #53-191 CONTRACT 4
Emergency Services Modifications

DETAILED SPECIFICATIONS

01.00

01.01

01.02

01.03

01.04

02.00

02.01

03.00

03.01

04.00

04.01

05.00

05.01

05.02

WORKMANSHIP, MATERIALS AND EMPLOYEES

Wherever in this contract the word “Engineer” is used, it shall be understood as referring to the
Director of Facilities of the Town of Glastonbury acting personally or through any assistants duly
authorized.

The entire work described herein shall be completed in accordance with the plans and
specifications to the full intent and meaning of the same. Unless otherwise specified, all
materials incorporated in the permanent work shall be new, and both workmanship and material
shall be of good quality. The Contractor shall, if required, furnish satisfactory evidence as to the
kind and quality of materials.

The wording “furnish”, “install”, “construct”, “furnish and install”, or any similar terms, unless
specifically noted to the contrary, shall include all labor, materials, water, tools, equipment, light,
power, transportation, and any other services required for the completion of the work.

The Contractor shall at all times enforce strict discipline and good order among his employees,
and shall seek to avoid employing on the work any unfit person or anyone not skilled in the work
assigned to him.

SUPERINTENDENT

The Contractor shall keep on the work during its progress, in the absence of the Contractor, a
competent Superintendent. The Superintendent shall be acceptable to the Engineer and shall fully
represent the Contractor. All directions given to the Superintendent shall be binding as if given to
the Contractor.

PRECONSTRUCTION MEETING
A Preconstruction Meeting will be held with the Engineer, Contractor, and any other interested

parties prior to commencing any work. The Engineer shall arrange the meeting based on a
mutually convenient time.

PERMITS

All permits, licenses, and fees required for the performance of the Contract work shall be secured
and paid for by the Contractor, including State of Connecticut Education Fund permit. The local
building permit fees will be waived.

PROPERTY ACCESS

The Contractor shall take all proper precautions to protect from injury or unnecessary
interference, and provide proper means of access to abutting property where the existing access is
cut off by the Contractor.

The Contractor shall take all proper precautions to protect persons from injury or unnecessary

inconvenience and leave an unobstructed way along the public and private places for travelers,
vehicles, and access to hydrants.
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TOWN OF GLASTONBURY BID # GL-2019-30
Facilities Maintenance Building STATE PROJECT #53-191 CONTRACT 4
Emergency Services Modifications

DETAILED SPECIFICATIONS

05.03

06.00

06.01

06.02

06.03

06.04

07.00

07.01

08.00

08.01

09.00

09.01

The Contractor shall make arrangements with the adjacent property owners for such trespass as
he may reasonably anticipate in the performance of the work. All such arrangements shall be
reported, in writing, to the Engineer.

PROTECTION OF THE PUBLIC AND OF WORK AND PROPERTY

The Contractor shall continuously maintain adequate protection of all work from damage, and
shall take all reasonable precautions to protect the Town from injury or loss arising in connection
with the Contract.

The Contractor shall adequately protect adjacent private and public property as provided by law
and the Contract Documents.

The Contractor shall make good any damage, injury, or loss of work and to the property of the
Town resulting from lack of reasonable protective precautions.

The Town buildings involved will be occupied and fully operational. The Contractor may be
required to adjust his work schedule should the work have an adverse impact on operations.
There will be no modification of the bid price should a schedule adjustment be required.

EXISTING IMPROVEMENTS

The Contractor shall conduct his work so as to minimize damage to existing improvements
designated to remain. Except where specifically stated otherwise in the specifications, drawings,
or as directed by the Engineer, it will be the responsibility of the Contractor to restore to their
original condition, as near as practical, all improvements on public or private property. This shall
include:

a. Property within and adjacent to the work area such as shrubs, walks, driveways, fences, etc.

b. Utility mains, ducts, poles, and services. The Contractor is hereby notified that utilities,
if/where shown on the plans, are at approximate locations. These locations are subject to
possible errors in the source of information and errors in transcription. The Contractor shall
make certain of the exact location of all mains, ducts, poles, and services prior to excavation.

SEPARATE CONTRACTS

The Engineer reserves the right to let other contracts in connection with this work. The
Contractor shall afford other contractors reasonable opportunity for the introduction and storage
of their materials and the execution of their work, and shall properly connect and coordinate his
work with theirs. Wherever work being done by the Town of Glastonbury forces or by other
contractors is contiguous to work covered by this Contract, the respective rights of the various
interests involved shall be established by the Engineer to secure the completion of the various
portions of the work.

INSPECTION OF WORK

The Town shall provide sufficient personnel for the inspection of the work.
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TOWN OF GLASTONBURY BID # GL-2019-30
Facilities Maintenance Building STATE PROJECT #53-191 CONTRACT 4
Emergency Services Modifications

DETAILED SPECIFICATIONS

09.02

09.03

09.04

10.00

10.01

11.00

11.01

12.00

12.01

13.00

13.01

13.02

The Engineer shall at all times have access to the work whenever it is in preparation or progress,
and the Contractor shall provide proper facilities for such access and for inspection.

If the specifications or the Engineer’s instructions require any work to be specially tested or
approved, the Contractor shall give the Engineer timely notice of its readiness for inspection and,
if the inspection is by another authority other than the Engineer, of the date fixed for such
inspection. Inspections by the Engineer shall be made promptly. If any work should be covered
up without approval or consent of the Engineer, it must, if required by the Engineer, be uncovered
for examination and properly restored at the Contractor’s expense.

Re-inspection of any work may be ordered by the Engineer. If such work is found to be in
accordance with the Contract Documents, the Town shall pay the cost of re-inspection and
replacement. If such work is not in accordance with the Contract Documents, the Contractor
shall pay such cost.

RIGHT TO INCREASE OR DECREASE WORK

The Town shall have the right to increase or decrease the amount of work herein specified as may
be required.

RIGHT OF ENGINEER TO STOP WORK FOR WEATHER CONDITIONS

Should the work, in the opinion of the Engineer, be in danger by reason of inclemency of
weather, or could not be finished in time to prevent such danger, the Contractor shall cease
operations upon order of the Engineer, and shall not resume them until ordered to do so by the
Engineer when the weather conditions are favorable. The Contractor shall, upon such orders,
discontinue work, remove all materials or appliances for or in use upon the work, and place the
premises in proper condition for use by the public during the time the work is suspended as herein
provided, without cost to the Town.

CONTRACTOR TO BE RESPONSIBLE FOR IMPERFECT WORK OR MATERIALS

Any faithful work or imperfect material that may be discovered before the acceptance and the
payment of the work shall be corrected upon the order of the Engineer. The acceptance and
payment of the work does not in any manner relieve the Contractor of his obligation to construct
work in the proper manner and the use of materials herein specified.

TOWN MAY NOTIFY CONTRACTOR IF WORK IS NOT CARRIED ON
SATISFACTORILY

If, in the opinion of the Engineer, the Contractor is not proceeding with the work at a sufficient
rate of progress so as to finish in the time specified, or has abandoned said work, or is not
complying with the terms and stipulations or the Contract and specifications, the Engineer may
serve notice on the Contractor to adopt such methods as will ensure the completion of the work in
the time specified.

If, within five days after the Engineer has notified the Contractor that his work is not being

carried on satisfactorily as before mentioned, the Engineer shall have the right to annul the
Contract and manage the work under the direction of the Engineer, or re-let, for the very best
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TOWN OF GLASTONBURY BID # GL-2019-30
Facilities Maintenance Building STATE PROJECT #53-191 CONTRACT 4
Emergency Services Modifications

DETAILED SPECIFICATIONS

13.03

14.00

14.01

14.02

14.08

15.00

15.01

15.02

16.00

16.01

17.00

17.01

17.02

17.03

interest of the Town as a new contract, the work under said new Contract shall be considered the
responsibility of the defaulting Contractor.

Additional costs incurred over and above the original Contract shall be borne by the Performance
Bond.

DEDUCTIONS FOR UNCORRECTED WORK

If the Engineer deems it inexpedient to correct work that has been damaged or that was not done
in accordance with the Contract, an equitable deduction from the Contract price shall be made
therefor.

The Contractor shall promptly remove from the premises all materials condemned by the
Engineer as failing to meet Contract requirements, whether incorporated in the work or not, and
the Contractor shall promptly replace and re-execute his own work in accordance with the
Contract and without expense to the Town, and shall bear the expense of making good all work
by other contractors destroyed or damaged by such removal or replacement.

If the Contractor does not remove such condemned work and materials as promptly as possible
after written notice, the Engineer may remove them and store the materials at the expense of the
Contractor.

CLEANING UP

The Contractor must remove all debris of every description as the work progresses and leave the
surroundings in a neat and orderly condition to the satisfaction of the Engineer.

Upon completion, and before acceptance and final payment, the Contractor shall remove from the
site all equipment, forms, surplus material, rubbish and miscellaneous debris and leave the site in
a neat and presentable condition.

ROYALTIES AND PATENTS

The Contractor shall pay all royalties and license fees. He shall defend all suits or claims for
infringement of any patent rights and shall save the Town of Glastonbury harmless from loss on
account hereof, except that the Town of Glastonbury shall be responsible for all such loss when a
particular manufacturer, product, or process is specified by the Town of Glastonbury.

ERRORS OR CONFLICT IN DRAWINGS AND SPECIFICATIONS
The Contractor shall immediately notify the Owner/Engineer should he find any errors or
conflicts in the contract documents. The Owner/Engineer shall render his interpretation or

instruction in writing on the items as soon as possible.

Any work undertaken by the Contractor containing possible errors or conflicts will be done at his
own risk unless he has received prior written approval from the Owner/Engineer.

The Contractor shall be responsible for estimating and supplying all quantities, and where

clarification or additional information is required, a request in writing to the Owner/Engineer
shall be made. No extra charge or compensation will be allowed the Contractor unless there is a
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TOWN OF GLASTONBURY BID # GL-2019-30
Facilities Maintenance Building STATE PROJECT #53-191 CONTRACT 4
Emergency Services Modifications

DETAILED SPECIFICATIONS

18.00

18.01

18.02

18.03

19.00

19.01

20.00

20.01

20.02

21.00

21.01

change in scope or dimension of the project resulting in need for extra material, equipment and/or
labor. Said differences are to be handled under Article 18.

EXTRA WORK AND EXTRA COST

The Owner, without invalidating the contract documents, may order extra work or make changes
by altering, adding to or deducting from the work, the contract price being adjusted accordingly.
All such work shall be executed under the conditions of the original contract except that any
claim of extension of time caused thereby shall be adjusted at the time of ordering the change.

No extra work or change shall be performed unless in pursuance of a written order from the
Owner/Engineer, with the agreed price prior to the commencement of the work, and no claim for
an addition to the contract price shall be valid unless so ordered.

The value of any such work or change shall be determined, in one or more of the following ways:

a) By estimate and acceptance on a lump sum.
b) By unit prices named in the contract or subsequently agreed upon.
c) By cost and percentage or by cost and a final fee.

SUBSTITUTIONS

The Contractor shall use materials as specified unless material list is of an open nature. Material
other than specified will be permitted only after written application, including four (4) copies of
specifications, is made by the Contractor and written approval received from the Engineer or
Owner.

The material installed in the job site shall be new and of the quality specified.
The manufacturer’s recommendation shall be followed for the installation of all equipment.
PRODUCT SUBMITTALS

Prior to ordering materials, the Contractor shall submit submittals as specified in the detailed
specification sections. Three (3) copies of the submittals shall be forwarded to the Engineer for
review and approval.

Submittals shall indicate specification Section for each product. Submittals not containing all the
required information shall be returned to the contractor for re-submittal.

OWNER’S ACCEPTANCE

Within seven (7) days of the Contractor’s notification that the installation is substantially
complete, the Owner’s authorized representative shall inspect the installation. The Owner, with
the Contractor, shall take necessary steps to inspect the installation. Upon completion of the
inspection, the Owner or the Owner’s authorized representative may either accept the work
outright or prepare a “Punch List” that upon completion by the Contractor and acceptance by the
Owner will signify final acceptance provided that all other applicable terms and provisions of the
Contract have been completed to the Owner’s satisfaction.
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TOWN OF GLASTONBURY BID # GL-2019-30
Facilities Maintenance Building STATE PROJECT #53-191 CONTRACT 4
Emergency Services Modifications

DETAILED SPECIFICATIONS

22.00

22.01

23.00

23.01

24.00

24.01

24.02

24.04

RESPONSIBILITY FOR MAINTENANCE

It will be the Contractor’s responsibility to maintain the work as specified in the detailed
specifications during the warranty period.

SERVICE BY THE CONTRACTOR

The Contractor shall maintain the work as specified during the warranty period.
WARRANTY

The guarantee shall be as specified in the respective sections of the specification.

The Contractor shall be responsible for the repair and/or replacement of all defective work and
materials. All repair work shall be completed in a timely fashion.

Should the Contractor not respond promptly, the Owner may take any action he deems necessary
to repair the defect and prevent further damage to his property, including the hiring of another
contractor, or the repairing of such a defect with material supplied by the Contractor. In this
event, the Contractor shall be liable for expenses incurred and property damages suffered by the
Owner.
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TOWN OF GLASTONBURY BID # GL-2019-30
Facilities Maintenance Building STATE PROJECT #53-191 CONTRACT 4
Emergency Services Modifications

SPECIAL CONDITIONS

01.00

01.01

02.00

02.01

02.02

02.03

02.04

03.00

NOTICE TO CONTRACTOR

Intent of Contract: The intent of the Contract is to complete work or improvements which the
Contractor undertakes to do, in full compliance with the specifications, plans, special provisions,
proposal and Contract. The Contractor shall perform all work in close conformity with the plans
or as modified by written orders approved by the owner, including the furnishing of all materials,
supplies, transportation, labor, and all other things necessary to the satisfactory prosecution and
completion of the project.

The scope of the work shall include all labor, materials and equipment needed for the addition of
systems and equipment related to the Facilities Maintenance Building for Emergency Services
modifications. Systems and equipment includes architectural/general building construction, fire
sprinkler, telephone, CCTV system, security alarm and cable. The scope of work also includes
construction of a rated stair enclosure, fencing, doors and hardware, mechanical and electrical
systems, and other miscellaneous building elements, as indicated on Drawings, as described in the
plans and specifications herein.

COMMUNICATIONS
All notices, demands, requests, instructions, approvals, proposals, and claims must be in writing.

Any notice to, or demand upon, the Contractor shall be sufficiently given if delivered at the office
of the Contractor stated on the signature page of the Agreement (or at such other office as the
Contractor may, from time to time, designate) in a sealed, postage-prepaid envelope or delivered
with charges prepaid to any telegraph company for transmission, in each case addressed to such
office.

All papers required to be delivered to the Town shall, unless otherwise specified in writing to the
Contractor, be delivered to the Director of Facilities, 2143 Main Street, Glastonbury, CT 06033,
and any notice to, or demand upon, the Town shall be delivered at the above address in a sealed,
postage-prepaid envelope or delivered with charges prepaid to any telegraph company for
transmission, in each case addressed to such office or to such other representatives of the Town,
or to such other address as the Town may subsequently specify in writing to the Contractor for
such purpose.

Any such notice shall be deemed to have been given as of the time of actual delivery or, in case
of mailing, when the same should have been received in due course of post or, in the case of
telegrams, at the time of actual receipt, as the case may be.

INSURANCE

The Bidder shall, at its own expense and cost, obtain and keep in force during the entire duration
of the Project or Work the following minimum insurance coverage covering the Bidder and all of
its agents, employees and sub-contractors and other providers of services and shall name the State
of Connecticut and the Town of Glastonbury and its employees and agents as Additional
Insured on a primary and non-contributory basis to the Bidders Commercial General Liability
and Automobile Liability policies. All policies shall contain a waiver of subrogation. These
requirements shall be clearly stated in the remarks section on the Bidder’s Certificate of
Insurance. Insurance shall be written with insurance carriers approved in the State of
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TOWN OF GLASTONBURY BID # GL-2019-30
Facilities Maintenance Building STATE PROJECT #53-191 CONTRACT 4
Emergency Services Modifications

SPECIAL CONDITIONS

Connecticut and with a minimum Best’s Rating of A-VIII. In addition, all carriers are subject to
approval by the Town. Minimum Limits and requirements are stated below:

1) Worker's Compensation Insurance:
- Statutory Coverage
- Employer’s Liability
- $1,000,000 each accident/$1,000,000 disease-policy limit/$1,000,000 disease each employee
- A Waiver of Subrogation shall be provided in favor of the State of Connecticut and the
Town of Glastonbury and its employees and agents.

2) Commercial General Liability:

- Including Premises & Operations, Products and Completed Operations, Personal and
Advertising
Injury, Contractual Liability and Independent Contractors.

- Limits of Liability for Bodily Injury and Property Damage
Each Occurrence $1,000,000
Aggregate $2,000,000 (The Aggregate Limit shall apply separately to each job.)

- A Waiver of Subrogation shall be provided in favor of the State of Connecticut and the
Town of Glastonbury and its employees and agents.

3) Automobile Insurance:
- Including all owned, hired, borrowed and non-owned vehicles
- Evidence a Combined Single Limit of Liability for Bodily Injury and Property
Damage: Per Accident $1,000,000
- A Waiver of Subrogation shall be provided in favor of the State of Connecticut and the
Town of Glastonbury and its employees and agents.

4) Umbrella/Excess Liability:
- Following Form - $1,000,000 each occurrence and $1,000,000 aggregate

The Bidder shall direct its Insurer to provide a Certificate of Insurance to the Town before any
work is performed. The Contractor shall be responsible to notify the Town 30 days in advance
with written notice by certified mail of cancellation, non-renewal, suspension, voiding or
reduction of coverage. The Certificate shall evidence all required coverage including the
Additional Insureds on the General Liability and Auto Liability policies. The Bidder shall
provide the Town copies of any such insurance policies upon request.

INDEMNIFICATION

To the fullest extent permitted by law, the Bidder shall indemnify and hold harmless the Town of
Glastonbury and its consultants, agents, and employees from and against all claims, damages,
losses and expenses, direct, indirect or consequential (including but not limited to fees and
charges of engineers, attorneys and other professionals and court and arbitration costs) to the
extent arising out of or resulting from the performance of the Bidder’s work, provided that such
claim, damage, loss or expense is caused in whole or in part by any negligent act or omission by
the Bidder, or breach of its obligations herein or by any person or organization directly or
indirectly employed or engaged by the Bidder to perform or furnish either of the services, or
anyone for whose acts the Bidder may be liable.

04.00 WORK BY OTHERS
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TOWN OF GLASTONBURY BID # GL-2019-30
Facilities Maintenance Building STATE PROJECT #53-191 CONTRACT 4
Emergency Services Modifications

SPECIAL CONDITIONS

04.01

05.00

05.01

06.00

06.01

07.00

07.01

08.00

08.01

08.02

09.00

09.01

09.02

Private utilities, contractors, developers or other parties may be expected to be working within the
Contract area during this Contract. It shall be the responsibility of the contractor to coordinate his
work with the work being done by others in order that the construction shall proceed in an
efficient and logical manner. The Contractor shall have no claim or claims whatever against the
Town, the Engineer, or other parties due to delays or other reasons caused by the work by others
or his failure to coordinate such work.

CONTRACTOR’S WORK AND STORAGE AREA

The Contractor shall contact the Town to determine if any specific locations will be designated,
or gain its approval prior to using any area for storage of equipment, materials and trailers during
the period of this Contract. The Contractor shall confine his work/storage area to the limits as
designated or approved and shall be responsible for the security of the work/storage area. Upon
completion of the Contract, the Contractor shall remove all equipment and materials, except as
otherwise specified, and restore the site to its original condition as approved by the Engineer and
at no cost to the Town.

DISPOSAL AREA

The Tryon Street Bulky Waste Facility will be available to the Contractor, at no charge, for
disposal of materials that are accepted at that facility. No materials containing lead-based paint of
any level shall be dumped at the Tryon Street facility. The Contractor is required to obtain a
disposal area for all other unsuitable or surplus materials at no cost to the Town.

DUST CONTROL

During the progress of the work, the Contractor shall conduct his operations and maintain the area
of his activities so as to minimize the creation and dispersion of dust. If the Engineer decides that
it is necessary to use water or calcium chloride for more effective dust control, the Contractor
shall furnish and spread the material, as directed, without additional compensation.

PROTECTION OF EXISTING UTILITIES
Before starting any window replacements, the Contractor shall submit to the Engineer plans or
details showing the proposed method the Contractor will use to support and protect all existing

utilities and/or building systems during construction. The furnishing of such plans and details
shall not serve to relieve the Contractor of any responsibility for the proper conduct of the work.

There will be no extra payment for submitting plans or details for supporting and protecting all
existing utilities/building systems during construction.

TIME FOR COMPLETION/NOTICE TO PROCEED
Within ten (10) calendar days after the date of the Notice of Award, the Contractor must provide
the appropriate insurance certificates to the Town Purchasing Agent and shall be issued a Notice

to Proceed and a Purchase Order prior to initiating any work on the project.

Work shall commence within thirty (30) days of the date of the Notice to Proceed/Purchase
Order.
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SPECIAL CONDITIONS

09.03

09.05

09.05

10.00

10.01

10.02

11.00

11.01

12.00

121

12.2

1221

12.2.2

12.2.3

After the work has begun, it will continue in an orderly fashion until fully completed.

It is the intention of the Town to have selected work required under this Contract completed no
later than June 1, 2019.

Because the facilities shall remain open during the installation period, the Contractor shall make
every reasonable effort to complete the installation as expeditiously as possible.

MEASUREMENT AND PAYMENT

All direct, indirect, or incidental costs of work and/or services required by these specifications
shall be included in the Lump Sum price.

Monthly progress payments will be made, based on the approved Schedule of Values, for work
that has progressed in accordance with the contract documents, subject to a deduction of five
percent (5%) of the amount of the application for payment to be retained by the Owner until
completion of the entire contract in an acceptable manner and two and one half percent (2.5%)
until the applicable one year warranty period has expired and all required inspections have been
completed and results have been submitted and approved by the Engineer.

COMPLIANCE WITH APPLICABLE FEDERAL, STATE AND LOCAL
REQUIREMENTS

This award of bid is subject to the conformance of the Contractor to all Federal, State, and Local
laws, statutes, regulations, ordinances or other requirements that are applicable to the type of
work contained in these specifications.

CHANGE ORDERS

The Contractor's proposal for changes in the Work shall be itemized completely and in detail and
shall include material costs and quantities, labor wages, time, insurance, pensions and equipment
rental other than small tools, and the number of additional calendar days, if any, which are
required to complete the Work. Where unit prices have been established, the proposal shall state
the quantity involved and the applicable unit price.

Allowance for Overhead and Profit:

The allowance for overhead and profit is compensation for administration, superintendence,
materials for temporary structures, additional premiums on bonds and the use of small tools.

For additions, deletions or other changes in the Work ordered under method 7.3.3.3 in the General
Conditions of the Contact, A201, the Contractor may apply an allowance of up to fifteen percent
(15%) for profit and overhead to the net cost of the work actually performed by him.

Work to be performed by a subcontractor may include an allowance for the subcontractor's
overhead and profit not to exceed ten percent (10%) of the net cost. The Contractor is permitted
up to a ten percent (10%) allowance to be applied against the net cost to a subcontractor. In no
case shall the total allowance exceed twenty percent (20%) of the net cost of work performed by
the subcontractor.
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SPECIAL CONDITIONS

12.2.4  The Contractor's allowance of up to ten percent (10%) on changes involving more than one (1)

subcontractor shall be applied only to the combined net of cost additions and deductions of all
subcontractors.

12.2.5  There shall be no allowance for overhead and profit for the Contractor or any subcontractor on
changes resulting in a net deduction.
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TOWN OF GLASTONBURY BID #GL-2019-30
Facilities Maintenance Building STATE PROJECT #53-191 CONTRACT 4
Emergency Services Modifications

BID PROPOSAL

TOWN OF GLASTONBURY * 2155 MAIN STREET * GLASTONBURY * CT

BID / PROPOSAL NO: GL-2019-30 DATE DUE: 04-10-19

DATE ADVERTISED: 03-13-19 TIME DUE: 11:00 AM

NAME OF PROJECT: Facilities Maintenance Building Emergency Services Modifications

In compliance with this Invitation to Bid, the Bidder hereby proposes to provide goods and/or services as
per this solicitation in strict accordance with the Bid Documents, within the time set forth therein, and at
the prices submitted with their bid response.

It is the responsibility of the Bidder to clearly mark the outside of the bid envelope with the Company
name and Address, Bid Number, Package Number, Date and Time of Bid Opening, and it also THE
RESPONSIBILITY OF THE BIDDER TO CHECK THE TOWN’S WEBSITE BEFORE
SUBMITTING BID FOR ADDENDA POSTED PRIOR TO BID OPENING.

THE BIDDER ACKNOWLEDGES RECEIPT OF THE FOLLOWING ADDENDA AS REQUIRED:

Addendum #1 (Initial/Date) Addendum #2 (Initial/Date) Addendum #3 (Initial/Date)

Other Items Required with Submission of Bid Proposal
The following bid checklist describes items required for inclusion with the above-referenced bid proposal package.
It is provided for the convenience of the bidders and, therefore, should not be assumed to be a complete list.

Bid Bond (10% of total bid amount).

List of five (5) similar projects completed within last three (3) years.
Acknowledgement of Addendums on Bid Proposal page BP-1 (as applicable).
Acknowledgement of Code of Ethics on Bid Proposal page BP-2.

Sealed bids, one original and one copy. Clearly marked envelope with Bid Number/Package Number
and Title, Date, Time of opening, Bidder’s Company Name and address.

Disclosure of past and pending mediation, arbitration and litigation cases that the Bidder
or its principals have been involved in for the most recent five years (if applicable).

Copy of Bidder’s Contractor’s License (State of Connecticut).

Copy of Bidder’s Bidder Contract Compliance Monitoring Report.

Copy of Bidder’s Connecticut Gen. Statute Section 31-57b (Schedule 3).
Included Affidavit in compliance with Town ordinance prohibiting natural gas waste & oil waste from
natural gas extraction activities or oil extraction activities as per Section 26 of the Information for
Bidders.

BP -1
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TOWN OF GLASTONBURY BID #GL-2019-30
Facilities Maintenance Building STATE PROJECT #53-191 CONTRACT 4
Emergency Services Modifications

BID PROPOSAL

LUMP SUM BID:

Furnish and install the building modifications for the facilities maintenance building for emergency
services including architectural/general building construction, fire sprinkler, telephone, CCTV, security
alarm and cable complete as specified in the Plans and Specifications for Bid No. GL-2019-30:

ESTIMATED
ITEM NO. ITEM DESCRIPTION TOTAL COST
1 Architectural/General Building Construction $ /LS
(Per Drawings A3 & A4)
Written Amount
2 FIRE SPRINKLER $ /LS
(Per Drawings F1-F5)
Written Amount
3 TELEPHONE $ /LS
(Per Drawing E1)
Written Amount
4 CCTV SYSTEM $ /LS
(Per Attachment A)
Written Amount
5 SECURITY ALARM $ /LS
(Per Drawing E1)
Written Amount
6 CABLE $ /LS

(Per Drawing E1)

Written Amount
TOTAL BID AMOUNT:

$
Total Numeric Amount

Total Written Amount
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TOWN OF GLASTONBURY BID #GL-2019-30
Facilities Maintenance Building STATE PROJECT #53-191 CONTRACT 4
Emergency Services Modifications

BID PROPOSAL

NON-COLLUSION AFFIDAVIT:

By submission of this bid, the Bidder certifies, and in the case of a joint bid each party thereto certifies as
to their own organization that this bid has been arrived at independently without consultation,
communication, or agreement as to any matter relating to this bid with any other Bidder or with any
competitor.

CODE OF ETHICS:
I/ We have reviewed a copy of the Town of Glastonbury’s Code of Ethics and agree to submit a
Consultant Acknowledgement Form if | /We are selected. Yes No *

*Bidder is advised that effective August 1, 2003, the Town of Glastonbury cannot consider any bid or
proposal where the bidder has not agreed to the above statement.

Print Name, Title of Individual Doing Business as (Trade Name)
Signature of Individual Street Address

Date City, State, Zip Code

E:mail Address Telephone Number / Fax Number

(Seal — If bid is by a Corporation)
Attest
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COMMISSION ON HUMAN RIGHTS AND OPPORTUNITIES
CONTRACT COMPLIANCE REGULATIONS

NOTIFICATION TO BIDDERS
(Revised 09/3/15)

The contract to be awarded is subject to contract compliance requirements mandated by Sections 4a-60 and 4a-
60a of the Connecticut General Statutes; and, when the awarding agency is the State, Sections 46a-71(d) and
46a-81i(d) of the Connecticut General Statutes. There are Contract Compliance Regulations codified at Section
46a-68j-21 through 43 of the Regulations of Connecticut State Agencies, which establish a procedure for
awarding all contracts covered by Sections 4a-60 and 46a-71(d) of the Connecticut General Statutes.

According to Section 46a-68j-30(9) of the Contract Compliance Regulations, every agency awarding a contract
subject to the contract compliance requirements has an obligation to “aggressively solicit the participation of
legitimate minority business enterprises as bidders, contractors, subcontractors and suppliers of materials.”
“Minority business enterprise” is defined in Section 4a-60 of the Connecticut General Statutes as a business
wherein fifty-one percent or more of the capital stock, or assets belong to a person or persons: “(1) Who are
active in daily affairs of the enterprise; (2) who have the power to direct the management and policies of the
enterprise; and (3) who are members of a minority, as such term is defined in subsection (a) of Section 32-9n.”
“Minority” groups are defined in Section 32-9n of the Connecticut General Statutes as “(1) Black Americans . . .
(2) Hispanic Americans . . . (3) persons who have origins in the Iberian Peninsula . . . (4)Women . . . (5) Asian
Pacific Americans and Pacific Islanders; (6) American Indians . . .” An individual with a disability is also a
minority business enterprise as provided by Section 4a-60g of the Connecticut General Statutes. The above
definitions apply to the contract compliance requirements by virtue of Section 46a-68j-21(11) of the Contract
Compliance Regulations.

The awarding agency will consider the following factors when reviewing the bidder’s qualifications under the
contract compliance requirements:

() the bidder’s success in implementing an affirmative action plan;

(b) the bidder’s success in developing an apprenticeship program complying with Sections 46a-68-1 to
46a-68-17 of the Administrative Regulations of Connecticut State Agencies, inclusive;

(c) the bidder’s promise to develop and implement a successful affirmative action plan;

(d) the bidder’s submission of employment statistics contained in the “Employment Information
Form”, indicating that the composition of its workforce is at or near parity when compared to the
racial and sexual composition of the workforce in the relevant labor market area; and

(e) the bidder’s promise to set aside a portion of the contract for legitimate minority
business enterprises. See Section 46a-68j-30(10)(E) of the Contract Compliance Regulations.

INSTRUCTIONS AND OTHER INFORMATION

The following BIDDER CONTRACT COMPLIANCE MONITORING REPORT must be completed in full, signed, and
submitted with the bid for this contract. The contract awarding agency and the Commission on Human Rights and Opportunities
will use the information contained thereon to determine the bidders compliance to Sections 4a-60 and 4a-60a CONN. GEN.
STAT., and Sections 46a-68j-23 of the Regulations of Connecticut State Agencies regarding equal employment opportunity, and
the bidder’s  good faith efforts to include minority business enterprises as subcontractors and suppliers for the work of the
contract.

1) Definition of Small Contractor

Section 4a-60g CONN. GEN. STAT. defines a small contractor as a company that has been doing business under the same
management and control and has maintained its principal place of business in Connecticut for a one year period immediately
prior to its application for certification under this section, had gross revenues not exceeding fifteen million dollars in the
most recently completed fiscal year, and at least fifty-one percent of the ownership of which is held by a person or persons who
are active in the daily affairs of the company, and have the power to direct the management and policies of the company, except
that a nonprofit corporation shall be construed to be a small contractor if such nonprofit corporation meets the requirements
of subparagraphs (A) and (B) of subdivision 4a-60g CONN. GEN. STAT.



2) Description of Job Categories (as used in Part IV Bidder Employment Information) (Page 2)

MANAGEMENT: Managers plan, organize, direct, and
control the major functions of an organization through
subordinates who are at the managerial or supervisory
level. They make policy decisions and set objectives for the
company or departments. They are not usually directly
involved in production or providing services. Examples
include top executives, public relations managers,
managers of operations specialties (such as financial,
human resources, or purchasing managers), and
construction and engineering managers.

BUSINESS AND FINANCIAL OPERATIONS: These
occupations include managers and professionals who work
with the financial aspects of the business. These
occupations include accountants and auditors, purchasing
agents, management analysts, labor relations specialists,
and budget, credit, and financial analysts.

MARKETING AND SALES: Occupations related to the
act or process of buying and selling products and/or
services such as sales engineer, retail sales workers and
sales representatives including wholesale.

LEGAL OCCUPATIONS: In-House Counsel who is
charged with providing legal advice and services in regards
to legal issues that may arise during the course of standard
business practices. This category also includes assistive
legal occupations such as paralegals, legal assistants.
COMPUTER SPECIALISTS: Professionals responsible
for the computer operations within a company are grouped
in this category. Examples of job titles in this category
include computer programmers, software engineers,
database administrators, computer scientists,systems
analysts, and computer support specialists
ARCHITECTURE AND ENGINEERING: Occupations
related to architecture, surveying, engineering, and drafting
are included in this category. Some of the job titles in this
category include electrical and electronic engineers,
surveyors, architects, drafters, mechanical engineers,
materials engineers, mapping technicians, and civil
engineers.

OFFICE AND ADMINISTRATIVE SUPPORT: All
clerical-type work is included in this category. These jobs
involve the preparing, transcribing, and preserving of
written communications and records; collecting accounts;
gathering and distributing information; operating office
machines and electronic data processing equipment; and
distributing mail. Job titles listed in this category include
telephone operators, bill and account collectors, customer
service representatives, dispatchers, secretaries and
administrative assistants, computer operators and clerks
(such as payroll, shipping, stock, mail and file).

BUILDING AND GROUNDS CLEANING AND
MAINTENANCE: This category includes occupations
involving landscaping, housekeeping, and janitorial
services. Job titles found in this category include
supervisors of landscaping or housekeeping, janitors,
maids, grounds maintenance workers, and pest control
workers.

CONSTRUCTION AND EXTRACTION: This
category includes construction trades and related
occupations. Job titles found in this category include
boilermakers, masons (all types), carpenters, construction
laborers, electricians, plumbers (and related trades),
roofers, sheet metal workers, elevator installers,
hazardous materials removal workers, paperhangers, and
painters. Paving, surfacing, and tamping equipment
operators; drywall and ceiling tile installers; and carpet,
floor and tile installers and finishers are also included in
this category. First line supervisors, foremen, and helpers
in these trades are also grouped in this category..
INSTALLATION, MAINTENANCE AND REPAIR:
Occupations involving the installation, maintenance, and
repair of equipment are included in this group. Examples
of job titles found here are heating, ac, and refrigeration
mechanics and installers; telecommunication line
installers and repairers; heavy vehicle and mobile
equipment service technicians and mechanics; small
engine mechanics; security and fire alarm systems
installers; electric/electronic repair, industrial, utility and
transportation equipment; millwrights; riggers; and
manufactured building and mobile home installers. First
line supervisors, foremen, and helpers for these jobs are
also included in the category.

MATERIAL MOVING WORKERS: The job titles
included in this group are Crane and tower operators;
dredge, excavating, and lading machine operators; hoist
and winch operators; industrial truck and tractor
operators; cleaners of vehicles and equipment; laborers
and freight, stock, and material movers, hand; machine
feeders and offbearers; packers and packagers, hand,;
pumping station operators; refuse and recyclable material
collectors; and miscellaneous material moving workers.

PRODUCTION WORKERS: The job titles included in
this category are chemical production machine setters,
operators and tenders; crushing/grinding workers; cutting
workers; inspectors, testers sorters, samplers, weighers;
precious stone/metal workers; painting  workers;
cementing/gluing machine operators and tenders;
etchers/engravers; molders, shapers and casters except
for metal and plastic; and production workers.




3) Definition of Racial and Ethnic Terms (as used in Part IV Bidder Employment Information)

(Page 3)

White (not of Hispanic Origin)- All persons having
origins in any of the original peoples of Europe, North
Africa, or the Middle East.

Black(not of Hispanic Origin)- All persons having
origins in any of the Black racial groups of Africa.
Hispanic- All persons of Mexican, Puerto Rican, Cuban,
Central or South American, or other Spanish culture or
origin, regardless of race.

Asian or Pacific Islander- All persons having origins in any
of the original peoples of the Far East, Southeast Asia, the
Indian subcontinent, or the Pacific Islands. This area includes
China, India, Japan, Korea, the Philippine Islands, and
Samoa.

American Indian or Alaskan Native- All persons having
origins in any of the original peoples of North America, and
who maintain cultural identification through tribal affiliation
or community recognition.

BIDDER CONTRACT COMPLIANCE MONITORING REPORT

PART I - Bidder Information

Company Name
Street Address
City & State
Chief Executive

Bidder Federal Employer

Identification Number
Or

Social Security Number,

Major Business Activity
(brief description)

Bidder Identification
(response optional/definitions on page 1)

-Bidder is a small contractor. Yes No
-Bidder is a minority business enterprise Yes  No
(If yes, check ownership category)
Black Hispanic Asian American American Indian/Alaskan
Native __Iberian Peninsula___ Individual(s) with a Physical Disability
Female

Bidder Parent Company
(If any)

- Bidder is certified as above by State of CT  Yes__ No___

Other Locations in Ct.
(If any)

PART Il - Bidder Nondiscrimination Policies and Procedures

1. Does your company have a written Affirmative Action/Equal Employment
Opportunity statement posted on company bulletin boards?
Yes__ No__

7. Do all of your company contracts and purchase orders contain non-discrimination
statements as required by Sections 4a-60 & 4a-60a Conn. Gen. Stat.?
Yes_ No__

2. Does your company have the state-mandated sexual harassment prevention in
the workplace policy posted on company bulletin boards?
Yes__ No__

8. Do you, upon request, provide reasonable accommodation to employees, or
applicants for employment, who have physical or mental disability?
Yes_ No__

3. Do you notify all recruitment sources in writing of your company’s
Affirmative Action/Equal Employment Opportunity employment policy?

Yes_ No__

9. Does your company have a mandatory retirement age for all employees?
Yes_ No__

4. Do your company advertisements contain a written statement that you are an
Affirmative Action/Equal Opportunity Employer? Yes No

10. If your company has 50 or more employees, have you provided at least two (2)
hours of sexual harassment training to all of your supervisors?
Yes No NA

5. Do you notify the Ct. State Employment Service of all employment
openings with your company? Yes No

11. If your company has apprenticeship programs, do they meet the Affirmative
Action/Equal Employment Opportunity requirements of the apprenticeship standards
of the Ct. Dept. of Labor? Yes No NA

6. Does your company have a collective bargaining agreement with workers?
Yes_ No__
6a. If yes, do the collective bargaining agreements contain
non-discrim ination clauses covering all workers? Yes_ No__
6b. Have you notified each union in writing of your commitments under the
nondiscrimination requirements of contracts with the state of Ct?
Yes__No

12. Does your company have a written affirmative action Plan? Yes No
If no, please explain.

13. Is there a person in your company who is responsible for equal
employment opportunity? Yes No
If yes, give name and phone number.




Part 111 - Bidder Subcontracting Practices

(Page 4)

1. Will the work of this contract include subcontractors or suppliers?

Yes_ No___

la. If yes, please list all subcontractors and suppliers and report if they are a small contractor and/or a minority business enterprise. (defined on page 1/ use
additional sheet if necessary)

1b. Will the work of this contract require additional subcontractors or suppliers other than those identified in 1a. above?

Yes_ No__

PART IV - Bidder Employment Information

Date:

JoB
CATEGORY *

OVERALL
TOTALS

WHITE
(not of Hispanic
origin)

BLACK
(not of Hispanic
origin)

HISPANIC

ASIAN or PACIFIC
ISLANDER

AMERICAN INDIAN or
ALASKAN NATIVE

Male

Female

Male Female

Male Female

Male Female

male female

Management

Business & Financial Ops

Marketing & Sales

Legal Occupations

Computer Specialists

Avrchitecture/Engineering

Office & Admin Support

Bldg/ Grounds
Cleaning/Maintenance

Construction & Extraction

Installation , Maintenance
& Repair

Material Moving Workers

Production Occupations

TOTALS ABOVE

Total One Year Ago

FORM

AL ON THE JOB TRAINEES (ENTER FIGURES FOR THE SAME CATEGORIES AS

ARE SHOWN ABOVE)

Apprentices

Trainees

*NOTE: JOB CATEGORIES CAN BE CHANGED OR ADDED TO (EX. SALES CAN BE ADDED OR REPLACE A CATEGORY NOT USED IN YOUR COMPANY)




PART V - Bidder Hiring and Recruitment Practices

(Page 5)

1. Which of the following recruitment sources are used by you?
(Check yes or no, and report percent used)

2. Check (X) any of the below listed
requirements that you use as
a hiring qualification

)

SOURCE

YES

NO

% of applicants
provided by
source

State Employment
Service

Work Experience

Private Employment
Agencies

Ability to Speak or
Write English

Schools and Colleges

Written Tests

Newspaper
Advertisement

High School Diploma

Walk Ins

College Degree

Present Employees

Union Membership

Labor Organizations

Personal
Recommendation

Minority/Community
Organizations

Height or Weight

Others (please identify)

Car Ownership

Arrest Record

Wage Garnishments

3. Describe below any other practices or actions that you take which
show that you hire, train, and promote employees without discrimination

Certification (Read this form and check your statements on it CAREFULLY before signing). | certify that the statements made by me on this BIDDER CONTRACT COMPLIANCE
MONITORING REPORT are complete and true to the best of my knowledge and belief, and are made in good faith. | understand that if I knowingly make any misstatements of facts, | am
subject to be declared in non-compliance with Section 4a-60, 4a-60a, and related sections of the CONN. GEN. STAT.

(Signature) (Title) (Date Signed) (Telephone)







Schedule 3

CERTIFICATE

Of Compliance With

Connecticut General Statute Section 31-57b

I hereby certify that all of the statements herein contained below have been examined by me, and
to the best of my knowledge and belief are true and correct.

The has/has not (circle one) been cited
for three or more willful or serious violations of any occupational safety and health act or of any standard,
order or regulation promulgated pursuant to such act, during the three year period preceding the bid,
provided such violations were cited in accordance with the provisions of any state occupational safety and
health act of 1970, and not abated within the time fixed by the citation and such citation has not been set
aside following the appeal to the appropriate agency or court having jurisdiction or has/has net (circle
one) received one or more criminal convictions related to the injury or death of any employee in the three
year period preceding the bid.

The list of violations (if applicable) is attached.

Name of Firm, Organization or Corporation

Signed:
Name Seal
Title:
Date:
State of )
) ss: AD.20
County of )

Sworn to and personally appeared before me for the above,

, Signer and Sealer of the foregoing instrument and acknowledged
the same to be the free act and deed of , and his/her free

act and deed as

My Commission expires:

Notary Public Seal

Project No(s).:






Schedule 2

STATE GRANT PROGRAM COMPLETION OF PRECONSTRUCTION
ACTIVITIES PROJECT CERTIFICATIONS
STATE PROJECT NO. 53-191
FACILITIES MAINTENANCE BUILDING AND
EMERGENCY OPERATIONS CENTER

TOWN OF GLASTONBURY
i Ppu—
L?\C\’\&f‘?‘ .J =—)OL\V\§Of\ (name),, [Ou.)f\ N\amaq € (title),
duly authorized by the (€ity, Town, Bereugh) of & \oatonloury| as sd signified by this
authorization, do certify and attest to the following: |

1. Approval and acceptance of all plans, specifications, and estimates as certified by the Engineer below.

L Fhﬂ\e\ PY. Pe,nn.}\q-‘mn (Engineer’s name), do hereby certify that the geometric
design complies with the 1 est Connecticut Department of Transportation Highway Design

Manual %r previously approved djgressions from that standard. e

Signed (/(9 e//J fmf— Date 7//

Connecticut P. E. Registration 20/ ¢ /

2. Rights of Way (select one)

\

IZI/ There are no right of way acquisition activities (acquisttion ﬂe}t@&*\br defined
easements) required as part of the proposed project. luut\\‘

L] All right of way activities associated with the project have been completed as evidenced by

submission of the required documentation described in the State of Connecticut
Department of Transportation Small Town Economic Assistance Program Guidelines.

The purchase price for all property rights being acquired represents the fair market value of
such property rights, as established by a certified appraiser.

For all property rights that were acquired by donation, a Waiver of Compensation and
Appraisal Form has been properly executed.

3. That the Municipality owns or has the responsibility for maintaining the Project for which funding is
sought and will be responsible for all future maintenance of the Project. The Municipality shall
assume all responsibility and liability for:

a) The proper maintenance and operation of the Municipality’s facilities constructed as part of this
Project, upon completion of the Project, to the satisfaction of the State.



b) Maintenance of traffic control signals on municipally maintained roadways, and/or State

maintained roadways (if signals are constructed as part of this Project) upon satisfactory completion of the
30 - day acceptance test period.

¢) The payment for electrical energy from such time as it is required for traffic signals and/or

illumination installed on this Project, located on municipally maintained roadways, or at locations
containing at least one roadway that is maintained by the Municipality.

4, That all public and private utility relocations have been addressed.

Signed

That all permits, regulations, executive orders, etc. required from Federal, State, and Local entities
have been obtained. The Project is in compliance with the design criteria of the regulations of the
State Traffic Comimission.,

That this Project jnvolves activity or critical activity within or affecting the floodplain.
~ Yes No

If yes, the Municipality has received the required permit approvals (via the Department) for activity or

critical activity within or affecting the floodplain pursuant to Section 25-68b through 25-68h of the

Connecticut General Statutes or an exemption (via the Department) from the Commissioner of the

Department of Energy and Environmental Protection from such approval or approval with conditions.
Yes No ﬁ,'g! s P

/ ]

i
w

That the public has been informed of the Project through a public involveméﬂt&'p;ogram conducted by
the Municipality.

That the Department-af Trapsportation.Policy No. EX.0.-33 has been complied with in regard to
retaining thelservices %ﬁ’rc’ /Cf ts,/efigineers, and/or consultants.
{

b1

Date 7 = g( - g/,

Officials Title |cwin, ¥ “-MM*J 01 Municipal Seal
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Construction Contracts - Required Contract Provisions
(State Funded Only Contracts)

Index

1. Title VI of the Civil Rights Act of 1964 / Nondiscrimination Requirements

2. Contractor Work Force Utilization / Specific Equal Employment Opportunity

3. Contract Wage Rates

4. Americans with Disabilities Act of 1990, as Amended

5. Connecticut Statutory Labor Requirements

Construction, Alteration or Repair of Public Works Projects; Wage Rates
Debarment List - Limitation on Awarding Contracts

Construction Safety and Health Course

Awarding of Contracts to Occupational Safety and Health Law Violators Prohibited

Residents Preference in Work on Other Public Facilities (Not Applicable to Federal
Aid Contracts)

®o0 oW

(o2}

. Tax Liability - Contractor’s Exempt Purchase Certificate (CERT — 141)
7. Executive Orders (State of CT)

8. Non Discrimination Requirement (pursuant to section 4a-60 and 4a-60a of the Connecticut
General Statutes, as revised)

9. Whistleblower Provision
10. Connecticut Freedom of Information Act

a. Disclosure of Records
b. Confidential Information

11. Service of Process

12. Substitution of Securities for Retainages on State Contracts and Subcontracts
13. Health Insurance Portability and Accountability Act of 1996 (HIPAA)

14. Forum and Choice of Law

15. Summary of State Ethics Laws

16. Audit and Inspection of Plants, Places of Business and Records

17. Campaign Contribution Restriction
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18. Tangible Personal Property
19. Bid Rigging and/or Fraud — Notice to Contractor

20. Consulting Agreement Affidavit

Index of Exhibits

EXHIBIT A — Title VI Contractor Assurances (page 13)

EXHIBIT B — Contractor Work Force Utilization / Equal Employment Opportunity (page 14)
EXHIBIT C — Health Insurance Portability and Accountability Act of 1996 (HIPAA) (page 17)
EXHIBIT D - Campaign Contribution Restriction (page 25)

EXHIBIT E - State Wage Rates (Attached at the end)
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1. Title VI of the Civil Rights Act of 1964 / Nondiscrimination Requirements

The Contractor shall comply with Title VI of the Civil Rights Act of 1964 as amended (42 U.S.C. 2000
et seq.), all requirements imposed by the regulations of the United States Department of Transportation
(49 CFR Part 21) issued in implementation thereof, and the Title VI Contractor Assurances attached
hereto at Exhibit A, all of which are hereby made a part of this Contract.

2. Contractor Work Force Utilization / Equal Employment Opportunity

(a) The Contractor shall comply with the Contractor Work Force Utilization / Equal
Employment Opportunity requirements attached at Exhibit B and hereby made part of this
Contract, whenever a contractor or subcontractor at any tier performs construction work in
excess of $10,000. These goals shall be included in each contract and subcontract. Goal
achievement is calculated for each trade using the hours worked under each trade.

(b) Companies with contracts, agreements or purchase orders valued at $10,000 or more will
develop and implement an Affirmative Action Plan utilizing the ConnDOT Affirmative
Action Plan Guideline. This Plan shall be designed to further the provision of equal
employment opportunity to all persons without regard to their race, color, religion, sex or
national origin, and to promote the full realization of equal employment opportunity
through a positive continuation program. Plans shall be updated as required by ConnDOT.

3. Contract Wage Rates
The Contractor shall comply with:
The State wage rate requirements indicated in Exhibit E hereof are hereby made part of this Contract.

Prevailing Wages for Work on State Highways; Annual Adjustments. With respect to contracts for
work on state highways and bridges on state highways, the Contractor shall comply with the provisions
of Section 31-54 and 31-55a of the Connecticut General Statutes, as revised.

As required by section 1.05.12 (Payrolls) of the State of Connecticut, Department of Transportation’s
Standard Specification for Roads, Bridges and Incidental Construction (FORM 816), as may be
revised, every Contractor or subcontractor performing project work on a federal aid project is required
to post the relevant prevailing wage rates as determined by the United States Secretary of Labor. The
wage rate determinations shall be posted in prominent and easily accessible places at the work site.

4. Americans with Disabilities Act of 1990, as Amended

This provision applies to those Contractors who are or will be responsible for compliance with the
terms of the Americans with Disabilities Act of 1990, as amended (42 U.S.C. 12101 et seq.), (Act),
during the term of the Contract. The Contractor represents that it is familiar with the terms of this Act
and that it is in compliance with the Act. Failure of the Contractor to satisfy this standard as the same
applies to performance under this Contract, either now or during the term of the Contract as it may be
amended, will render the Contract voidable at the option of the State upon notice to the contractor. The
Contractor warrants that it will hold the State harmless and indemnify the State from any liability
which may be imposed upon the State as a result of any failure of the Contractor to be in compliance
with this Act, as the same applies to performance under this Contract.
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5. Connecticut Statutory Labor Requirements

(a) Construction, Alteration or Repair of Public Works Projects; Wage Rates. The
Contractor shall comply with Section 31-53 of the Connecticut General Statutes, as revised. The
wages paid on an hourly basis to any person performing the work of any mechanic, laborer or
worker on the work herein contracted to be done and the amount of payment or contribution paid
or payable on behalf of each such person to any employee welfare fund, as defined in subsection (i)
of section 31-53 of the Connecticut General Statutes, shall be at a rate equal to the rate customary
or prevailing for the same work in the same trade or occupation in the town in which such public
works project is being constructed. Any contractor who is not obligated by agreement to make
payment or contribution on behalf of such persons to any such employee welfare fund shall pay to
each mechanic, laborer or worker as part of such person’s wages the amount of payment or
contribution for such person’s classification on each pay day.

(b) Debarment List. Limitation on Awarding Contracts. The Contractor shall comply with
Section 31-53a of the Connecticut General Statutes, as revised.

(c) Construction Safety and Health Course. The Contractor shall comply with section 31-53b
of the Connecticut General Statutes, as revised. The contractor shall furnish proof to the Labor
Commissioner with the weekly certified payroll form for the first week each employee begins work
on such project that any person performing the work of a mechanic, laborer or worker pursuant to
the classifications of labor under section 31-53 of the Connecticut General Statutes, as revised, on
such public works project, pursuant to such contract, has completed a course of at least ten hours in
duration in construction safety and health approved by the federal Occupational Safety and Health
Administration or, has completed a new miner training program approved by the Federal Mine
Safety and Health Administration in accordance with 30 CFR 48 or, in the case of
telecommunications employees, has completed at least ten hours of training in accordance with 29
CFR 1910.268.

Any employee required to complete a construction safety and health course as required that has not
completed the course, shall have a maximum of fourteen (14) days to complete the course. If the
employee has not been brought into compliance, they shall be removed from the project until such
time as they have completed the required training.

Any costs associated with this notice shall be included in the general cost of the contract. In
addition, there shall be no time granted to the contractor for compliance with this notice. The
contractor’s compliance with this notice and any associated regulations shall not be grounds for
claims as outlined in Section 1.11 — “Claims”.

(d) Awarding of Contracts to Occupational Safety and Health Law Violators Prohibited. The
Contract is subject to Section 31-57b of the Connecticut General Statutes, as revised.

(e) Residents Preference in Work on Other Public Facilities. NOT APPLICABLE TO
FEDERAL AID CONTRACTS. Pursuant to Section 31-52a of the Connecticut General Statutes,
as revised, in the employment of mechanics, laborers or workmen to perform the work specified
herein, preference shall be given to residents of the state who are, and continuously for at least six
months prior to the date hereof have been, residents of this state, and if no such person is available,
then to residents of other states

Page 4 of 27



August 2015
6. Tax Liability - Contractor’s Exempt Purchase Certificate (CERT — 141)

The Contractor shall comply with Chapter 219 of the Connecticut General Statutes pertaining to
tangible personal property or services rendered that is/are subject to sales tax. The Contractor is
responsible for determining its tax liability. If the Contractor purchases materials or supplies pursuant
to the Connecticut Department of Revenue Services’ "Contractor’s Exempt Purchase Certificate
(CERT-141)," as may be revised, the Contractor acknowledges and agrees that title to such materials
and supplies installed or placed in the project will vest in the State simultaneously with passage of title
from the retailers or vendors thereof, and the Contractor will have no property rights in the materials
and supplies purchased.

Forms and instructions are available anytime by:
Internet: Visit the DRS website at www.ct.gov/DRS to download and print Connecticut tax forms; or

Telephone: Call 1-800-382-9463 (Connecticut calls outside the Greater Hartford calling area only) and
select Option 2 or call 860-297-4753 (from anywhere).

7. Executive Orders

This contract is subject to the provisions of Executive Order No. Three of Governor Thomas J. Meskill,
promulgated June 16, 1971, concerning labor employment practices, Executive Order No. Seventeen of
Governor Thomas J. Meskill, promulgated February 15, 1973, concerning the listing of employment openings
and Executive Order No. Sixteen of Governor John G. Rowland promulgated August 4, 1999, concerning
violence in the workplace, all of which are incorporated into and are made a part of the contract as if they had
been fully set forth in it. The contract may also be subject to Executive Order No. 14 of Governor M. Jodi Rell,
promulgated April 17, 2006, concerning procurement of cleaning products and services and to Executive Order
No. 49 of Governor Dannel P. Malloy, promulgated May 22, 2015, mandating disclosure of certain gifts to
public employees and contributions to certain candidates for office. If Executive Order No. 14 and/or Executive
Order No. 49 are applicable, they are deemed to be incorporated into and are made a part of the contract as if
they had been fully set forth in it. At the Contractor’s request, the Department shall provide a copy of these
orders to the Contractor.

8. Non Discrimination Requirement (pursuant to section 4a-60 and 4a-60a of the Connecticut
General Statutes, as revised): References to “minority business enterprises” in this Section are
not applicable to Federal-aid projects/contracts. Federal-aid projects/contracts are instead
subject to the Federal Disadvantaged Business Enterprise Program.

(@) For purposes of this Section, the following terms are defined as follows:

i. "Commission" means the Commission on Human Rights and Opportunities;

ii. "Contract" and “contract” include any extension or modification of the Contract or
contract;

iii. "Contractor" and “contractor” include any successors or assigns of the Contractor or
contractor;

iv. “gender identity or expression" means a person's gender-related identity, appearance or
behavior, whether or not that gender-related identity, appearance or behavior is different
from that traditionally associated with the person's physiology or assigned sex at birth,
which gender-related identity can be shown by providing evidence including, but not
limited to, medical history, care or treatment of the gender-related identity, consistent and
uniform assertion of the gender-related identity or any other evidence that the gender-
related identity is sincerely held, part of a person's core identity or not being asserted for
an improper purpose.
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V. “good faith™ means that degree of diligence which a reasonable person would exercise in
the performance of legal duties and obligations;

Vi. "good faith efforts” shall include, but not be limited to, those reasonable initial efforts
necessary to comply with statutory or regulatory requirements and additional or
substituted efforts when it is determined that such initial efforts will not be sufficient to
comply with such requirements;

Vii. "marital status” means being single, married as recognized by the State of Connecticut,
widowed, separated or divorced;
viii. "mental disability” means one or more mental disorders, as defined in the most recent

edition of the American Psychiatric Association's "Diagnostic and Statistical Manual of
Mental Disorders™, or a record of or regarding a person as having one or more such
disorders;

iX. "minority business enterprise™ means any small contractor or supplier of materials fifty-
one percent or more of the capital stock, if any, or assets of which is owned by a person or
persons: (1) who are active in the daily affairs of the enterprise, (2) who have the power
to direct the management and policies of the enterprise, and (3) who are members of a
minority, as such term is defined in subsection (a) of Connecticut General Statutes § 32-
9n; and

X. “public works contract" means any agreement between any individual, firm or
corporation and the State or any political subdivision of the State other than a
municipality for construction, rehabilitation, conversion, extension, demolition or repair
of a public building, highway or other changes or improvements in real property, or
which is financed in whole or in part by the State, including, but not limited to, matching
expenditures, grants, loans, insurance or guarantees.

For purposes of this Section, the terms "Contract" and “contract” do not include a contract where
each contractor is (1) a political subdivision of the State, including, but not limited to, a
municipality, (2) a quasi-public agency, as defined in Conn. Gen. Stat. Section 1-120, (3) any
other state, including but not limited to any federally recognized Indian tribal governments, as
defined in Conn. Gen. Stat. Section 1-267, (4) the federal government, (5) a foreign government,
or (6) an agency of a subdivision, agency, state or government described in the immediately
preceding enumerated items (1), (2), (3), (4) or (5).

(b) (1) The Contractor agrees and warrants that in the performance of the Contract such Contractor
will not discriminate or permit discrimination against any person or group of persons on the
grounds of race, color, religious creed, age, marital status, national origin, ancestry, sex, gender
identity or expression, intellectual disability, mental disability or physical disability, including,
but not limited to, blindness, unless it is shown by such Contractor that such disability prevents
performance of the work involved, in any manner prohibited by the laws of the United States or
of the State of Connecticut; and the Contractor further agrees to take affirmative action to insure
that applicants with job-related qualifications are employed and that employees are treated when
employed without regard to their race, color, religious creed, age, marital status, national origin,
ancestry, sex, gender identity or expression, intellectual disability, mental disability or physical
disability, including, but not limited to, blindness, unless it is shown by the Contractor that such
disability prevents performance of the work involved; (2) the Contractor agrees, in all
solicitations or advertisements for employees placed by or on behalf of the Contractor, to state
that it is an "affirmative action-equal opportunity employer™ in accordance with regulations
adopted by the Commission; (3) the Contractor agrees to provide each labor union or
representative of workers with which the Contractor has a collective bargaining Agreement or
other contract or understanding and each vendor with which the Contractor has a contract or
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understanding, a notice to be provided by the Commission, advising the labor union or workers’
representative of the Contractor's commitments under this section and to post copies of the notice
in conspicuous places available to employees and applicants for employment; (4) the Contractor
agrees to comply with each provision of this Section and Connecticut General Statutes §8 46a-
68e and 46a-68f and with each regulation or relevant order issued by said Commission pursuant
to Connecticut General Statutes 88 46a-56, 46a-68e and 46a-68f; and (5) the Contractor agrees to
provide the Commission on Human Rights and Opportunities with such information requested by
the Commission, and permit access to pertinent books, records and accounts, concerning the
employment practices and procedures of the Contractor as relate to the provisions of this Section
and Connecticut General Statutes 8 46a-56. If the contract is a public works contract, the
Contractor agrees and warrants that he will make good faith efforts to employ minority business
enterprises as subcontractors and suppliers of materials on such public works projects.

Determination of the Contractor's good faith efforts shall include, but shall not be limited to, the
following factors: The Contractor's employment and subcontracting policies, patterns and
practices; affirmative advertising, recruitment and training; technical assistance activities and
such other reasonable activities or efforts as the Commission may prescribe that are designed to
ensure the participation of minority business enterprises in public works projects.

(d) The Contractor shall develop and maintain adequate documentation, in a manner prescribed by

(€)

(f)

the Commission, of its good faith efforts.

The Contractor shall include the provisions of subsection (b) of this Section in every subcontract
or purchase order entered into in order to fulfill any obligation of a contract with the State and
such provisions shall be binding on a subcontractor, vendor or manufacturer unless exempted by
regulations or orders of the Commission. The Contractor shall take such action with respect to
any such subcontract or purchase order as the Commission may direct as a means of enforcing
such provisions including sanctions for noncompliance in accordance with Connecticut General
Statutes §46a-56; provided if such Contractor becomes involved in, or is threatened with,
litigation with a subcontractor or vendor as a result of such direction by the Commission, the
Contractor may request the State of Connecticut to enter into any such litigation or negotiation
prior thereto to protect the interests of the State and the State may so enter.

The Contractor agrees to comply with the regulations referred to in this Section as they exist on
the date of this Contract and as they may be adopted or amended from time to time during the
term of this Contract and any amendments thereto.

(9) (1) The Contractor agrees and warrants that in the performance of the Contract such Contractor

will not discriminate or permit discrimination against any person or group of persons on the
grounds of sexual orientation, in any manner prohibited by the laws of the United States or the
State of Connecticut, and that employees are treated when employed without regard to their
sexual orientation; (2) the Contractor agrees to provide each labor union or representative of
workers with which such Contractor has a collective bargaining Agreement or other contract or
understanding and each vendor with which such Contractor has a contract or understanding, a
notice to be provided by the Commission on Human Rights and Opportunities advising the labor
union or workers' representative of the Contractor's commitments under this section, and to post
copies of the notice in conspicuous places available to employees and applicants for employment;
(3) the Contractor agrees to comply with each provision of this section and with each regulation
or relevant order issued by said Commission pursuant to Connecticut General Statutes § 46a-56;
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and (4) the Contractor agrees to provide the Commission on Human Rights and Opportunities
with such information requested by the Commission, and permit access to pertinent books,
records and accounts, concerning the employment practices and procedures of the Contractor
which relate to the provisions of this Section and Connecticut General Statutes § 46a-56.

(n) The Contractor shall include the provisions of the foregoing paragraph in every subcontract or
purchase order entered into in order to fulfill any obligation of a contract with the State and such
provisions shall be binding on a subcontractor, vendor or manufacturer unless exempted by
regulations or orders of the Commission. The Contractor shall take such action with respect to
any such subcontract or purchase order as the Commission may direct as a means of enforcing
such provisions including sanctions for noncompliance in accordance with Connecticut General
Statutes § 46a-56; provided, if such Contractor becomes involved in, or is threatened with,
litigation with a subcontractor or vendor as a result of such direction by the Commission, the
Contractor may request the State of Connecticut to enter into any such litigation or negotiation
prior thereto to protect the interests of the State and the State may so enter.”

The Nondiscrimination Certifications can be found at the Office of Policy and Management website.

http://www.ct.gov/opm/cwp/view.asp?a=2982&Q=390928
9. Whistleblower Provision

The following clause is applicable if the Contract has a value of Five Million Dollars ($5,000,000) or
more.

Whistleblowing. This Contract may be subject to the provisions of Section 4-61dd of the Connecticut
General Statutes. In accordance with this statute, if an officer, employee or appointing authority of the
Contractor takes or threatens to take any personnel action against any employee of the Contractor in
retaliation for such employee's disclosure of information to any employee of the contracting state or
quasi-public agency or the Auditors of Public Accounts or the Attorney General under the provisions
of subsection (a) of such statute, the Contractor shall be liable for a civil penalty of not more than five
thousand dollars for each offense, up to a maximum of twenty per cent of the value of this Contract.
Each violation shall be a separate and distinct offense and in the case of a continuing violation, each
calendar day's continuance of the violation shall be deemed to be a separate and distinct offense. The
State may request that the Attorney General bring a civil action in the Superior Court for the Judicial
District of Hartford to seek imposition and recovery of such civil penalty. In accordance with
subsection (f) of such statute, each large state contractor, as defined in the statute, shall post a notice of
the provisions of the statute relating to large state contractors in a conspicuous place which is readily
available for viewing by the employees of the Contractor.

10. Connecticut Freedom of Information Act

(a) Disclosure of Records. This Contract may be subject to the provisions of section 1-218 of
the Connecticut General Statutes. In accordance with this statute, each contract in excess of
two million five hundred thousand dollars between a public agency and a person for the
performance of a governmental function shall (a) provide that the public agency is entitled
to receive a copy of records and files related to the performance of the governmental
function, and (b) indicate that such records and files are subject to FOIA and may be
disclosed by the public agency pursuant to FOIA. No request to inspect or copy such
records or files shall be valid unless the request is made to the public agency in accordance
with FOIA. Any complaint by a person who is denied the right to inspect or copy such
records or files shall be brought to the Freedom of Information Commission in accordance
with the provisions of sections 1-205 and 1-206 of the Connecticut General Statutes.
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(b) Confidential Information. The State will afford due regard to the Contractor’s request

for the protection of proprietary or confidential information which the State receives from
the Contractor. However, all materials associated with the Contract are subject to the terms
of the FOIA and all corresponding rules, regulations and interpretations. In making such a
request, the Contractor may not merely state generally that the materials are proprietary or
confidential in nature and not, therefore, subject to release to third parties. Those particular
sentences, paragraphs, pages or sections that the Contractor believes are exempt from
disclosure under the FOIA must be specifically identified as such. Convincing explanation
and rationale sufficient to justify each exemption consistent with the FOIA must
accompany the request. The rationale and explanation must be stated in terms of the
prospective harm to the competitive position of the Contractor that would result if the
identified material were to be released and the reasons why the materials are legally exempt
from release pursuant to the FOIA. To the extent that any other provision or part of the
Contract conflicts or is in any way inconsistent with this section, this section controls and
shall apply and the conflicting provision or part shall not be given effect. If the Contractor
indicates that certain documentation is submitted in confidence, by specifically and clearly
marking the documentation as “CONFIDENTIAL,” DOT will first review the Contractor’s
claim for consistency with the FOIA (that is, review that the documentation is actually a
trade secret or commercial or financial information and not required by statute), and if
determined to be consistent, will endeavor to keep such information confidential to the
extent permitted by law. See, e.g., Conn. Gen. Stat. §1-210(b)(5)(A-B). The State,
however, has no obligation to initiate, prosecute or defend any legal proceeding or to seek a
protective order or other similar relief to prevent disclosure of any information that is
sought pursuant to a FOIA request. Should the State withhold such documentation from a
Freedom of Information requester and a complaint be brought to the Freedom of
Information Commission, the Contractor shall have the burden of cooperating with DOT in
defense of that action and in terms of establishing the availability of any FOIA exemption
in any proceeding where it is an issue. In no event shall the State have any liability for the
disclosure of any documents or information in its possession which the State believes are
required to be disclosed pursuant to the FOIA or other law.

11. Service of Process

The Contractor, if not a resident of the State of Connecticut, or, in the case of a partnership, the
partners, if not residents, hereby appoints the Secretary of State of the State of Connecticut, and his
successors in office, as agent for service of process for any action arising out of or as a result of this
Contract; such appointment to be in effect throughout the life of this Contract and six (6) years
thereafter.

12. Substitution of Securities for Retainages on State Contracts and Subcontracts

This Contract is subject to the provisions of Section 3-112a of the General Statutes of the State of
Connecticut, as revised.

13. Health Insurance Portability and Accountability Act of 1996 (HIPAA)
The Contractor shall comply, if applicable, with the Health Insurance Portability and Accountability

Act of 1996 and, pursuant thereto, the provisions attached at Exhibit C, and hereby made part of this
Contract.
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14. Forum and Choice of Law

Forum and Choice of Law. The parties deem the Contract to have been made in the City of Hartford,
State of Connecticut. Both parties agree that it is fair and reasonable for the validity and construction
of the Contract to be, and it shall be, governed by the laws and court decisions of the State of
Connecticut, without giving effect to its principles of conflicts of laws. To the extent that any
immunities provided by Federal law or the laws of the State of Connecticut do not bar an action against
the State, and to the extent that these courts are courts of competent jurisdiction, for the purpose of
venue, the complaint shall be made returnable to the Judicial District of Hartford only or shall be
brought in the United States District Court for the District of Connecticut only, and shall not be
transferred to any other court, provided, however, that nothing here constitutes a waiver or
compromise of the sovereign immunity of the State of Connecticut. The Contractor waives any
objection which it may now have or will have to the laying of venue of any Claims in any forum and
further irrevocably submits to such jurisdiction in any suit, action or proceeding.

15. Summary of State Ethics Laws

Pursuant to the requirements of section 1-101qq of the Connecticut General Statutes, the summary of
State ethics laws developed by the State Ethics Commission pursuant to section 1-81b of the
Connecticut General Statutes is incorporated by reference into and made a part of the Contract as if the
summary had been fully set forth in the Contract.

16. Audit and Inspection of Plants, Places of Business and Records

(a) The State and its agents, including, but not limited to, the Connecticut Auditors of Public
Accounts, Attorney General and State’s Attorney and their respective agents, may, at
reasonable hours, inspect and examine all of the parts of the Contractor’s and Contractor
Parties’ plants and places of business which, in any way, are related to, or involved in, the
performance of this Contract. For the purposes of this Section, “Contractor Parties” means the
Contractor’s members, directors, officers, shareholders, partners, managers, principal officers,
representatives, agents, servants, consultants, employees or any one of them or any other
person or entity with whom the Contractor is in privity of oral or written contract and the
Contractor intends for such other person or entity to Perform under the Contract in any
capacity.

(b) The Contractor shall maintain, and shall require each of the Contractor Parties to maintain,
accurate and complete Records. The Contractor shall make all of its and the Contractor Parties’
Records available at all reasonable hours for audit and inspection by the State and its agents.

(c) The State shall make all requests for any audit or inspection in writing and shall provide the
Contractor with at least twenty-four (24) hours’ notice prior to the requested audit and
inspection date. If the State suspects fraud or other abuse, or in the event of an emergency, the
State is not obligated to provide any prior notice.

(d) The Contractor shall keep and preserve or cause to be kept and preserved all of its and
Contractor Parties’ Records until three (3) years after the latter of (i) final payment under this
Agreement, or (ii) the expiration or earlier termination of this Agreement, as the same may be
modified for any reason. The State may request an audit or inspection at any time during this
period. If any Claim or audit is started before the expiration of this period, the Contractor shall
retain or cause to be retained all Records until all Claims or audit findings have been resolved.

(e) The Contractor shall cooperate fully with the State and its agents in connection with an audit or
inspection. Following any audit or inspection, the State may conduct and the Contractor shall
cooperate with an exit conference.

() The Contractor shall incorporate this entire Section verbatim into any contract or other
agreement that it enters into with any Contractor Party.
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17.Campaign Contribution Restriction

For all State contracts, defined in Conn. Gen. Stat. §9-612(f)(1) as having a value in a calendar year of
$50,000 or more, or a combination or series of such agreements or contracts having a value of
$100,000 or more, the authorized signatory to this contract expressly acknowledges receipt of the State
Elections Enforcement Commission’s notice advising state contractors of state campaign contribution
and solicitation prohibitions, and will inform its principals of the contents of the notice, as set forth in
"Notice to Executive Branch State Contractors and Prospective State Contractors of Campaign
Contribution and Solicitation Limitations,” a copy of which is attached hereto and hereby made a part of
this contract, attached as Exhibit D.

18. Tangible Personal Property

(&) The Contractor on its behalf and on behalf of its Affiliates, as defined below, shall comply with the
provisions of Conn. Gen. Stat. 812-411b, as follows:

(1)For the term of the Contract, the Contractor and its Affiliates shall collect and remit to the State
of Connecticut, Department of Revenue Services, any Connecticut use tax due under the
provisions of Chapter 219 of the Connecticut General Statutes for items of tangible personal
property sold by the Contractor or by any of its Affiliates in the same manner as if the
Contractor and such Affiliates were engaged in the business of selling tangible personal
property for use in Connecticut and had sufficient nexus under the provisions of Chapter 219 to
be required to collect Connecticut use tax;

(2)A customer’s payment of a use tax to the Contractor or its Affiliates relieves the customer of
liability for the use tax;

(3) The Contractor and its Affiliates shall remit all use taxes they collect from customers on or
before the due date specified in the Contract, which may not be later than the last day of the
month next succeeding the end of a calendar quarter or other tax collection period during which
the tax was collected;

(4) The Contractor and its Affiliates are not liable for use tax billed by them but not paid to them
by a customer; and

(5)Any Contractor or Affiliate who fails to remit use taxes collected on behalf of its customers by
the due date specified in the Contract shall be subject to the interest and penalties provided for
persons required to collect sales tax under chapter 219 of the general statutes.

(b) For purposes of this section of the Contract, the word “Affiliate” means any person, as defined in
section 12-1 of the general statutes, that controls, is controlled by, or is under common control with
another person. A person controls another person if the person owns, directly or indirectly, more
than ten per cent of the voting securities of the other person. The word “voting security” means a
security that confers upon the holder the right to vote for the election of members of the board of
directors or similar governing body of the business, or that is convertible into, or entitles the holder
to receive, upon its exercise, a security that confers such a right to vote. “Voting security” includes
a general partnership interest.

(c) The Contractor represents and warrants that each of its Affiliates has vested in the Contractor
plenary authority to so bind the Affiliates in any agreement with the State of Connecticut. The
Contractor on its own behalf and on behalf of its Affiliates shall also provide, no later than 30 days
after receiving a request by the State’s contracting authority, such information as the State may
require to ensure, in the State’s sole determination, compliance with the provisions of Chapter 219
of the Connecticut General Statutes, including, but not limited to, §12-411b.

19. Bid Rigging and/or Fraud — Notice to Contractor

The Connecticut Department of Transportation is cooperating with the U.S. Department of
Transportation and the Justice Department in their investigation into highway construction contract bid
rigging and/or fraud.
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A toll-free “HOT LINE” telephone number 800-424-9071 has been established to receive information
from contractors, subcontractors, manufacturers, suppliers or anyone with knowledge of bid rigging
and/or fraud, either past or current. The “HOT LINE” telephone number will be available during
normal working hours ( 8:00 am — 5:00 pm EST). Information will be treated confidentially and
anonymity respected.

20. Consulting Agreement Affidavit

The Contractor shall comply with Connecticut General Statutes Section 4a-81(a) and 4a-81(b), as
revised. Pursuant to Public Act 11-229, after the initial submission of the form, if there is a change in
the information contained in the form, a contractor shall submit the updated form, as applicable, either
(i) not later than thirty (30) days after the effective date of such change or (ii) prior to execution of any
new contract, whichever is earlier.

The Affidavit/Form may be submitted in written format or electronic format through the Department of
Administrative Services (DAS) website.
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EXHIBIT A
TITLE VI CONTRACTOR ASSURANCES

During the performance of this Contract, the contractor, for itself, its assignees and successors in interest
(hereinafter referred to as the "Contractor") agrees as follows:

1. Compliance with Regulations: The Contractor shall comply with the regulations relative to nondiscrimination
in federally assisted programs of the United States Department of Transportation (hereinafter, "USDOT”), Title
49, Code of Federal Regulations, Part 21, as they may be amended from time to time (hereinafter referred to as
the "Regulations™), which are herein incorporated by reference and made a part of this contract.

2. Nondiscrimination: The Contractor, with regard to the work performed by it during the Contract, shall not
discriminate on the grounds of race, color, national origin, sex, age, or disability in the selection and retention of
subcontractors, including procurements of materials and leases of equipment. The Contractor shall not participate
either directly or indirectly in the discrimination prohibited by Subsection 5 of the Regulations, including
employment practices when the Contract covers a program set forth in Appendix B of the Regulations.

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment:

In all solicitations either by competitive bidding or negotiation made by the Contractor for work to be performed
under a subcontract, including procurements of materials or leases of equipment, each potential subcontractor or
supplier shall be notified by the Contractor of the Contractor’s obligations under this contract and the Regulations
relative to nondiscrimination on the grounds of race, color, national origin, sex, age, or disability.

4. Information and Reports: The Contractor shall provide all information and reports required by the
Regulations or directives issued pursuant thereto and shall permit access to its books, records, accounts, other
sources of information, and its facilities as may be determined by the Connecticut Department of Transportation
(ConnDOT) or the Funding Agency (FHWA, FTA and FAA) to be pertinent to ascertain compliance with such
Regulations, orders, and instructions. Where any information required of a Contractor is in the exclusive
possession of another who fails or refuses to furnish this information, the Contractor shall so certify to ConnDOT
or the Funding Agency, as appropriate, and shall set forth what efforts it has made to obtain the information.

5. Sanctions for Noncompliance: In the event of the Contractor’s noncompliance with the nondiscrimination
provisions of this Contract, the ConnDOT shall impose such sanctions as it or the Funding Agency may
determine to be appropriate, including, but not limited to:

A. Withholding contract payments until the Contractor is in-compliance; and/or
B. Cancellation, termination, or suspension of the Contract, in whole or in part.

6. Incorporation of Provisions: The Contractor shall include the provisions of paragraphs 1 through 5 in every
subcontract, including procurements of materials and leases of equipment, unless exempt by the Regulations or
directives issued pursuant thereto. The Contractor shall take such action with respect to any subcontract or
procurement as the ConnDOT or the Funding Agency may -direct as a means of enforcing such provisions
including sanctions for noncompliance. Provided, however, that in the event a Contractor becomes involved in, or
is threatened with, litigation with a subcontractor or supplier as a result of such direction, the Contractor may
request the ConnDOT to enter into such litigation to protect the interests of the Funding Agency, and, in addition,
the Contractor may request the United States to enter into such litigation to protect the interests of the United
States
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CONTRACTOR WORKFORCE UTILIZATION / EQUAL EMPLOYMENT OPPORTUNITY

1. Project Workforce Utilization Goals:

These goals are applicable to all the Contractor’s construction work (whether or not it is
Federal or Federally assisted or funded) performed in the covered area. If the contractor
performs construction work in a geographical area located outside of the covered area, it shall
apply the goals established for the geographical area where the work is actually performed.

Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion of the work
involving any construction trade, it shall physically include in each subcontract in excess of
$10,000 the provisions of these specifications which contain the applicable goals for minority

and female participation.

The goals for minority and female utilization are expressed in percentage terms for the contractor’s
aggregate work-force in each trade on all construction work in the covered area, are referenced in

the Appendix A below.

STATE FUNDED PROJECTS (only)

APPENDIX A

(Labor Market Goals)
LABOR MARKET AREA GOAL Minority
Female
Bridgeport 14%
6.9%
Ansonia Beacon Falls Bridgeport Derby
Easton Fairfield Milford Monroe
Oxford Seymour Shelton Stratford
Trumbull
Danbury 4%
6.9%
Bethel Bridgewater Brookfield Danbury
Kent New Fairfield New Milford Newtown
Redding Ridgefield Roxbury Sherman
Washington
Danielson 2%
6.9%
Brooklyn Eastford Hampton Killingly
Pomfret Putnam Scotland Sterling
Thompson Voluntown Union Woodstock
Hartford 15%
6.9%
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Andover Ashford Avon Barkhamsted

Belin Bloomfield Bolton Bristol

Burlington Canton Chaplin Colchester

Columbia Coventry Cromwell Durham

East Granby East Haddam East Hampton East Hartford

East Windsor Ellington Enfield Farmington
Glastonbury Granby Haddam Hartford

Harwinton Hebron Lebanon Manchester

Mansfield Marlborough Middlefield Middletown
Newington Plainville Plymouth Portland

Rocky Hill Simsbury Somers South Windsor
Southington Stafford Suffield Tolland

Vernon West Hartford Wethersfield Willington
Winchester Windham Windsor Windsor Locks

Lower River 2%
6.9%

Chester Deep River Essex Old Lyme

Westbrook

New Haven 14%
6.9%

Bethany Branford Cheshire Clinton

East Haven Guilford Hamden Killingworth

Madison Meriden New Haven North Branford

North Haven Orange Wallingford West Haven
Woodbridge

New London 8%
6.9%

Bozrah Canterbury East Lyme Franklin

Griswold Groton Ledyard Lisbon

Montville New London North Stonington Norwich

Old Lyme Old Saybrook Plainfield Preston

Salem Sprague Stonington Waterford

Hopkinton RI — Westerly Rhode Island

Stamford 17%
6.9%

Darien Greenwich New Canaan Norwalk

Stamford Weston Westport Wilton

Torrington 2%
6.9%

Canaan Colebrook Cornwall Goshen

Hartland Kent Litchfield Morris

Norfolk North Canaan Salisbury Sharon

Torrington Warren
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Waterbury 10%
6.9%

Bethlehem Middlebury Naugatuck Prospect

Southbury Thomaston Waterbury Watertown

Wolcott Woodbury
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EXHIBIT C

Health Insurance Portability and Accountability Act of 1996 (“HIPAA”).

(a) If the Contactor is a Business Associate under the requirements of the Health Insurance
Portability and Accountability Act of 1996 (“HIPAA”), the Contractor must comply with
all terms and conditions of this Section of the Contract. If the Contractor is not a Business
Associate under HIPAA, this Section of the Contract does not apply to the Contractor for
this Contract.

(b) The Contractor is required to safeguard the use, publication and disclosure of information
on all applicants for, and all clients who receive, services under the Contract in accordance
with all applicable federal and state law regarding confidentiality, which includes but is not
limited to HIPAA, more specifically with the Privacy and Security Rules at 45 C.F.R. Part
160 and Part 164, subparts A, C, and E; and

(c) The State of Connecticut Agency named on page 1 of this Contract (hereinafter the
“Department”) is a “covered entity” as that term is defined in 45 C.F.R. § 160.103; and

(d) The Contractor, on behalf of the Department, performs functions that involve the use or
disclosure of “individually identifiable health information,” as that term is defined in 45

C.F.R. 8 160.103; and

(e) The Contractor is a “business associate” of the Department, as that term is defined in 45
C.F.R. 8 160.103; and

() The Contractor and the Department agree to the following in order to secure compliance
with the HIPAA, the requirements of Subtitle D of the Health Information Technology for
Economic and Clinical Health Act (hereinafter the HITECH Act), (Pub. L. 111-5, sections

13400 to 13423), and more specifically with the Privacy and Security Rules at 45 C.F.R.
Part 160 and Part 164, subparts A, C, and E.

(9) Definitions

(1) “Breach shall have the same meaning as the term is defined in section 13400 of the
HITECH Act (42 U.S.C. §17921(1))

(2) “Business Associate” shall mean the Contractor.

(3) “Covered Entity” shall mean the Department of the State of Connecticut named on page
1 of this Contract.

(4) “Designated Record Set” shall have the same meaning as the term “designated record
set” in 45 C.F.R. § 164.501.

(5) “Electronic Health Record” shall have the same meaning as the term is defined in
section 13400 of the HITECH Act (42 U.S.C. 817921(5))
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(6) “Individual” shall have the same meaning as the term “individual”” in 45 C.F.R. §
160.103 and shall include a person who qualifies as a personal representative as defined

in 45 C.F.R. § 164.502(9).

(7) “Privacy Rule” shall mean the Standards for Privacy of Individually Identifiable Health
Information at 45 C.F.R. part 160 and parts 164, subparts A and E.

(8) “Protected Health Information” or “PHI” shall have the same meaning as the term
“protected health information” in 45 C.F.R. § 160.103, limited to information created or
received by the Business Associate from or on behalf of the Covered Entity.

(9) “Required by Law”’ shall have the same meaning as the term “required by law” in 45
C.F.R. §164.103.

(10) “Secretary” shall mean the Secretary of the Department of Health and Human Services
or his designee.

(11) “More stringent” shall have the same meaning as the term “more stringent” in 45
C.F.R. §160.202.

(12) “This Section of the Contract” refers to the HIPAA Provisions stated herein, in their
entirety.

(13) “Security Incident” shall have the same meaning as the term ‘“security incident” in
45 C.F.R.§ 164.304.

(14) “Security Rule” shall mean the Security Standards for the Protection of Electronic
Protected Health Information at 45 C.F.R. part 160 and parts 164, subpart A and C.

(15) “Unsecured protected health information” shall have the same meaning
as the term as defined in section 13402(h)(1)(A) of HITECH. Act. (42
U.S.C. 817932(h)(1)(A)).

(h) Obligations and Activities of Business Associates.

(1) Business Associate agrees not to use or disclose PHI other than as permitted or required
by this Section of the Contract or as Required by Law.

(2) Business Associate agrees to use appropriate safeguards to prevent use or disclosure of
PHI other than as provided for in this Section of the Contract.

(3) Business Associate agrees to use administrative, physical and technical safeguards that
reasonably and appropriately protect the confidentiality, integrity, and availability of
electronic protected health information that it creates, receives, maintains, or transmits
on behalf of the Covered Entity.

(4) Business Associate agrees to mitigate, to the extent practicable, any harmful effect that
is known to the Business Associate of a use or disclosure of PHI by Business Associate
in violation of this Section of the Contract.
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(5) Business Associate agrees to report to Covered Entity any use or disclosure of PHI not
provided for by this Section of the Contract or any security incident of which it
becomes aware.

(6) Business Associate agrees to insure that any agent, including a subcontractor, to whom
it provides PHI received from, or created or received by Business Associate, on behalf
of the Covered Entity, agrees to the same restrictions and conditions that apply through
this Section of the Contract to Business Associate with respect to such information.

(7) Business Associate agrees to provide access, at the request of the Covered Entity, and in
the time and manner agreed to by the parties, to PHI in a Designated Record Set, to
Covered Entity or, as directed by Covered Entity, to an Individual in order to meet the
requirements under 45 C.F.R. § 164.524.

(8) Business Associate agrees to make any amendments to PHI in a Designated Record Set
that the Covered Entity directs or agrees to pursuant to 45 C.F.R. 8 164.526 at the
request of the Covered Entity, and in the time and manner agreed to by the parties.

(9) Business Associate agrees to make internal practices, books, and records, including
policies and procedures and PHI, relating to the use and disclosure of PHI received
from, or created or received by, Business Associate on behalf of Covered Entity,
available to Covered Entity or to the Secretary in a time and manner agreed to by the
parties or designated by the Secretary, for purposes of the Secretary determining
Covered Entity’s compliance with the Privacy Rule.

(10)Business Associate agrees to document such disclosures of PHI and information related
to such disclosures as would be required for Covered Entity to respond to a request by
an Individual for an accounting of disclosures of PHI in accordance with 45 C.F.R.
8 164.528 and section 13405 of the HITECH Act (42 U.S.C. 8§ 17935) and any
regulations promulgated thereunder.

(11)Business Associate agrees to provide to Covered Entity, in a time and manner agreed to
by the parties, information collected in accordance with clause h. (10) of this Section of
the Contract, to permit Covered Entity to respond to a request by an Individual for an
accounting of disclosures of PHI in accordance with 45 C.F.R. § 164.528 and section
13405 of the HITECH Act (42 U.S.C. § 17935) and any regulations promulgated
thereunder. Business Associate agrees at the Covered Entity’s direction to provide an
accounting of disclosures of PHI directly to an individual in accordance with 45 C.F.R.
8 164.528 and section 13405 of the HITECH Act (42 U.S.C. § 17935) and any
regulations promulgated thereunder.

(12)Business Associate agrees to comply with any state or federal law that is more stringent
than the Privacy Rule.

(13) Business Associate agrees to comply with the requirements of the HITECH Act
relating to privacy and security that are applicable to the Covered Entity and with the
requirements of 45 C.F.R. sections 164.504(e), 164.308, 164.310, 164.312, and
164.316.
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(14) In the event that an individual requests that the Business Associate (a) restrict

disclosures of PHI; (b) provide an accounting of disclosures of the individual’s PHI; or

(c) provide a copy of the individual’s PHI in an electronic health record, the Business

Associate agrees to notify the covered entity, in writing, within two business days of the
request.

(15) Business Associate agrees that it shall not, directly or indirectly, receive any
remuneration in exchange for PHI of an individual without (1) the written approval of
the covered entity, unless receipt of remuneration in exchange for PHI is expressly
authorized by this Contract and (2) the valid authorization of the individual, except for
the purposes provided under section 13405(d)(2) of the HITECH Act, (42 US.C. §
17935(d)(2)) and in any accompanying regulations

(16) Obligations in the Event of a Breach

A. The Business Associate agrees that, following the discovery of a breach of
unsecured protected health information, it shall notify the Covered Entity of such
breach in accordance with the requirements of section 13402 of HITECH (42 U.S.C.
17932(b) and the provisions of this Section of the Contract.

B. Such notification shall be provided by the Business Associate to the Covered Entity
without unreasonable delay, and in no case later than 30 days after the breach is
discovered by the Business Associate, except as otherwise instructed in writing by a
law enforcement official pursuant to section 13402 (g) of HITECH (42 U.S.C.
17932(g)) . A breach is considered discovered as of the first day on which it is, or
reasonably should have been, known to the Business Associate. The notification
shall include the identification and last known address, phone number and email
address of each individual (or the next of kin of the individual if the individual is
deceased) whose unsecured protected health information has been, or is reasonably
believed by the Business Associate to have been, accessed, acquired, or disclosed
during such breach.

C. The Business Associate agrees to include in the notification to the Covered Entity at
least the following information:

1. A brief description of what happened, including the date of the breach and the

date of the discovery of the breach, if known.

2. A description of the types of unsecured protected health information that were
involved in the breach (such as full name, Social Security number, date of birth,
home address, account number, or disability code).

3. The steps the Business Associate recommends that individuals take to protect
themselves from potential harm resulting from the breach.

4. A detailed description of what the Business Associate is doing to investigate the
breach, to mitigate losses, and to protect against any further breaches.

5. Whether a law enforcement official has advised either verbally or in writing the
Business Associate that he or she has determined that notification or notice to
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individuals or the posting required under section 13402 of the HITECH Act

would impede a criminal investigation or cause damage to national security and;
if so, include contact information for said official.

D. Business Associate agrees to provide appropriate staffing and have established
procedures to ensure that individuals informed by the Covered Entity of a breach by
the Business Associate have the opportunity to ask questions and contact the
Business Associate for additional information regarding the breach. Such
procedures shall include a toll-free telephone number, an e-mail address, a posting
on its Web site and a postal address. Business Associate agrees to include in the
notification of a breach by the Business Associate to the Covered Entity, a written
description of the procedures that have been established to meet these requirements.
Costs of such contact procedures will be borne by the Contractor.

E. Business Associate agrees that, in the event of a breach, it has the burden to
demonstrate that it has complied with all notifications requirements set forth above,
including evidence demonstrating the necessity of a delay in notification to the
Covered Entity.

Permitted Uses and Disclosure by Business Associate.

(1) General Use and Disclosure Provisions Except as otherwise limited in this Section of

the Contract, Business Associate may use or disclose PHI to perform functions,
activities, or services for, or on behalf of, Covered Entity as specified in this Contract,
provided that such use or disclosure would not violate the Privacy Rule if done by
Covered Entity or the minimum necessary policies and procedures of the Covered
Entity.

(2) Specific Use and Disclosure Provisions

(A) Except as otherwise limited in this Section of the Contract, Business Associate may
use PHI for the proper management and administration of Business Associate or to
carry out the legal responsibilities of Business Associate.

(B) Except as otherwise limited in this Section of the Contract, Business Associate may
disclose PHI for the proper management and administration of Business Associate,
provided that disclosures are Required by Law, or Business Associate obtains
reasonable assurances from the person to whom the information is disclosed that it
will remain confidential and used or further disclosed only as Required by Law or
for the purpose for which it was disclosed to the person, and the person notifies
Business Associate of any instances of which it is aware in which the confidentiality
of the information has been breached.

(C) Except as otherwise limited in this Section of the Contract, Business Associate may
use PHI to provide Data Aggregation services to Covered Entity as permitted by 45
C.F.R. 8 164.504(e)(2)(1)(B).

Obligations of Covered Entity.
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(1) Covered Entity shall notify Business Associate of any limitations in its notice of privacy
practices of Covered Entity, in accordance with 45 C.F.R. 8 164.520, or to the extent
that such limitation may affect Business Associate’s use or disclosure of PHI.

(2) Covered Entity shall notify Business Associate of any changes in, or revocation of,
permission by Individual to use or disclose PHI, to the extent that such changes may
affect Business Associate’s use or disclosure of PHI.

(3) Covered Entity shall notify Business Associate of any restriction to the use or disclosure
of PHI that Covered Entity has agreed to in accordance with 45 C.F.R. 8 164.522, to the
extent that such restriction may affect Business Associate’s use or disclosure of PHI.

(k) Permissible Requests by Covered Entity. Covered Entity shall not request Business
Associate to use or disclose PHI in any manner that would not be permissible under the
Privacy Rule if done by the Covered Entity, except that Business Associate may use and
disclose PHI for data aggregation, and management and administrative activities of
Business Associate, as permitted under this Section of the Contract.

(I) Term and Termination.

(1) Term. The Term of this Section of the Contract shall be effective as of the date the
Contract is effective and shall terminate when the information collected in accordance
with clause h. (10) of this Section of the Contract is provided to the Covered Entity and
all of the PHI provided by Covered Entity to Business Associate, or created or received
by Business Associate on behalf of Covered Entity, is destroyed or  returned to
Covered Entity, or, if it is infeasible to return or destroy PHI, protections are extended
to such information, in accordance with the termination provisions in this Section.

(2) Termination for Cause Upon Covered Entity’s knowledge of a material breach by
Business Associate, Covered Entity shall either:

(A)Provide an opportunity for Business Associate to cure the breach or end the
violation and terminate the Contract if Business Associate does not cure the breach
or end the violation within the time specified by the Covered Entity; or

(B) Immediately terminate the Contract if Business Associate has breached a material
term of this Section of the Contract and cure is not possible; or

(C) If neither termination nor cure is feasible, Covered Entity shall report the violation
to the Secretary.

(3) Effect of Termination

(A) Except as provided in (I)(2) of this Section of the Contract, upon termination of this
Contract, for any reason, Business Associate shall return or destroy all PHI received
from Covered Entity, or created or received by Business Associate on behalf of
Covered Entity. Business Associate shall also provide the information collected in
accordance with clause h. (10) of this Section of the Contract to the Covered Entity
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within ten business days of the notice of termination. This provision shall apply to
PHI that is in the possession of subcontractors or agents of Business Associate.
Business Associate shall retain no copies of the PHI.

(B) In the event that Business Associate determines that returning or destroying the PHI
is infeasible, Business Associate shall provide to Covered Entity notification of the
conditions that make return or destruction infeasible. Upon documentation by
Business Associate that return or destruction of PHI is infeasible, Business
Associate shall extend the protections of this Section of the Contract to such PHI
and limit further uses and disclosures of PHI to those purposes that make return or
destruction infeasible, for as long as Business Associate maintains such PHI.
Infeasibility of the return or destruction of PHI includes, but is not limited to,
requirements under state or federal law that the Business Associate maintains or
preserves the PHI or copies thereof.

(m) Miscellaneous Provisions.

(1) Regulatory References. A reference in this Section of the Contract to a section in the
Privacy Rule means the section as in effect or as amended.

(2) Amendment. The Parties agree to take such action as in necessary to amend this Section
of the Contract from time to time as is necessary for Covered Entity to comply with
requirements of the Privacy Rule and the Health Insurance Portability and
Accountability Act of 1996, Pub. L. No. 104-191.

(3) Survival. The respective rights and obligations of Business Associate shall survive the
termination of this Contract.

(4) Effect on Contract. Except as specifically required to implement the purposes of this
Section of the Contract, all other terms of the Contract shall remain in force and effect.

(5) Construction. This Section of the Contract shall be construed as broadly as necessary to
implement and comply with the Privacy Standard. Any ambiguity in this Section of the
Contract shall be resolved in favor of a meaning that complies, and is consistent with,
the Privacy Standard.

(6) Disclaimer. Covered Entity makes no warranty or representation that compliance with
this Section of the Contract will be adequate or satisfactory for Business Associate’s
own purposes. Covered Entity shall not be liable to Business Associate for any claim,
civil or criminal penalty, loss or damage related to or arising from the unauthorized use
or disclosure of PHI by Business Associate or any of its officers, directors, employees,
contractors or agents, or any third party to whom Business Associate has disclosed PHI
contrary to the provisions of this Contract or applicable law. Business Associate is
solely responsible for all decisions made, and actions taken, by Business Associate
regarding the safeguarding, use and disclosure of PHI within its possession, custody or
control.

(7) Indemnification. The Business Associate shall indemnify and hold the Covered Entity harmless
from and against any and all claims, liabilities, judgments, fines, assessments, penalties, awards and
any statutory damages that may be imposed or assessed pursuant to HIPAA, as amended or the
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HITECH Act, including, without limitation, attorney’s fees, expert witness fees, costs of investigation,
litigation or dispute resolution, and costs awarded thereunder, relating to or arising out of any violation
by the Business Associate and its agents, including subcontractors, of any obligation of Business
Associate and its agents, including subcontractors, under this section of the contract, under HIPAA, the
HITECH Act, the Privacy Rule and the Security Rule.
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CONNECTICUT STATE ELECTIONS ENFORCEMENT COMMISSION EXHIBIT D

Rev. 1/11
Page 1 of 2

Notice to Executive Branch State Contractors and Prospective State
Contractors of Campaign Contribution and Solicitation Limitations

This notice is provided under the authority of Connecticut General Statutes §9-612(g)(2), as amended by P.A.
10-1, and is for the purpose of informing state contractors and prospective state contractors of the following law
(italicized words are defined on the reverse side of this page).

CAMPAIGN CONTRIBUTION AND SOLICITATION LIMITATIONS

No state contractor, prospective state contractor, principal of a state contractor or principal of a prospective state contractor, with
regard to a state contract or state contract solicitation with or from a state agency in the executive branch or a quasi-public agency or a
holder, or principal of a holder of a valid prequalification certificate, shall make a contribution to (i) an exploratory committee or
candidate committee established by a candidate for nomination or election to the office of Governor, Lieutenant Governor, Attorney
General, State Comptroller, Secretary of the State or State Treasurer, (ii) a political committee authorized to make contributions or
expenditures to or for the benefit of such candidates, or (iii) a party committee (which includes town committees).

In addition, no holder or principal of a holder of a valid prequalification certificate, shall make a contribution to (i) an exploratory
committee or candidate committee established by a candidate for nomination or election to the office of State senator or State
representative, (ii) a political committee authorized to make contributions or expenditures to or for the benefit of such candidates, or (iii)
a party committee.

On and after January 1, 2011, no state contractor, prospective state contractor, principal of a state contractor or principal of a prospective
state contractor, with regard to a state contract or state contract solicitation with or from a state agency in the executive branch or a
quasi-public agency or a holder, or principal of a holder of a valid prequalification certificate, shall knowingly solicit contributions from
the state contractor's or prospective state contractor's employees or from a subcontractor or principals of the subcontractor on behalf of
(i) an exploratory committee or candidate committee established by a candidate for nomination or election to the office of Governor,
Lieutenant Governor, Attorney General, State Comptroller, Secretary of the State or State Treasurer, (ii) a political committee authorized
to make contributions or expenditures to or for the benefit of such candidates, or (iii) a party committee.

DUTY TO INFORM
State contractors and prospective state contractors are required to inform their principals of the above prohibitions, as applicable, and the
possible penalties and other consequences of any violation thereof.

PENALTIES FOR VIOLATIONS

Contributions or solicitations of contributions made in violation of the above prohibitions may result in the following civil and criminal
penalties:

Civil penalties—Up to $2,000 or twice the amount of the prohibited contribution, whichever is greater, against a principal or a
contractor. Any state contractor or prospective state contractor which fails to make reasonable efforts to comply with the provisions
requiring notice to its principals of these prohibitions and the possible consequences of their violations may also be subject to civil
penalties of up to $2,000 or twice the amount of the prohibited contributions made by their principals.

Criminal penalties—Any knowing and willful violation of the prohibition is a Class D felony, which may subject the violator to
imprisonment of not more than 5 years, or not more than $5,000 in fines, or both.

CONTRACT CONSEQUENCES

In the case of a state contractor, contributions made or solicited in violation of the above prohibitions may resulting the contract being
voided.

In the case of a prospective state contractor, contributions made or solicited in violation of the above prohibitions shall result in the
contract described in the state contract solicitation not being awarded to the prospective state contractor, unless the State Elections
Enforcement Commission determines that mitigating circumstances exist concerning such violation.

The State shall not award any other state contract to anyone found in violation of the above prohibitions for a period of one year after the
election for which such contribution is made or solicited, unless the State Elections Enforcement Commission determines that mitigating
circumstances exist concerning such violation.

Additional information may be found on the website of the State Elections Enforcement Commission, www.ct.gov/seec. Click on the link
to “Lobbyist/Contractor Limitations.”
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CONNECTICUT STATE ELECTIONS ENFORCEMENT COMMISSION

Rev. 1/11
Page 2 of 2

DEFINITIONS

“State contractor” means a person, business entity or nonprofit organization that enters into a state contract. Such person, business entity or nonprofit
organization shall be deemed to be a state contractor until December thirty-first of the year in which such contract terminates. “State contractor” does not
include a municipality or any other political subdivision of the state, including any entities or associations duly created by the municipality or political
subdivision exclusively amongst themselves to further any purpose authorized by statute or charter, or an employee in the executive or legislative branch
of state government or a quasi-public agency, whether in the classified or unclassified service and full or part-time, and only in such person's capacity as a
state or quasi-public agency employee.

“Prospective state contractor” means a person, business entity or nonprofit organization that (i) submits a response to a state contract solicitation by the
state, a state agency or a quasi-public agency, or a proposal in response to a request for proposals by the state, a state agency or a quasi-public agency,
until the contract has been entered into, or (ii) holds a valid prequalification certificate issued by the Commissioner of Administrative Services under
section 4a-100. “Prospective state contractor” does not include a municipality or any other political subdivision of the state, including any entities or
associations duly created by the municipality or political subdivision exclusively amongst themselves to further any purpose authorized by statute or
charter, or an employee in the executive or legislative branch of state government or a quasi-public agency, whether in the classified or unclassified
service and full or part-time, and only in such person's capacity as a state or quasi-public agency employee.

“Principal of a state contractor or prospective state contractor” means (i) any individual who is a member of the board of directors of, or has an ownership
interest of five per cent or more in, a state contractor or prospective state contractor, which is a business entity, except for an individual who is a member
of the board of directors of a nonprofit organization, (ii) an individual who is employed by a state contractor or prospective state contractor, which is a
business entity, as president, treasurer or executive vice president, (iii) an individual who is the chief executive officer of a state contractor or prospective
state contractor, which is not a business entity, or if a state contractor or prospective state contractor has no such officer, then the officer who duly
possesses comparable powers and duties, (iv) an officer or an employee of any state contractor or prospective state contractor who has managerial or
discretionary responsibilities with respect to a state contract, (v) the spouse or a dependent child who is eighteen years of age or older of an individual
described in this subparagraph, or (vi) a political committee established or controlled by an individual described in this subparagraph or the business entity
or nonprofit organization that is the state contractor or prospective state contractor.

“State contract” means an agreement or contract with the state or any state agency or any quasi-public agency, let through a procurement process or
otherwise, having a value of fifty thousand dollars or more, or a combination or series of such agreements or contracts having a value of one hundred
thousand dollars or more in a calendar year, for (i) the rendition of services, (ii) the furnishing of any goods, material, supplies, equipment or any items of
any kind, (iii) the construction, alteration or repair of any public building or public work, (iv) the acquisition, sale or lease of any land or building, (v) a
licensing arrangement, or (vi) a grant, loan or loan guarantee. “State contract” does not include any agreement or contract with the state, any state agency
or any quasi-public agency that is exclusively federally funded, an education loan, a loan to an individual for other than commercial purposes or any
agreement or contract between the state or any state agency and the United States Department of the Navy or the United States Department of Defense.

“State contract solicitation” means a request by a state agency or quasi-public agency, in whatever form issued, including, but not limited to, an invitation
to bid, request for proposals, request for information or request for quotes, inviting bids, quotes or other types of submittals, through a competitive
procurement process or another process authorized by law waiving competitive procurement.

“Managerial or discretionary responsibilities with respect to a state contract” means having direct, extensive and substantive responsibilities with respect
to the negotiation of the state contract and not peripheral, clerical or ministerial responsibilities.

“Dependent child” means a child residing in an individual’s household who may legally be claimed as a dependent on the federal income tax of such
individual.

“Solicit” means (A) requesting that a contribution be made, (B) participating in any fund-raising activities for a candidate committee, exploratory
committee, political committee or party committee, including, but not limited to, forwarding tickets to potential contributors, receiving contributions for
transmission to any such committee or bundling contributions, (C) serving as chairperson, treasurer or deputy treasurer of any such committee, or (D)
establishing a political committee for the sole purpose of soliciting or receiving contributions for any committee. Solicit does not include: (i) making a
contribution that is otherwise permitted by Chapter 155 of the Connecticut General Statutes; (ii) informing any person of a position taken by a candidate
for public office or a public official, (iii) notifying the person of any activities of, or contact information for, any candidate for public office; or (iv) serving
as a member in any party committee or as an officer of such committee that is not otherwise prohibited in this section.

“Subcontractor” means any person, business entity or nonprofit organization that contracts to perform part or all of the obligations of a state contractor's
state contract. Such person, business entity or nonprofit organization shall be deemed to be a subcontractor until December thirty first of the year in which
the subcontract terminates. “Subcontractor” does not include (i) a municipality or any other political subdivision of the state, including any entities or
associations duly created by the municipality or political subdivision exclusively amongst themselves to further any purpose authorized by statute or
charter, or (ii) an employee in the executive or legislative branch of state government or a quasi-public agency, whether in the classified or unclassified
service and full or part-time, and only in such person's capacity as a state or quasi-public agency employee.

“Principal of a subcontractor” means (i) any individual who is a member of the board of directors of, or has an ownership interest of five per cent or more
in, a subcontractor, which is a business entity, except for an individual who is a member of the board of directors of a nonprofit organization, (ii) an
individual who is employed by a subcontractor, which is a business entity, as president, treasurer or executive vice president, (iii) an individual who is the
chief executive officer of a subcontractor, which is not a business entity, or if a subcontractor has no such officer, then the officer who duly possesses
comparable powers and duties, (iv) an officer or an employee of any subcontractor who has managerial or discretionary responsibilities with respect to a
subcontract with a state contractor, (v) the spouse or a dependent child who is eighteen years of age or older of an individual described in this
subparagraph, or (vi) a political committee established or controlled by an individual described in this subparagraph or the business entity or nonprofit
organization that is the subcontractor.
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Project: Maintenance Barn Emergency Support Center Upgrades

Minimum Rates and Classifications

for Building Construction ]
Connecticut Department of Labor

1D# : B 25750 Wage and Workplace Standards Division

By virtue of the authority vested in the Labor Commissioner under provisions of Section 31-53 of the General
Statutes of Connecticut, as amended, the following are declared to be the prevailing rates and welfare payments
and will apply only where the contract is advertised for bid within 20 days of the date on which the rates are
established. Any contractor or subcontractor not obligated by agreement to pay to the welfare and pension
fund shall pay this amount to each employee as part of his/her hourly wages.

Project Number: Project Town: Glastonbury

State#: FAP#:

Project: Maintenance Barn Emergency Support Center Upgrades

CLASSIFICATION Hourly Rate Benefits

1a) Asbestos Worker/Insulator (Includes application of insulating materials, 38.25 27.96
protective coverings, coatings, & finishes to all types of mechanical

systems; application of firestopping material for wall openings &

penetrations in walls, floors, ceilings

1b) Asbestos/Toxic Waste Removal Laborers: Asbestos removal and
encapsulation (except its removal from mechanical systems which are not
to be scrapped), toxic waste removers, blasters.**See Laborers Group 7**

1c) Asbestos Worker/Heat and Frost Insulator 40.21 29.30

As of:  Friday, March 01, 2019
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2) Boilermaker 38.34 26.01
3a) Bricklayer, Cement Mason, Concrete Finisher (including caulking), 34.72 3255+a
Stone Masons

3b) Tile Setter 34.90 25.87

3c) Terrazzo Mechanics and Marble Setters 31.69 22.35
3d) Tile, Marble & Terrazzo Finishers 26.70 21.75
3e) Plasterer 33.48 32.06

As of:  Friday, March 01, 2019



Project: Maintenance Barn Emergency Support Center Upgrades

4) Group 1. Laborers (common or general), acetylene burners, concrete
specialists, wrecking laborers, fire watchers.

30.05

20.10

4a) Group 2: Mortar mixers, plaster tender, power buggy operators,
powdermen, fireproofer/mixer/nozzleman (Person running mixer and
spraying fireproof only).

30.30

20.10

4b) Group 3: Jackhammer operators/pavement breaker, mason tender
(brick), mason tender (cement/concrete), forklift operators and forklift
operators (masonry).

30.55

20.10

4c¢) **Group 4: Pipelayers (Installation of water, storm drainage or sewage
lines outside of the building line with P6, P7 license) (the pipelayer rate
shall apply only to one or two employees of the total crew who primary
task is to actually perform the mating of pipe sections) P6 and P7 rate is
$26.80.

30.55

20.10

4d) Group 5: Air track operator, sand blaster and hydraulic drills.

30.55

20.10

As of:  Friday, March 01, 2019



Project: Maintenance Barn Emergency Support Center Upgrades

4e) Group 6: Blasters, nuclear and toxic waste removal. 31.80 20.10
4f) Group 7: Asbestos/lead removal and encapsulation (except it's 31.05 20.10
removal from mechanical systems which are not to be scrapped).

4g) Group 8: Bottom men on open air caisson, cylindrical work and boring ~ 28.38 20.10
crew.

4h) Group 9: Top men on open air caisson, cylindrical work and boring 27.86 20.10
crew.

4i) Group 10: Traffic Control Signalman 16.00 20.10
5) Carpenter, Acoustical Ceiling Installation, Soft Floor/Carpet Laying, 32.60 25.34

Metal Stud Installation, Form Work and Scaffold Building, Drywall
Hanging, Modular-Furniture Systems Installers, Lathers, Piledrivers,
Resilient Floor Layers.

As of:  Friday, March 01, 2019
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5a) Millwrights 33.14 25.74

6) Electrical Worker (including low voltage wiring) (Trade License 40.00 25.97+3% of
required: E1,2 L-5,6 C-5,6 T-1,2 L-1,2 V-1,2,7,8,9) gross wage
7a) Elevator Mechanic (Trade License required: R-1,2,5,6) 53.37 33.705+a+b

----- LINE CONSTRUCTION----

Groundman 26.50 6.5% + 9.00

Linemen/Cable Splicer 48.19 6.5% + 22.00

As of:  Friday, March 01, 2019
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8) Glazier (Trade License required: FG-1,2) 37.18 21.05+a
9) Ironworker, Ornamental, Reinforcing, Structural, and Precast Concrete 35.47 35.14+a
Erection

----OPERATORS----

Group 1: Crane handling or erecting structural steel or stone, hoisting 39.55 2430 +a
engineer 2 drums or over, front end loader (7 cubic yards or over), work

boat 26 ft. and over and Tunnel Boring Machines. (Trade License Required)

Group 2: Cranes (100 ton rate capacity and over); Excavator over 2 cubic ~ 39.23 2430 +a
yards; Piledriver ($3.00 premium when operator controls hammer); Bauer

Drill/Caisson. (Trade License Required)

Group 3: Excavator; Backhoe/Excavator under 2 cubic yards; Cranes 38.49 24.30 +a

(under 100 ton rated capacity), Grader/Blade; Master Mechanic; Hoisting
Engineer (all types of equipment where a drum and cable are used to hoist
or drag material regardless of motive power of operation), Rubber Tire
Excavator (Drott-1085 or similar);Grader Operator; Bulldozer Fine Grade.
(slopes, shaping, laser or GPS, etc.). (Trade License Required)

As of:  Friday, March 01, 2019
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Group 4: Trenching Machines; Lighter Derrick; Concrete Finishing
Machine; CMI Machine or Similar; Koehring Loader (Skooper).

38.10

2430 +a

Group 5: Specialty Railroad Equipment; Asphalt Paver; Asphalt
Reclaiming Machine; Line Grinder; Concrete Pumps; Drills with Self
Contained Power Units; Boring Machine; Post Hole Digger; Auger;
Pounder; Well Digger; Milling Machine (over 24" Mandrell)

37.51

2430+ a

Group 5 continued: Side Boom; Combination Hoe and Loader; Directional
Driller; Pile Testing Machine.

37.51

2430 +a

Group 6: Front End Loader (3 up to 7 cubic yards); Bulldozer (rough
grade dozer).

37.20

24.30 + a

Group 7: Asphalt roller, concrete saws and cutters (ride on types),
vermeer concrete cutter, Stump Grinder; Scraper; Snooper; Skidder;
Milling Machine (24" and under Mandrell).

36.86

24.30 +a

Group 8: Mechanic, grease truck operator, hydroblaster; barrier mover;
power stone spreader; welding; work boat under 26 ft.; transfer machine.

36.46

2430 +a

As of: Friday, March 01, 2019
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Group 9: Front end loader (under 3 cubic yards), skid steer loader 36.03 24.30 +a
regardless of attachments, (Bobcat or Similar): forklift, power chipper;

landscape equipment (including Hydroseeder).

Group 10: Vibratory hammer; ice machine; diesel and air, hammer, etc. 33.99 2430 +a
Group 11: Conveyor, earth roller, power pavement breaker (whiphammer),  33.99 24.30 +a
robot demolition equipment.

Group 12: Wellpoint operator. 33.93 2430 +a
Group 13: Compressor battery operator. 33.35 2430 +a
Group 14: Elevator operator; tow motor operator (solid tire no rough 32.21 24.30 +a

terrain).

As of: Friday, March 01, 2019
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Group 15: Generator Operator; Compressor Operator; Pump Operator; 31.80 2430 +a
Welding Machine Operator; Heater Operator.

Group 16: Maintenance Engineer/Oiler. 31.15 2430 +a

Group 17: Portable asphalt plant operator; portable crusher plant operator;  35.46 24.30 +a
portable concrete plant operator.

Group 18: Power safety boat; vacuum truck; zim mixer; sweeper; 33.04 2430 +a
(Minimum for any job requiring a CDL license).

10a) Brush and Roller 33.62 21.05

As of: Friday, March 01, 2019
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10b) Taping Only/Drywall Finishing 34.37 21.05
10c) Paperhanger and Red Label 34.12 21.05
10e) Blast and Spray 36.62 21.05
11) Plumber (excluding HVAC pipe installation) (Trade License required:  42.62 31.21
P-1,2,6,7,8,9 J-1,2,3,4 SP-1,2)

12) Well Digger, Pile Testing Machine 37.26 2405+a
13) Roofer (composition) 36.70 19.85

As of:  Friday, March 01, 2019
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14) Roofer (slate & tile) 37.20 19.85
15) Sheetmetal Worker (Trade License required for HVAC and Ductwork:  37.50 36.79
SM-1,SM-2,SM-3,SM-4,SM-5,SM-6)

16) Pipefitter (Including HVAC work) (Trade  42.62 31.21
License required: S-1,2,3,4,5,6,7,8 B-1,2,3,4 D-1,2,3,4,G-1,G-2,G-8 &

G-9)

------ TRUCK DRIVERS------

17a) 2 Axle 29.13 23.33+a
17b) 3 Axle, 2 Axle Ready Mix 29.23 23.33+a

As of:  Friday, March 01, 2019
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17¢) 3 Axle Ready Mix 29.28 23.33+a
17d) 4 Axle, Heavy Duty Trailer up to 40 tons 29.33 23.33+a
17e) 4 Axle Ready Mix 29.38 23.33+a
17f) Heavy Duty Trailer (40 Tons and Over) 29.58 23.33+a
17g) Specialized Earth Moving Equipment (Other Than Conventional Type 29.38 23.33+a
on-the-Road Trucks and Semi-Trailers, Including Euclids)

18) Sprinkler Fitter (Trade License required: F-1,2,3,4) 43.92 1584 +a

As of:  Friday, March 01, 2019
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19) Theatrical Stage Journeyman 25.76 7.34

As of:  Friday, March 01, 2019
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Welders: Rate for craft to which welding is incidental.
*Note: Hazardous waste removal work receives additional $1.25 per hour for truck drivers.

**Note: Hazardous waste premium $3.00 per hour over classified rate

ALL Cranes: When crane operator is operating equipment that requires a fully licensed crane
operator to operate he receives an extra $4.00 premium in addition to the hourly wage rate and benefit
contributions:

1) Crane handling or erecting structural steel or stone; hoisting engineer (2 drums or over)

2) Cranes (100 ton rate capacity and over) Bauer Drill/Caisson
3) Cranes (under 100 ton rated capacity)

Crane with 150 ft. boom (including jib) - $1.50 extra
Crane with 200 ft. boom (including jib) - $2.50 extra
Crane with 250 ft. boom (including jib) - $5.00 extra
Crane with 300 ft. boom (including jib) - $7.00 extra
Crane with 400 ft. boom (including jib) - $10.00 extra

All classifications that indicate a percentage of the fringe benefits must be calculated at the percentage rate
times the "base hourly rate".

Apprentices duly registered under the Commissioner of Labor's regulations on "Work Training Standards for
Apprenticeship and Training Programs" Section 31-51-d-1 to 12, are allowed to be paid the appropriate
percentage of the prevailing journeymen hourly base and the full fringe benefit rate, providing the work site
ratio shall not be less than one full-time journeyperson instructing and supervising the work of each
apprentice in a specific trade.

The Prevailing wage rates applicable to this project are subject to annual adjustments
each July 1st for the duration of the project.

Each contractor shall pay the annual adjusted prevailing wage rate that is in effect each
July 1st, as posted by the Department of Labor.

It is the contractor's responsibility to obtain the annual adjusted prevailing wage rate
increases directly from the Department of Labor's website.

The annual adjustments will be posted on the Department of Labor's Web page:
www.ct.gov/dol. For those without internet access, please contact the division listed
below.

The Department of Labor will continue to issue the initial prevailing wage rate schedule
to the Contracting Agency for the project.

All subsequent annual adjustments will be posted on our Web Site for contractor
access.

Contracting Agencies are under no obligation pursuant to State labor law to pay any
increase due to the annual adjustment provision.

As of:  Friday, March 01, 2019
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Effective October 1, 2005 - Public Act 05-50: any person performing the work of any mechanic, laborer,
or worker shall be paid prevailing wage

All Person who perform work ON SITE must be paid prevailing wage for the
appropriate mechanic, laborer, or worker classification.

All certified payrolls must list the hours worked and wages paid to All Persons
who perform work ON SITE regardless of their ownership i.e.: (Owners,
Corporate Officers, LLC Members, Independent Contractors, et. al)

Reporting and payment of wages is required regardless of any contractual

relationship alleged to exist between the contractor and such person.

~~Unlisted classifications needed for work not included within the scope of the
classifications listed may be added after award only as provided in the labor
standards contract clause (29 CFR 5.5 (a) (1) (ii)).

Please direct any questions which you may have pertaining to classification of work and payment of
prevailing wages to the Wage and Workplace Standards Division, telephone (860)263-6790.

As of: Friday, March 01, 2019



CONNECTICUT DEPARTMENT OF LABOR
WAGE AND WORKPLACE STANDARDS DIVISION

CONTRACTORS WAGE CERTIFICATION FORM
Construction Manager at Risk/General Contractor/Prime Contractor

I, of
Officer, Owner, Authorized Rep. Company Name

do hereby certify that the

Company Name

Street

City

and all of its subcontractors will pay all workers on the

Project Name and Number

Street and City

the wages as listed in the schedule of prevailing rates required for such project (a copy of which is
attached hereto).

Signed

Subscribed and sworn to before me this day of

Notary Public
Return to:
Connecticut Department of Labor
Wage & Workplace Standards Division
200 Folly Brook Blvd.
Wethersfield, CT 06109

Rate Schedule Issued (Date):




Connecticut Department of Labor
Wage and Workplace Standards Division
FOOTNOTES

= Please Note: If the “Benefits” listed on the schedule for the following occupations
includes a letter(s) (+ a or + a+b for instance), refer to the information

below.

Benefits to be paid at the appropriate prevailing wage rate for the
listed occupation.

If the “Benefits” section for the occupation lists only a dollar amount,
disregard the information below.

Bricklayers, Cement Masons, Cement Finishers, Concrete Finishers, Stone Masons

(Building Construction) and

(Residential- Hartford, Middlesex, New Haven, New London and Tolland Counties)

a.

Paid Holiday: Employees shall receive 4 hours for Christmas Eve holiday
provided the employee works the regularly scheduled day before and after the
holiday. Employers may schedule work on Christmas Eve and employees shall
receive pay for actual hours worked in addition to holiday pay.

Elevator Constructors: Mechanics

Paid Holidays: New Year’s Day, Memorial Day, Independence Day, Labor Day,
Veterans’ Day, Thanksgiving Day, Christmas Day, plus the Friday after
Thanksgiving.

Vacation:  Employer contributes 8% of basic hourly rate for 5 years or more of
service or 6% of basic hourly rate for 6 months to 5 years of service as vacation pay
credit.

Glaziers
Paid Holidays: Labor Day and Christmas Day.

Power Equipment Operators
(Heavy and Highway Construction & Building Construction)

Paid Holidays: New Year’s Day, Good Friday, Memorial day, Independence Day,
Labor Day, Thanksgiving Day and Christmas Day, provided the employee works 3
days during the week in which the holiday falls, if scheduled, and if scheduled, the
working day before and the working day after the holiday. Holidays falling on
Saturday may be observed on Saturday, or if the employer so elects, on the
preceding Friday.



Ironworkers
Paid Holiday: Labor Day provided employee has been on the payroll for the 5
consecutive work days prior to Labor Day.

Laborers (Tunnel Construction)
Paid Holidays: New Year’s Day, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day and Christmas Day. No employee shall be eligible for holiday
pay when he fails, without cause, to work the regular work day preceding the
holiday or the regular work day following the holiday.

Roofers
Paid Holidays: July 4™, Labor Day, and Christmas Day provided the employee is
employed 15 days prior to the holiday.

Sprinkler Fitters
Paid Holidays: Memorial Day, July 4th, Labor Day, Thanksgiving Day and
Christmas Day, provided the employee has been in the employment of a contractor
20 working days prior to any such paid holiday.

Truck Drivers
(Heavy and Highway Construction & Building Construction)

Paid Holidays: New Year’s Day, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, Christmas day, and Good Friday, provided the employee has
at least 31 calendar days of service and works the last scheduled day before and the
first scheduled day after the holiday, unless excused.

Rev. 7/1/17



STATUTE 31-55a
- SPECIAL NOTICE -

To All State and Political Subdivisions,Their Agents, and Contractors
Connecticut General Statute 31-55a - Annual adjustments to wage rates by
contractors doing state work.

Each contractor that is awarded a contract on or after October 1, 2002, for (1) the
construction of a state highway or bridge that falls under the provisions of section 31-54 of
the general statutes, or (2) the construction, remodeling, refinishing, refurbishing,
rehabilitation, alteration or repair of any public works project that falls under the provisions
of section 31-53 of the general statutes shall contact the Labor Commissioner on or before
July first of each year, for the duration of such contract, to ascertain the prevailing rate of
wages on an hourly basis and the amount of payment or contributions paid or payable on
behalf of each mechanic, laborer or worker employed upon the work contracted to be done,
and shall make any necessary adjustments to such prevailing rate of wages and such payment
or contributions paid or payable on behalf of each such employee, effective each July first.

e The prevailing wage rates applicable to any contract or subcontract awarded on
or after October 1, 2002 are subject to annual adjustments each July 1st for the
duration of any project which was originally advertised for bids on or after
October 1, 2002.

e Each contractor affected by the above requirement shall pay the annual adjusted
prevailing wage rate that is in effect each July 1st, as posted by the Department
of Labor.

e Itisthe contractor’s responsibility to obtain the annual adjusted prevailing
wage rate increases directly from the Department of Labor’s Web Site. The
annual adjustments will be posted on the Department of Labor Web page:
www.ctdol.state.ct.us. For those without internet access, please contact the
division listed below.

e The Department of Labor will continue to issue the initial prevailing wage rate
schedule to the Contracting Agency for the project. All subsequent annual
adjustments will be posted on our Web Site for contractor access.

Any questions should be directed to the Contract Compliance Unit, Wage and
Workplace Standards Division, Connecticut Department of Labor, 200 Folly Brook
Blvd., Wethersfield, CT 06109 at (860)263-6790.


http://www.ctdol.state.ct.us/

Information Bulletin

Occupational Classifications

The Connecticut Department of Labor has the responsibility to properly determine "job
classification" on prevailing wage projects covered under C.G.S. Section 31-53.

Note: This information is intended to provide a sample of some occupational
classifications for guidance purposes only. It is not an all-inclusive list of each
occupation's duties. This list is being provided only to highlight some areas where a
contractor may be unclear regarding the proper classification.

Below are additional clarifications of specific job duties performed for certain
classifications:

e ASBESTOS WORKERS

Applies all insulating materials, protective coverings, coatings and finishes to all
types of mechanical systems.

e ASBESTOS INSULATOR

Handle, install apply, fabricate, distribute, prepare, alter, repair, dismantle, heat and
frost insulation, including penetration and fire stopping work on all penetration fire
stop systems.

e BOILERMAKERS

Erects hydro plants, incomplete vessels, steel stacks, storage tanks for water, fuel,
etc. Builds incomplete boilers, repairs heat exchanges and steam generators.

e BRICKLAYERS, CEMENT MASONS, CEMENT FINISHERS, MARBLE MASONS,
PLASTERERS, STONE MASONS, PLASTERERS. STONE MASONS, TERRAZZO
WORKERS, TILE SETTERS

Lays building materials such as brick, structural tile and concrete cinder, glass,
gypsum, terra cotta block. Cuts, tools and sets marble, sets stone, finishes concrete,
applies decorative steel, aluminum and plastic tile, applies cements, sand, pigment
and marble chips to floors, stairways, etc.



CARPENTERS, MILLWRIGHTS. PILEDRIVERMEN. LATHERS. RESILEINT FLOOR
LAYERS, DOCK BUILDERS, DIKERS, DIVER TENDERS

Constructs, erects, installs and repairs structures and fixtures of wood, plywood and
wallboard. Installs, assembles, dismantles, moves industrial machinery. Drives
piling into ground to provide foundations for structures such as buildings and
bridges, retaining walls for earth embankments, such as cofferdams. Fastens
wooden, metal or rockboard lath to walls, ceilings and partitions of buildings,
acoustical tile layer, concrete form builder. Applies firestopping materials on fire
resistive joint systems only. Installation of curtain/window walls only where
attached to wood or metal studs. Installation of insulated material of all types
whether blown, nailed or attached in other ways to walls, ceilings and floors of
buildings. Assembly and installation of modular furniture/furniture systems. Free-
standing furniture is not covered. This includes free standing: student chairs, study
top desks, book box desks, computer furniture, dictionary stand, atlas stand, wood
shelving, two-position information access station, file cabinets, storage cabinets,
tables, etc.

CLEANING LABORER

The clean up of any construction debris and the general cleaning, including
sweeping, wash down, mopping, wiping of the construction facility, washing,
polishing, dusting, etc., prior to the issuance of a certificate of occupancy falls under
the Labor classification.

DELIVERY PERSONNEL

If delivery of supplies/building materials is to one common point and stockpiled
there, prevailing wages are not required. If the delivery personnel are involved in
the distribution of the material to multiple locations within the construction site
then they would have to be paid prevailing wages for the type of work
performed: laborer, equipment operator, electrician, ironworker, plumber, etc.

An example of this would be where delivery of drywall is made to a building and the
delivery personnel distribute the drywall from one "stockpile" location to

further sub-locations on each floor. Distribution of material around a

construction site is the job of a laborer/tradesman and not a delivery personnel.

ELECTRICIANS

Install, erect, maintenance, alteration or repair of any wire, cable, conduit, etc.,
which generates, transforms, transmits or uses electrical energy for light, heat,
power or other purposes, including the Installation or maintenance of
telecommunication, LAN wiring or computer equipment, and low voltage wiring.
*License required per Connecticut General Statutes: E-1,2 L-5,6 C-5,6 T-1,2 L-
1,2V-1,2,7,8,9.



ELEVATOR CONSTRUCTORS

Install, erect, maintenance and repair of all types of elevators, escalators, dumb
waiters and moving walks. *License required by Connecticut General Statutes:
R-1,2,5,6.

FORK LIFT OPERATOR

Laborers Group 4) Mason Tenders - operates forklift solely to assist a mason to a
maximum height of nine (9) feet only.

Power Equipment Operator Group 9 - operates forklift to assist any trade, and to
assist a mason to a height over nine (9) feet.

GLAZIERS

Glazing wood and metal sash, doors, partitions, and 2 story aluminum storefronts.
Installs glass windows, skylights, store fronts and display cases or surfaces such as
building fronts, interior walls, ceilings and table tops and metal store fronts.
Installation of aluminum window walls and curtain walls is the "joint" work of
glaziers and ironworkers which requires either a blended rate or equal composite
workforce.

IRONWORKERS

Erection, installation and placement of structural steel, precast concrete,
miscellaneous iron, ornamental iron, metal curtain wall, rigging and reinforcing
steel. Handling, sorting, and installation of reinforcing steel (rebar). Metal bridge rail
(traffic), metal bridge handrail, and decorative security fence installation.
Installation of aluminum window walls and curtain walls is the "joint" work of
glaziers and ironworkers which requires either a blended rate or equal composite
workforce. Insulated metal and insulated composite panels are still installed by the
[ronworker.

INSULATOR

Installing fire stopping systems/materials for "Penetration Firestop Systems":
transit to cables, electrical conduits, insulated pipes, sprinkler pipe penetrations,
ductwork behind radiation, electrical cable trays, fire rated pipe penetrations,
natural polypropylene, HVAC ducts, plumbing bare metal, telephone and
communication wires, and boiler room ceilings. Past practice using the applicable
licensed trades, Plumber, Sheet Metal, Sprinkler Fitter, and Electrician, is not
inconsistent with the Insulator classification and would be permitted.



LABORERS

Acetylene burners, asphalt rakers, chain saw operators, concrete and power buggy
operator, concrete saw operator, fence and guard rail erector (except metal bridge
rail (traffic), metal bridge handrail, and decorative security fence installation.), hand
operated concrete vibrator operator, mason tenders, pipelayers (installation of
storm drainage or sewage lines on the street only), pneumatic drill operator,
pneumatic gas and electric drill operator, powermen and wagon drill operator, air
track operator, block paver, curb setters, blasters, concrete spreaders.

PAINTERS

Maintenance, preparation, cleaning, blasting (water and sand, etc.), painting or
application of any protective coatings of every description on all bridges and
appurtenances of highways, roadways, and railroads. Painting, decorating,
hardwood finishing, paper hanging, sign writing, scenic art work and drywall hhg
for any and all types of building and residential work.

LEAD PAINT REMOVAL

Painter’s Rate
1. Removal of lead paint from bridges.
2. Removal of lead paint as preparation of any surface to be repainted.
3. Where removal is on a Demolition project prior to reconstruction.

Laborer’s Rate

1. Removal of lead paint from any surface NOT to be repainted.
2. Where removal is on a TOTAL Demolition project only.

PLUMBERS AND PIPEFITTERS

Installation, repair, replacement, alteration or maintenance of all plumbing, heating,
cooling and piping. *License required per Connecticut General Statutes: P-
1,2,6,7,89]J-1,2,3,4 SP-1,2 5-1,2,3,4,5,6,7,8 B-1,2,3,4 D-1,2,3,4.

POWER EQUIPMENT OPERATORS

Operates several types of power construction equipment such as compressors,
pumps, hoists, derricks, cranes, shovels, tractors, scrapers or motor graders, etc.
Repairs and maintains equipment. *License required, crane operators only, per
Connecticut General Statutes.



ROOFERS

Covers roofs with composition shingles or sheets, wood shingles, slate or asphalt
and gravel to waterproof roofs, including preparation of surface. (tear-off and/or
removal of any type of roofing and/or clean-up of any and all areas where a roof is
to be relaid)

SHEETMETAL WORKERS

Fabricate, assembles, installs and repairs sheetmetal products and equipment in
such areas as ventilation, air-conditioning, warm air heating, restaurant equipment,
architectural sheet metal work, sheetmetal roofing, and aluminum gutters.
Fabrication, handling, assembling, erecting, altering, repairing, etc. of coated metal
material panels and composite metal material panels when used on building
exteriors and interiors as soffits, facia, louvers, partitions, wall panel siding,
canopies, cornice, column covers, awnings, beam covers, cladding, sun shades,
lighting troughs, spires, ornamental roofing, metal ceilings, mansards, copings,
ornamental and ventilation hoods, vertical and horizontal siding panels, trim, etc.
The sheet metal classification also applies to the vast variety of coated metal
material panels and composite metal material panels that have evolved over the
years as an alternative to conventional ferrous and non-ferrous metals like steel,
iron, tin, copper, brass, bronze, aluminum, etc. Insulated metal and insulated
composite panels are still installed by the Iron Worker. Fabrication, handling,
assembling, erecting, altering, repairing, etc. of architectural metal roof, standing
seam roof, composite metal roof, metal and composite bathroom/toilet partitions,
aluminum gutters, metal and composite lockers and shelving, kitchen equipment,
and walk-in coolers.

SPRINKLER FITTERS

Installation, alteration, maintenance and repair of fire protection sprinkler systems.
*License required per Connecticut General Statutes: F-1,2,3,4.

TILE MARBLE AND TERRAZZO FINISHERS

Assists and tends the tile setter, marble mason and terrazzo worker in the
performance of their duties.



e TRUCK DRIVERS

Definitions:

1) “Site of the work” (29 Code of Federal Regulations (CFR) 5.2(1)(b) is the physical place or
places where the building or work called for in the contract will remain and any other site
where a significant portion of the building or work is constructed, provided that such site is
established specifically for the performance of the contact or project;

(a) Except as provided in paragraph (1) (3) of this section, job headquarters, tool yards,
batch plants, borrow pits, etc. are part of the “site of the work”; provided they are dedicated
exclusively, or nearly so, to the performance of the contract or project, and provided they
are adjacent to “the site of work” as defined in paragraph (e)(1) of this section;

(b) Not included in the “site of the work” are permanent home offices, branch plant
establishments, fabrication plants, tool yards etc, of a contractor or subcontractor whose
location and continuance in operation are determined wholly without regard to a
particular State or political subdivision contract or uncertain and indefinite periods of time
involved of a few seconds or minutes duration and where the failure to count such time is
due to consideration justified by industrial realities (29 CFR 785.47)

2) “Engaged to wait” is waiting time that belongs to and is controlled by the employer
which is an integral part of the job and is therefore compensable as hours worked. (29 CFR
785.15)

3) “Waiting to be engaged” is waiting time that an employee can use effectively for their
own purpose and is not compensable as hours worked. (29 CFR 785.16)

4) “De Minimus” is a rule that recognizes that unsubstantial or insignificant periods of time
which cannot as a practical administrative matter be precisely recorded for payroll
purposes, may be disregarded. This rule applies only where there are uncertain and
indefinite periods of time involved of a short duration and where the failure to count such
time is due to consideration justified by worksite realities. For example, with respect to
truck drivers on prevailing wage sites, this is typically less than 15 minutes at a time.

Coverage of Truck Drivers on State or Political subdivision Prevailing Wage Projects
Truck drivers are covered for payroll purposes under the following conditions:

e Truck Drivers for time spent working on the site of the work.

e Truck Drivers for time spent loading and/or unloading materials and
supplies on the site of the work, if such time is not de minimus



e Truck drivers transporting materials or supplies between a facility that is
deemed part of the site of the work and the actual construction site.

e Truck drivers transporting portions of the building or work between a site
established specifically for the performance of the contract or project where
a significant portion of such building or work is constructed and the physical
places where the building or work outlined in the contract will remain.

For example: Truck drivers delivering asphalt are covered under prevailing wage while”
engaged to wait” on the site and when directly involved in the paving operation, provided the
total time is not “de minimus”

Truck Drivers are not covered in the following instances:

e Material delivery truck drivers while off “the site of the work”

e Truck Drivers traveling between a prevailing wage job and a commercial
supply facility while they are off the “site of the work”

e Truck drivers whose time spent on the “site of the work” is de minimus, such
as under 15 minutes at a time, merely to drop off materials or supplies,
including asphalt.

These guidelines are similar to U.S. Labor Department policies. The application of these
guidelines may be subject to review based on factual considerations on a case by case basis.

For example:

e Material men and deliverymen are not covered under prevailing wage as long as
they are not directly involved in the construction process. If, they unload the
material, they would then be covered by prevailing wage for the classification they
are performing work in: laborer, equipment operator, etc.

e Hauling material off site is not covered provided they are not dumping it at a
location outlined above.

e Driving a truck on site and moving equipment or materials on site would be
considered covered work, as this is part of the construction process.

Any questions regarding the proper classification should be directed to:
Public Contract Compliance Unit
Wage and Workplace Standards Division
Connecticut Department of Labor
200 Folly Brook Blvd, Wethersfield, CT 06109
(860) 263-6543



Sec. 31-53b. Construction safety and health course. New miner training program.
Proof of completion required for mechanics, laborers and workers on public works
projects. Enforcement. Regulations. Exceptions. (a) Each contract for a public works
project entered into on or after July 1, 2009, by the state or any of its agents, or by any
political subdivision of the state or any of its agents, described in subsection (g) of section
31-53, shall contain a provision requiring that each contractor furnish proof with the
weekly certified payroll form for the first week each employee begins work on such project
that any person performing the work of a mechanic, laborer or worker pursuant to the
classifications of labor under section 31-53 on such public works project, pursuant to such
contract, has completed a course of at least ten hours in duration in construction safety and
health approved by the federal Occupational Safety and Health Administration or, has
completed a new miner training program approved by the Federal Mine Safety and Health
Administration in accordance with 30 CFR 48 or, in the case of telecommunications
employees, has completed at least ten hours of training in accordance with 29 CFR
1910.268.

(b) Any person required to complete a course or program under subsection (a) of this
section who has not completed the course or program shall be subject to removal from the
worksite if the person does not provide documentation of having completed such course or
program by the fifteenth day after the date the person is found to be in noncompliance. The
Labor Commissioner or said commissioner's designee shall enforce this section.

(c) Not later than January 1, 2009, the Labor Commissioner shall adopt regulations, in
accordance with the provisions of chapter 54, to implement the provisions of subsections
(a) and (b) of this section. Such regulations shall require that the ten-hour construction
safety and health courses required under subsection (a) of this section be conducted in
accordance with federal Occupational Safety and Health Administration Training Institute
standards, or in accordance with Federal Mine Safety and Health Administration Standards
or in accordance with 29 CFR 1910.268, as appropriate. The Labor Commissioner shall
accept as sufficient proof of compliance with the provisions of subsection (a) or (b) of this
section a student course completion card issued by the federal Occupational Safety and
Health Administration Training Institute, or such other proof of compliance said
commissioner deems appropriate, dated no earlier than five years before the
commencement date of such public works project.

(d) This section shall not apply to employees of public service companies, as defined in
section 16-1, or drivers of commercial motor vehicles driving the vehicle on the public
works project and delivering or picking up cargo from public works projects provided they
perform no labor relating to the project other than the loading and unloading of their cargo.

(P.A.06-175,S.1; P.A. 08-83,S.1.)



History: P.A. 08-83 amended Subsec. (a) by making provisions applicable to public works
project contracts entered into on or after July 1, 2009, replacing provision re total cost of
work with reference to Sec. 31-53(g), requiring proof in certified payroll form that new
mechanic, laborer or worker has completed a 10-hour or more construction safety course
and adding provision re new miner training program, amended Subsec. (b) by substituting
"person” for "employee" and adding "or program", amended Subsec. (c) by adding "or in
accordance with Federal Mine
Safety and Health Administration Standards" and setting new deadline of January 1, 2009,

deleted former Subsec. (d) re "public building", added new Subsec. (d) re exemptions for
public service company employees and delivery drivers who perform no labor other than
delivery and made conforming and technical changes, effective January 1, 2009.
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Informational Bulletin

THE 10-HOUR OSHA CONSTRUCTION
SAFETY AND HEALTH COURSE

(applicable to public building contracts entered into on or after July 1, 2007, where the
total cost of all work to be performed is at least $100,000)

(1) This requirement was created by Public Act No. 06-175, which is codified in
Section 31-53b of the Connecticut General Statutes (pertaining to the prevailing
wage statutes);

(2) The course is required for public building construction contracts (projects funded
in whole or in part by the state or any political subdivision of the state) entered
into on or after July 1, 2007,

(3) It is required of private employees (not state or municipal employees) and
apprentices who perform manual labor for a general contractor or subcontractor
on a public building project where the total cost of all work to be performed is at
least $100,000;

(4) The ten-hour construction course pertains to the ten-hour Outreach Course
conducted in accordance with federal OSHA Training Institute standards, and, for
telecommunications workers, a ten-hour training course conducted in accordance
with federal OSHA standard, 29 CFR 1910.268;

(5) The internet website for the federal OSHA Training Institute is
http://www.osha.gov/fso/ote/training/edcenters/fact_sheet.html;

(6) The statutory language leaves it to the contractor and its employees to determine
who pays for the cost of the ten-hour Outreach Course;

(7) Within 30 days of receiving a contract award, a general contractor must furnish
proof to the Labor Commissioner that all employees and apprentices performing
manual labor on the project will have completed such a course;

(8) Proof of completion may be demonstrated through either: (a) the presentation of a
bona fide student course completion card issued by the federal OSHA Training
Institute; or (2) the presentation of documentation provided to an employee by a
trainer certified by the Institute pending the actual issuance of the completion
card;

(9) Any card with an issuance date more than 5 years prior to the commencement
date of the construction project shall not constitute proof of compliance;



(10)

1)

(12)

(13)

(14)

(15)

(16)

Each employer shall affix a copy of the construction safety course completion
card to the certified payroll submitted to the contracting agency in accordance
with Conn. Gen. Stat. § 31-53(f) on which such employee’s name first appears;

Any employee found to be in non-compliance shall be subject to removal from
the worksite if such employee does not provide satisfactory proof of course
completion to the Labor Commissioner by the fifteenth day after the date the
employee is determined to be in noncompliance;

Any such employee who is determined to be in noncompliance may continue to
work on a public building construction project for a maximum of fourteen
consecutive calendar days while bringing his or her status into compliance;

The Labor Commissioner may make complaint to the prosecuting authorities
regarding any employer or agent of the employer, or officer or agent of the
corporation who files a false certified payroll with respect to the status of an
employee who is performing manual labor on a public building construction
project;

The statute provides the minimum standards required for the completion of a
safety course by manual laborers on public construction contracts; any contractor
can exceed these minimum requirements; and

Regulations clarifying the statute are currently in the regulatory process, and shall
be posted on the CTDOL website as soon as they are adopted in final form.

Any questions regarding this statute may be directed to the Wage and Workplace
Standards Division of the Connecticut Labor Department via the internet website
of http://www.ctdol.state.ct.us/wgwkstnd/wgemenu.htm; or by telephone at
(860)263-6790.

THE ABOVE INFORMATION IS PROVIDED EXCLUSIVELY AS AN
EDUCATIONAL RESOURCE, AND IS NOT INTENDED AS A SUBSTITUTE
FOR LEGAL INTERPRETATIONS WHICH MAY ULTMATELY ARISE
CONCERNIG THE CONSTRUCTION OF THE STATUTE OR THE
REGULATIONS.



November 29, 2006

Notice

To All Mason Contractorsand Interested Parties
Regarding Construction Pursuant to Section 31-53 of the
Connecticut General Statutes (Prevailing Wage)

The Connecticut Labor Department Wage and Workplace Standards Division is empowered to
enforce the prevailing wage rates on projects covered by the above referenced statute.

Over the past few years the Division has withheld enforcement of the rate in effect for workers
who operate aforklift on a prevailing wage rate project due to a potential jurisdictiona dispute.

Therate listed in the schedules and in our Occupational Bulletin (see enclosed) has been as
follows:

Forklift Operator:

- Laborers (Group 4) Mason Tenders - operates forklift solely to assist a mason to a maximum
height of nine feet only.

- Power Equipment Operator (Group 9) - operates forklift to assist any trade and to assist a
mason to a height over nine feet.

The U.S. Labor Department conducted a survey of rates in Connecticut but it has not been
published and the rate in effect remains as outlined in the above Occupational Bulletin.

Sincethisis a classification matter and not one of jurisdiction, effective January 1,
2007 the Connecticut Labor Department will enforce the rate on each schedulein
accordance with our statutory authority.

Y our cooperation in filing appropriate and accurate certified payrolls is appreciated.



~NOTICE~

TO ALL CONTRACTING AGENCIES

Please be advised that Connecticut General Statutes Section 31-53, requires the contracting agency to
certify to the Department of Labor, the total dollar amount of work to be done in connection with such
public works project, regardless of whether such project consists of one or more contracts.

Please find the attached “Contracting Agency Certification Form” to be completed and returned to
the Department of Labor, Wage and Workplace Standards Division, Public Contract Compliance Unit.

& Inquiries can be directed to (860)263-6543.




CONNECTICUT DEPARTMENT OF LABOR
WAGE AND WORKPLACE STANDARDS DIVISION
CONTRACT COMPLIANCE UNIT

CONTRACTING AGENCY CERTIFICATION FORM

I , acting in my official capacity as

authorized representative title

for , located at

contracting agency address
do hereby certify that the total dollar amount of work to be done in connection with

, located at

project name and number address

shall be $ , which includes all work, regardless of whether such project

consists of one or more contracts.

CONTRACTOR INFORMATION

Name:

Address:

Authorized Representative:

Approximate Starting Date:

Approximate Completion Date:

Signature Date

Return To:  Connecticut Department of Labor
Wage & Workplace Standards Division
Contract Compliance Unit
200 Folly Brook Blvd.
Wethersfield, CT 06109

Date I ssued:
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*FRINGE BENEFITS EXPLANATION (P):

Bona fide benefits paid to approved plans, funds or programs, except those required by Federal or State
Law (unemployment tax, worker’s compensation, income taxes, etc.).

Please specify the type of benefits provided:

1) Medical or hospital care 4) Disability
2) Pension or retirement 5) Vacation, holiday
3) Life Insurance 6) Other (please specify)

CERTIFIED STATEMENT OF COMPLIANCE

For the week ending date of 5

1, of , (hereafter known as
Employer) in my capacity as (title) do hereby certify and state:
Section A:

1. All persons employed on said project have been paid the full weekly wages earned by them during
the week in accordance with Connecticut General Statutes, section 31-53, as amended. Further, I
hereby certify and state the following:

a) The records submitted are true and accurate;

b) The rate of wages paid to each mechanic, laborer or workman and the amount of payment or
contributions paid or payable on behalf of each such employee to any employee welfare fund, as
defined in Connecticut General Statutes, section 31-53 (h), are not less than the prevailing rate
of wages and the amount of payment or contributions paid or payable on behalf of each such
employee to any employee welfare fund, as determined by the Labor Commissioner pursuant to
subsection Connecticut General Statutes, section 31-53 (d), and said wages and benefits are not
less than those which may also be required by contract;

¢) The Employer has complied with all of the provisions in Connecticut General Statutes,
section 31-53 (and Section 31-54 if applicable for state highway construction);

d) Each such employee of the Employer is covered by a worker’s compensation insurance
policy for the duration of his employment which proof of coverage has been provided to the
contracting agency;

¢) The Employer does not receive kickbacks, which means any money, fee, commission, credit,
gift, gratuity, thing of value, or compensation of any kind which is provided directly or
indirectly, to any prime contractor, prime contractor employee, subcontractor, or subcontractor
employee for the purpose of improperly obtaining or rewarding favorable treatment in
connection with a prime contract or in connection with a prime contractor in connection with a
subcontractor relating to a prime contractor; and

f) The Employer is aware that filing a certified payroll which he knows to be false is a class D
felony for which the employer may be fined up to five thousand dollars, imprisoned for up to
five years or both.

2. OSHA~The employer shall affix a copy of the construction safety course, program or
training completion document to the certified payroll required to be submitted to the contracting
agency for this project on which such employee’s name first appears.

(Signature) (Title) Submitted on (Date)

Section B: Applies to CONNDOT Projects ONLY

That pursuant to CONNDOT contract requirements for reporting purposes only, all employees
listed under Section B who performed work on this project are not covered under the prevailing
wage requirements defined in Connecticut General Statutes Section 31-53.

(Signature) (Title) Submitted on (Date)

Note: CTDOL will assume all hours worked were performed under Section A unless clearly
delineated as Section B WWS-CP1 as such. Should an employee perform work under both
Section A and Section B, the hours worked and wages paid must be segregated for reporting
purposes.
***THIS IS A PUBLIC DOCUMENT***
***PO NOT INCLUDE SOCIAL SECURITY NUMBERS***
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SUMMARY

SECTION 011000 - SUMMARY

11

1.2

13

14

PART 1 - GENERAL

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY
Section Includes:

Project information.

Work covered by Contract Documents.
Access to site.

Coordination with occupants.

Work restrictions.

Specification and drawing conventions.

SourwdE

Related Requirements:

1. Section 015000 "Temporary Facilities and Controls" for limitations and procedures
governing temporary use of Owner's facilities.

PROJECT INFORMATION

Project Identification: Facilities and Maintenance Building Emergency Service Modifications.

1. Project Location: 2145 Main Street, Glastonbury, CT 06033.

Owner: Town of Glastonbury.

1. Owner's Representative: Mr. David Sachitella, Buildings Superintendent; phone 860-
652-7706.

Architect: Silver Petrucelli Associates, phone 203-230-9007.

WORK COVERED BY CONTRACT DOCUMENTS
The Work of Project is defined by the Contract Documents and consists of the following:
1. Addition of systems and equipment related to the enhancement of the new Maintenance

Building for Emergency Services. System and equipment includes new emergency
generator and associated screen wall; adding new photovoltaic panels and related

Facilities & Maintenance Building Emergency Service Modifications - Glastonbury
011000-1



SUMMARY

15

1.6

electrical system modifications, and new CCTV system. The scope of work also includes
construction of mezzanine level offices, including new interior finishes, doors and
hardware; fire protection, mechanical, electrical and lighting systems; enclosure of new
stair including new exterior door; new scissors lift and fixed fork pallet lifter with
basket, and other miscellaneous building elements, as indicated on Drawings.

2. Off-site disposal of all removed materials.

Type of Contract:

1. Project will be constructed under a single prime contract.

ACCESS TO SITE

General: Contractor shall have full use of Project site for construction operations during
construction period. Contractor's use of Project site is limited only by Owner's right to perform
work or to retain other contractors on portions of Project.

General: Contractor shall have limited use of Project site for construction operations as
indicated on Drawings by the Contract limits and as indicated by requirements of this Section.

Use of Site: Limit use of Project site to work in areas indicated. Do not disturb portions of
Project site beyond areas in which the Work is indicated.

1. Limits: Confine construction operations to work in areas indicated.

2. Driveways, Walkways and Entrances: Keep driveways parking garage, loading areas,
and entrances serving premises clear and available to Owner, Owner's employees, and
emergency vehicles at all times. Do not use these areas for parking or storage of
materials.

a. Schedule deliveries to minimize use of driveways and entrances by construction
operations.

b. Schedule deliveries to minimize space and time requirements for storage of
materials and equipment on-site.

Condition of Existing Building: Maintain portions of existing building affected by construction
operations in a weathertight condition throughout construction period. Repair damage caused
by construction operations.

COORDINATION WITH OCCUPANTS

Full Owner Occupancy: Owner will occupy site and existing building(s) during entire
construction period. Cooperate with Owner during construction operations to minimize
conflicts and facilitate Owner usage. Perform the Work so as not to interfere with Owner's day-
to-day operations. Maintain existing exits unless otherwise indicated.

1. Maintain access to existing walkways, corridors, and other adjacent occupied or used
facilities. Do not close or obstruct walkways, corridors, or other occupied or used
facilities without written permission from Owner and approval of authorities having
jurisdiction.

Facilities & Maintenance Building Emergency Service Modifications - Glastonbury
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1.7

18

2. Notify Owner not less than 72 hours in advance of activities that will affect Owner's
operations.

WORK RESTRICTIONS
Work Restrictions, General: Comply with restrictions on construction operations.

1. Comply with limitations on use of public streets and with other requirements of
authorities having jurisdiction.

On-Site Work Hours: Limit work in the existing building to normal business working hours of
7 a.m. to 5 p.m., Monday through Friday, unless otherwise indicated.

Existing Utility Interruptions: Do not interrupt utilities serving facilities occupied by Owner or
others unless permitted under the following conditions and then only after providing temporary
utility services according to requirements indicated:

1. Notify Architect and Owner not less than two days in advance of proposed utility
interruptions.

2. Obtain Architect's and Owner's written permission before proceeding with utility
interruptions.

Noise, Vibration, and Odors: Coordinate operations that may result in high levels of noise and
vibration, odors, or other disruption to Owner occupancy with Owner.,

1. Notify Architect and Owner not less than two days in advance of proposed disruptive
operations.

2. Obtain Architect's and Owner's written permission before proceeding with disruptive
operations.

Controlled Substances: Use of tobacco products and other controlled substances within the
existing building is not permitted.

Employee Identification: Owner will provide identification tags for Contractor personnel
working on Project site. Require personnel to use identification tags at all times.

Employee Screening: Comply with Owner's requirements for drug and background screening of
Contractor personnel working on Project site.

1. Maintain list of approved screened personnel with Owner's representative.

SPECIFICATION AND DRAWING CONVENTIONS

Specification Content: The Specifications use certain conventions for the style of language and
the intended meaning of certain terms, words, and phrases when used in particular situations.
These conventions are as follows:

Facilities & Maintenance Building Emergency Service Modifications - Glastonbury
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SUMMARY

1. Imperative mood and streamlined language are generally used in the Specifications. The
words "shall,” "shall be," or "shall comply with," depending on the context, are implied
where a colon (:) is used within a sentence or phrase.

2. Specification requirements are to be performed by Contractor unless specifically stated
otherwise.

B. Division 01 General Requirements: Requirements of Sections in Division 01 apply to the Work
of all Sections in the Specifications.

C.  Drawing Coordination: Requirements for materials and products identified on Drawings are
described in detail in the Specifications. One or more of the following are used on Drawings to
identify materials and products:

1. Terminology: Materials and products are identified by the typical generic terms used in
the individual Specifications Sections.

2. Abbreviations: Materials and products are identified by abbreviations published as part
of the U.S. National CAD Standard and scheduled on Drawings.

3. Keynoting: Materials and products are identified by reference keynotes referencing
Specification Section numbers found in this Project Manual.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 011000

Facilities & Maintenance Building Emergency Service Modifications - Glastonbury
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SUBSTITUTION PROCEDURES

SECTION 012500 - SUBSTITUTION PROCEDURES

PART 1 - GENERAL

11

1.2

1.3

14

A

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY
Section includes administrative and procedural requirements for substitutions.

Related Sections:

1. Section 016000 "Product Requirements" for requirements for submitting comparable
product submittals for products by listed manufacturers.

2. Divisions 02 through 49 Sections for specific requirements and limitations for
substitutions.

DEFINITIONS

Substitutions: Changes in products, materials, equipment, and methods of construction from
those required by the Contract Documents and proposed by Contractor.

1. Substitutions for Cause: Changes proposed by Contractor that are required due to
changed Project conditions, such as unavailability of product, regulatory changes, or
unavailability of required warranty terms.

2. Substitutions for Convenience: Changes proposed by Contractor or Owner that are not
required in order to meet other Project requirements but may offer advantage to
Contractor or Owner.

SUBMITTALS

Substitution Requests: Submit three (3) copies of each request for consideration. Identify
product or fabrication or installation method to be replaced. Include Specification Section
number and title and Drawing numbers and titles.

1. Substitution Request Form: Use CSI Form 13.1A.
2. Documentation: ~ Show compliance with requirements for substitutions and the
following, as applicable:

a. Statement indicating why specified product or fabrication or installation cannot be
provided, if applicable.

b. Coordination information, including a list of changes or modifications needed to
other parts of the Work and to construction performed by Owner and separate
contractors, that will be necessary to accommodate proposed substitution.

C. Detailed comparison of significant qualities of proposed substitution with those of
the Work specified. Include annotated copy of applicable specification section.
Significant qualities may include attributes such as performance, weight, size,

Facilities & Maintenance Building Emergency Service Modifications - Glastonbury
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1.6

durability, visual effect, sustainable design characteristics, warranties, and specific
features and requirements indicated. Indicate deviations, if any, from the Work
specified.

Product Data, including drawings and descriptions of products and fabrication and
installation procedures.

Samples, where applicable or requested.

Certificates and qualification data, where applicable or requested.

List of similar installations for completed projects with project names and
addresses and names and addresses of Architects and Owners.

Material test reports from a qualified testing agency indicating and interpreting
test results for compliance with requirements indicated.

Research reports evidencing compliance with building code in effect for Project,
from ICC-ES.

Detailed comparison of Contractor's construction schedule using proposed
substitution with products specified for the Work, including effect on the overall
Contract Time. If specified product or method of construction cannot be provided
within the Contract Time, include letter from manufacturer, on manufacturer's
letterhead, stating date of receipt of purchase order, lack of availability, or delays
in delivery.

Cost information, including a proposal of change, if any, in the Contract Sum.
Contractor's certification that proposed substitution complies with requirements in
the Contract Documents except as indicated in substitution request, is compatible
with related materials, and is appropriate for applications indicated.

Contractor's waiver of rights to additional payment or time that may subsequently
become necessary because of failure of proposed substitution to produce indicated
results.

Architect's Action: If necessary, Architect will request additional information or
documentation for evaluation within seven (7) days of receipt of a request for
substitution.  Architect will notify Contractor, through Construction Manager of
acceptance or rejection of proposed substitution within fifteen (15) days of receipt of
request, or seven (7) days of receipt of additional information or documentation,
whichever is later.

Forms of Acceptance: Change Order, Construction Change Directive, or
Architect's Supplemental Instructions for minor changes in the Work.

Use product specified if Architect does not issue a decision on use of a proposed
substitution within time allocated.

QUALITY ASSURANCE

Compatibility of Substitutions:  Investigate and document compatibility of proposed
substitution with related products and materials. Engage qualified testing agency to perform
compatibility tests recommended by manufacturers.

PROCEDURES

Coordination: Modify or adjust affected work as necessary to integrate work of the approved
substitutions.

Facilities & Maintenance Building Emergency Service Modifications - Glastonbury
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PART 2 - PRODUCTS

2.1

A

SUBSTITUTIONS

Substitutions for Cause: Submit requests for substitution immediately upon discovery of need
for change, but not later than fifteen (15) days prior to time required for preparation and review
of related submittals.

1. Conditions:  Architect will consider Contractor's request for substitution when the
following conditions are satisfied. If the following conditions are not satisfied, Architect
will return requests without action, except to record noncompliance with these
requirements:

a.

b.
C.

>SQ —h o

Requested substitution is consistent with the Contract Documents and will
produce indicated results.

Substitution request is fully documented and properly submitted.

Requested substitution will not adversely affect Contractor's construction
schedule.

Requested substitution has received necessary approvals of authorities having
jurisdiction.

Requested substitution is compatible with other portions of the Work.

Requested substitution has been coordinated with other portions of the Work.
Requested substitution provides specified warranty.

If requested substitution involves more than one (1) contractor, requested
substitution has been coordinated with other portions of the Work, is uniform and
consistent, is compatible with other products, and is acceptable to all contractors
involved.

Substitutions for Convenience: Architect will consider requests for substitution if received
within sixty (60) days after the Notice to Proceed. Requests received after that time may be
considered or rejected at discretion of Architect.

1. Conditions:  Architect will consider Contractor's request for substitution when the
following conditions are satisfied. If the following conditions are not satisfied, Architect
will return requests without action, except to record noncompliance with these
requirements:

a.

Requested substitution offers Owner a substantial advantage in cost, time, energy
conservation, or other considerations, after deducting additional responsibilities
Owner must assume. Owner's additional responsibilities may include
compensation to Architect for redesign and evaluation services, increased cost of
other construction by Owner, and similar considerations.

Requested substitution does not require extensive revisions to the Contract
Documents.

Requested substitution is consistent with the Contract Documents and will
produce indicated results.

Substitution request is fully documented and properly submitted.

Requested substitution will not adversely affect Contractor's construction
schedule.

Facilities & Maintenance Building Emergency Service Modifications - Glastonbury
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f. Requested substitution has received necessary approvals of authorities having
jurisdiction.

g. Requested substitution is compatible with other portions of the Work.

h. Requested substitution has been coordinated with other portions of the Work.

I. Requested substitution provides specified warranty.

J. If requested substitution involves more than one (1) contractor, requested

substitution has been coordinated with other portions of the Work, is uniform and
consistent, is compatible with other products, and is acceptable to all contractors
involved.

PART 3 - EXECUTION (Not Used)

END OF SECTION 012500

Facilities & Maintenance Building Emergency Service Modifications - Glastonbury
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CONTRACT MODIFICATION PRODEDURES

SECTION 012600 - CONTRACT MODIFICATION PROCEDURES

PART 1 - GENERAL

11

1.2

1.3

14

A

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY

Section includes administrative and procedural requirements for handling and processing
Contract modifications.

Related Sections:

1. Section 016000 "Product Requirements” for administrative procedures for handling
requests for substitutions made after Contract award.

MINOR CHANGES IN THE WORK

Architect will issue, through Construction Manager supplemental instructions authorizing
minor changes in the Work, not involving adjustment to the Contract Sum or the Contract
Time, on AIA Document G710, "Architect's Supplemental Instructions."

PROPOSAL REQUESTS

Owner-Initiated Proposal Requests: Architect will issue a detailed description of proposed
changes in the Work that may require adjustment to the Contract Sum or the Contract Time. If
necessary, the description will include supplemental or revised Drawings and Specifications.

1. Proposal Requests issued by Architect are not instructions either to stop work in progress
or to execute the proposed change.

2. Within time specified in Proposal Request or twenty (20) days, when not otherwise
specified, after receipt of Proposal Request, submit a quotation estimating cost
adjustments to the Contract Sum and the Contract Time necessary to execute the change.

a. Include a list of quantities of products required or eliminated and unit costs, with
total amount of purchases and credits to be made. If requested, furnish survey data
to substantiate quantities.

b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade
discounts.

C. Include costs of labor and supervision directly attributable to the change.

d. Include an updated Contractor's construction schedule that indicates the effect of

the change, including, but not limited to, changes in activity duration, start and
finish times, and activity relationship. Use available total float before requesting
an extension of the Contract Time.

e. Quotation Form: Use forms acceptable to Architect.

Facilities & Maintenance Building Emergency Service Modifications - Glastonbury
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1.6

Contractor-Initiated Proposals: If latent or changed conditions require modifications to the
Contract, Contractor may initiate a claim by submitting a request for a change to the
Construction Manager.

1. Include a statement outlining reasons for the change and the effect of the change on the
Work. Provide a complete description of the proposed change. Indicate the effect of the
proposed change on the Contract Sum and the Contract Time.

2. Include a list of quantities of products required or eliminated and unit costs, with total
amount of purchases and credits to be made. If requested, furnish survey data to
substantiate quantities.

3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade
discounts.
4. Include costs of labor and supervision directly attributable to the change.

i

Include an updated Contractor's construction schedule that indicates the effect of the

change, including, but not limited to, changes in activity duration, start and finish times,

and activity relationship. Use available total float before requesting an extension of the

Contract Time.

6. Comply with requirements in Section 012500 "Substitution Procedures" if the proposed
change requires substitution of one product or system for product or system specified.

7. Proposal Request Form: Use form acceptable to Architect.

CHANGE ORDER PROCEDURES

On Owner's approval of a Proposal Request, Architect, through Construction Manager, will
issue a Change Order for signatures of Owner and Contractor on AIA Document G701.

CONSTRUCTION CHANGE DIRECTIVE

Construction Change Directive: Architect, through Construction Manager, may issue a
Construction Change Directive on AIA Document G714. Construction Change Directive
instructs Contractor to proceed with a change in the Work, for subsequent inclusion in a
Change Order.

1. Construction Change Directive contains a complete description of change in the Work.
It also designates method to be followed to determine change in the Contract Sum or the
Contract Time.

Documentation: Maintain detailed records on a time and material basis of work required by the
Construction Change Directive.

1. After completion of change, submit an itemized account and supporting data necessary to
substantiate cost and time adjustments to the Contract.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 012600
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PROJECT MANAGEMENT AND COORDINATION

SECTION 013100 - PROJECT MANAGEMENT AND COORDINATION

PART 1 - GENERAL

11

1.2

1.3

14

A

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY

Section includes administrative provisions for coordinating construction operations on Project
including, but not limited to, the following:

General coordination procedures.
Coordination drawings.

Requests for Information (RFIs).
Project Web site.

Project meetings.

arwdE

Each contractor shall participate in coordination requirements. Certain areas of responsibility
are assigned to a specific contractor.

Related Requirements:

1. Section 017300 "Execution” for procedures for coordinating general installation and
field-engineering services, including establishment of benchmarks and control points.

2. Section 017700 "Closeout Procedures™ for coordinating closeout of the Contract.

DEFINITIONS

RFI: Request from Owner, Architect, or Contractor seeking information required by or
clarifications of the Contract Documents.

INFORMATIONAL SUBMITTALS

Subcontract List: Prepare a written summary identifying individuals or firms proposed for each
portion of the Work, including those who are to furnish products or equipment fabricated to a
special design. Use CSI Form 1.5A. Include the following information in tabular form:

1. Name, address, and telephone number of entity performing subcontract or supplying
products.

2. Number and title of related Specification Section(s) covered by subcontract.

3. Drawing number and detail references, as appropriate, covered by subcontract.

Facilities & Maintenance Building Emergency Service Modifications - Glastonbury
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Key Personnel Names: Within 15 days of starting construction operations, submit a list of key
personnel assignments, including superintendent and other personnel in attendance at Project
site. ldentify individuals and their duties and responsibilities; list addresses and telephone
numbers, including home, office, and cellular telephone numbers and e-mail addresses. Provide
names, addresses, and telephone numbers of individuals assigned as alternates in the absence of
individuals assigned to Project.

1. Post copies of list in project meeting room, in temporary field office, on Project Web
site, and by each temporary telephone. Keep list current at all times.

GENERAL COORDINATION PROCEDURES

Coordination: Coordinate construction operations included in different Sections of the
Specifications to ensure efficient and orderly installation of each part of the Work. Coordinate
construction operations, included in different Sections, that depend on each other for proper
installation, connection, and operation.

1. Schedule construction operations in sequence required to obtain the best results where
installation of one part of the Work depends on installation of other components, before
or after its own installation.

2. Coordinate installation of different components to ensure maximum performance and
accessibility for required maintenance, service, and repair.

3. Make adequate provisions to accommodate items scheduled for later installation.

Coordination: Each contractor shall coordinate its construction operations with those of other
contractors and entities to ensure efficient and orderly installation of each part of the Work.
Each contractor shall coordinate its operations with operations, included in different Sections,
that depend on each other for proper installation, connection, and operation.

1. Schedule construction operations in sequence required to obtain the best results where
installation of one part of the Work depends on installation of other components, before
or after its own installation.

2. Coordinate installation of different components with other contractors to ensure
maximum performance and accessibility for required maintenance, service, and repair.

3. Make adequate provisions to accommodate items scheduled for later installation.

Prepare memoranda for distribution to each party involved, outlining special procedures
required for coordination. Include such items as required notices, reports, and list of attendees
at meetings.

1. Prepare similar memoranda for Owner and separate contractors if coordination of their
Work is required.

Administrative Procedures: Coordinate scheduling and timing of required administrative
procedures with other construction activitiesand activities of other contractors to avoid
conflicts and to ensure orderly progress of the Work. Such administrative activities include, but
are not limited to, the following:

1. Preparation of Contractor's construction schedule.

Facilities & Maintenance Building Emergency Service Modifications - Glastonbury
013100-2



PROJECT MANAGEMENT AND COORDINATION
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Preparation of the schedule of values.

Installation and removal of temporary facilities and controls.
Delivery and processing of submittals.

Progress meetings.

Preinstallation conferences.

Project closeout activities.

Startup and adjustment of systems.

NGk WN

Conservation: Coordinate construction activities to ensure that operations are carried out with
consideration given to conservation of energy, water, and materials. Coordinate use of
temporary utilities to minimize waste.

1. Salvage materials and equipment involved in performance of, but not actually
incorporated into, the Work. See other Sections for disposition of salvaged materials that
are designated as Owner's property.

COORDINATION DRAWINGS

Coordination Drawings, General: Prepare coordination drawings according to requirements in
individual Sections, and additionally where installation is not completely shown on Shop
Drawings, where limited space availability necessitates coordination, or if coordination is
required to facilitate integration of products and materials fabricated or installed by more than
one entity.

1. Content: Project-specific information, drawn accurately to a scale large enough to
indicate and resolve conflicts. Do not base coordination drawings on standard printed
data. Include the following information, as applicable:

a. Use applicable Drawings as a basis for preparation of coordination drawings.
Prepare sections, elevations, and details as needed to describe relationship of
various systems and components.

b. Coordinate the addition of trade-specific information to the coordination drawings
by multiple contractors in a sequence that best provides for coordination of the
information and resolution of conflicts between installed components before
submitting for review.

C. Indicate functional and spatial relationships of components of architectural,
structural, civil, mechanical, and electrical systems.
d. Indicate space requirements for routine maintenance and for anticipated

replacement of components during the life of the installation.

e. Show location and size of access doors required for access to concealed dampers,
valves, and other controls.

f. Indicate required installation sequences.
Indicate dimensions shown on the Drawings. Specifically note dimensions that
appear to be in conflict with submitted equipment and minimum clearance
requirements. Provide alternate sketches to Architect indicating proposed
resolution of such conflicts. Minor dimension changes and difficult installations
will not be considered changes to the Contract.

Coordination Drawing Organization: Organize coordination drawings as follows:

Facilities & Maintenance Building Emergency Service Modifications - Glastonbury
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10.

Floor Plans and Reflected Ceiling Plans: Show architectural and structural elements, and
mechanical, plumbing, fire-protection, fire-alarm, and electrical Work. Show locations of
visible ceiling-mounted devices relative to acoustical ceiling grid. Supplement plan
drawings with section drawings where required to adequately represent the Work.
Plenum Space: Indicate subframing for support of ceiling and wall systems, mechanical
and electrical equipment, and related Work. Locate components within ceiling plenum to
accommodate layout of light fixtures indicated on Drawings. Indicate areas of conflict
between light fixtures and other components.

Mechanical Rooms: Provide coordination drawings for mechanical rooms showing plans
and elevations of mechanical, plumbing, fire-protection, fire-alarm, and electrical
equipment.

Structural Penetrations: Indicate penetrations and openings required for all disciplines.
Slab Edge and Embedded Items: Indicate slab edge locations and sizes and locations of
embedded items for metal fabrications, sleeves, anchor bolts, bearing plates, angles, door
floor closers, slab depressions for floor finishes, curbs and housekeeping pads, and
similar items.

Mechanical and Plumbing Work: Show the following:

a. Sizes and bottom elevations of ductwork, piping, and conduit runs, including
insulation, bracing, flanges, and support systems.

b. Dimensions of major components, such as dampers, valves, diffusers, access
doors, cleanouts and electrical distribution equipment.

C. Fire-rated enclosures around ductwork.

Electrical Work: Show the following:

a. Runs of vertical and horizontal conduit 1-1/4 inches (32 mm) in diameter and
larger.

b. Light fixture, exit light, emergency battery pack, smoke detector, and other fire-
alarm locations.

C. Panel board, switch board, switchgear, transformer, busway, generator, and motor
control center locations.

d. Location of pull boxes and junction boxes, dimensioned from column center lines.

Fire-Protection System: Show the following:

a. Locations of standpipes, mains piping, branch lines, pipe drops, and sprinkler
heads.

Review: Architect will review coordination drawings to confirm that the Work is being
coordinated, but not for the details of the coordination, which are Contractor's
responsibility. If Architect determines that coordination drawings are not being prepared
in sufficient scope or detail, or are otherwise deficient, Architect will so inform
Contractor, who shall make changes as directed and resubmit.

Coordination Drawing Prints: Prepare coordination drawing prints according to
requirements in Section 013300 "Submittal Procedures."
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1.7

REQUESTS FOR INFORMATION (RFlIs)

General: Immediately on discovery of the need for additional information or interpretation of
the Contract Documents, Contractor shall prepare and submit an RFI in the form specified.

1. Architect will return RFIs submitted to Architect by other entities controlled by
Contractor with no response.

2. Coordinate and submit RFIs in a prompt manner so as to avoid delays in Contractor's
work or work of subcontractors.

Content of the RFI: Include a detailed, legible description of item needing information or
interpretation and the following:

1. Project name.

2. Project number.

3. Date.

4. Name of Contractor.

5. Name of Architect.

6. RFI number, numbered sequentially.

7. RFI subject.

8. Specification Section number and title and related paragraphs, as appropriate.

9. Drawing number and detail references, as appropriate.

10. Field dimensions and conditions, as appropriate.

11. Contractor's suggested resolution. If Contractor's suggested resolution impacts the
Contract Time or the Contract Sum, Contractor shall state impact in the RFI.

12.  Contractor's signature.

13.  Attachments: Include sketches, descriptions, measurements, photos, Product Data, Shop

Drawings, coordination drawings, and other information necessary to fully describe
items needing interpretation.

a. Include dimensions, thicknesses, structural grid references, and details of affected
materials, assemblies, and attachments on attached sketches.

RFI Forms: AIA Document G716.

1. Attachments shall be electronic files in Adobe Acrobat PDF format.

Architect's Action: Architect will review each RFI, determine action required, and respond.
Allow seven working days for Architect's response for each RFI. RFIs received by Architect

after 1:00 p.m. will be considered as received the following working day.

1. The following Contractor-generated RFIs will be returned without action:

a. Requests for approval of submittals.

b. Requests for approval of substitutions.

C. Requests for approval of Contractor's means and methods.

d. Requests for coordination information already indicated in the Contract
Documents.

e. Requests for adjustments in the Contract Time or the Contract Sum.

f. Requests for interpretation of Architect's actions on submittals.

Facilities & Maintenance Building Emergency Service Modifications - Glastonbury
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1.8

g. Incomplete RFIs or inaccurately prepared RFIs.

Architect's action may include a request for additional information, in which case
Architect's time for response will date from time of receipt of additional information.
Architect's action on RFIs that may result in a change to the Contract Time or the
Contract Sum may be eligible for Contractor to submit Change Proposal according to
Section 012600 "Contract Modification Procedures."

a. If Contractor believes the RFI response warrants change in the Contract Time or
the Contract Sum, notify Architect in writing within 10 days of receipt of the RFI
response.

RFI Log: Prepare, maintain, and submit a tabular log of RFIs organized by the RFI number.
Submit log weekly. Use CSI Log Form 13.2B. Include the following: Software log with not less
than the following:

NoakrwhE

Project name.

Name and address of Contractor.

Name and address of Architect.

RFI number including RFIs that were returned without action or withdrawn.
RFI description.

Date the RFI was submitted.

Date Architect's response was received.

On receipt of Architect's action, update the RFI log and immediately distribute the RFI
response to affected parties. Review response and notify Architect within seven days if
Contractor disagrees with response.

1.

2.

Identification of related Minor Change in the Work, Construction Change Directive, and
Proposal Request, as appropriate.

Identification of related Field Order, Work Change Directive, and Proposal Request, as
appropriate.

PROJECT WEB SITE

Use Owner's Project Web site for purposes of hosting and managing project communication
and documentation until Final Completion. Project Web site shall include the following
functions:

HBOooo~NoOR~wdE

Project directory.

Project correspondence.

Meeting minutes.

Contract modifications forms and logs.
RFI forms and logs.

Task and issue management.

Photo documentation.

Schedule and calendar management.
Submittals forms and logs.

Payment application forms.

Facilities & Maintenance Building Emergency Service Modifications - Glastonbury
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11. Drawing and specification document hosting, viewing, and updating.
12.  Online document collaboration.

13.  Reminder and tracking functions.

14.  Archiving functions.

Provide up to seven Project Web site user licenses for use of the Owner, Architect, and
Architect's consultants. Provide eight hours of software training at Architect's office for Project
Web site users.

On completion of Project, provide one complete archive copy(ies) of Project Web site files to
Owner and to Architect in a digital storage format acceptable to Architect.

Provide one of the following Project Web site software packages under their current published
licensing agreements:

1. Autodesk, Buzzsaw.
2. Autodesk, Constructware.
3. Meridian Systems, Prolog

Contractor, subcontractors, and other parties granted access by Contractor to Project Web site
shall execute a data licensing agreement in the form of AIA Document C106.

PROJECT MEETINGS

General: Schedule and conduct meetings and conferences at Project site unless otherwise
indicated.

1. Attendees: Inform participants and others involved, and individuals whose presence is
required, of date and time of each meeting. Notify Owner and Architect of scheduled
meeting dates and times.

2. Agenda: Prepare the meeting agenda. Distribute the agenda to all invited attendees.

3. Minutes: Entity responsible for conducting meeting will record significant discussions
and agreements achieved. Distribute the meeting minutes to everyone concerned,
including Owner and Architect, within three days of the meeting.

Preconstruction Conference: Architect will schedule and conduct a preconstruction conference
before starting construction, at a time convenient to Owner and Architect, but no later than 15
days after execution of the Agreement.

1. Conduct the conference to review responsibilities and personnel assignments.

2. Attendees: Authorized representatives of Owner, Architect, and their consultants;
Contractor and its superintendent; major subcontractors; suppliers; and other concerned
parties shall attend the conference. Participants at the conference shall be familiar with
Project and authorized to conclude matters relating to the Work.

3. Agenda: Discuss items of significance that could affect progress, including the
following:

a. Tentative construction schedule.
b. Phasing.

Facilities & Maintenance Building Emergency Service Modifications - Glastonbury
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Critical work sequencing and long-lead items.
Designation of key personnel and their duties.
Lines of communications.

Procedures for processing field decisions and Change Orders.
Procedures for RFIs.

Procedures for testing and inspecting.

Procedures for processing Applications for Payment.
Distribution of the Contract Documents.

Submittal procedures.

Sustainable design requirements.

Preparation of record documents.

Use of the premises and existing building.

Work restrictions.

Working hours.

Owner's occupancy requirements.

Responsibility for temporary facilities and controls.
Procedures for moisture and mold control.
Procedures for disruptions and shutdowns.
Construction waste management and recycling.
Parking availability.

Office, work, and storage areas.

Equipment deliveries and priorities.

First aid.

Security.

Progress cleaning.

Minutes: Entity responsible for conducting meeting will record and distribute meeting
minutes.

C.  Preinstallation Conferences: Conduct a preinstallation conference at Project site before each
construction activity that requires coordination with other construction.

1.

Attendees: Installer and representatives of manufacturers and fabricators involved in or
affected by the installation and its coordination or integration with other materials and
installations that have preceded or will follow, shall attend the meeting. Advise Architect
of scheduled meeting dates.

Agenda: Review progress of other construction activities and preparations for the
particular activity under consideration, including requirements for the following:

X oD@ NP Q0o

Contract Documents.
Options.

Related RFlIs.

Related Change Orders.
Purchases.

Deliveries.

Submittals.

Sustainable design requirements.
Review of mockups.
Possible conflicts.
Compatibility requirements.

Facilities & Maintenance Building Emergency Service Modifications - Glastonbury
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Time schedules.

Weather limitations.

Manufacturer's written instructions.
Warranty requirements.

Compatibility of materials.

Acceptability of substrates.

Temporary facilities and controls.

Space and access limitations.
Regulations of authorities having jurisdiction.
Testing and inspecting requirements.
Installation procedures.

Coordination with other work.

Required performance results.

Protection of adjacent work.

Protection of construction and personnel.

NS XS<E"® 0D OS53—

Record significant conference discussions, agreements, and disagreements, including
required corrective measures and actions.

Reporting: Distribute minutes of the meeting to each party present and to other parties
requiring information.

Do not proceed with installation if the conference cannot be successfully concluded.
Initiate whatever actions are necessary to resolve impediments to performance of the
Work and reconvene the conference at earliest feasible date.

Project Closeout Conference: Schedule and conduct a project closeout conference, at a time
convenient to Owner and Architect, but no later than 90 days prior to the scheduled date of
Substantial Completion.

1.

2.

Conduct the conference to review requirements and responsibilities related to Project
closeout.

Attendees: Authorized representatives of Owner, Architect, and their consultants;
Contractor and its superintendent; major subcontractors; suppliers; and other concerned
parties shall attend the meeting. Participants at the meeting shall be familiar with Project
and authorized to conclude matters relating to the Work.

Agenda: Discuss items of significance that could affect or delay Project closeout,
including the following:

a. Preparation of record documents.

Procedures required prior to inspection for Substantial Completion and for final
inspection for acceptance.

Submittal of written warranties.

Requirements for completing sustainable design documentation.

Requirements for preparing operations and maintenance data.

Requirements for delivery of material samples, attic stock, and spare parts.
Requirements for demonstration and training.

Preparation of Contractor's punch list.

Procedures for processing Applications for Payment at Substantial Completion
and for final payment.

J- Submittal procedures.

k. Coordination of separate contracts.

o

—SQ@ o oo
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4.

I Owner's partial occupancy requirements.
m. Installation of Owner's furniture, fixtures, and equipment.
n. Responsibility for removing temporary facilities and controls.

Minutes: Entity conducting meeting will record and distribute meeting minutes.

E. Progress Meetings: Conduct progress meetings at weekly intervals.

1.
2.

Coordinate dates of meetings with preparation of payment requests.

Attendees: In addition to representatives of Owner and Architect, each contractor,
subcontractor, supplier, and other entity concerned with current progress or involved in
planning, coordination, or performance of future activities shall be represented at these
meetings. All participants at the meeting shall be familiar with Project and authorized to
conclude matters relating to the Work.

Agenda: Review and correct or approve minutes of previous progress meeting. Review
other items of significance that could affect progress. Include topics for discussion as
appropriate to status of Project.

a. Contractor's Construction Schedule: Review progress since the last meeting.
Determine whether each activity is on time, ahead of schedule, or behind schedule,
in relation to Contractor's construction schedule. Determine how construction
behind schedule will be expedited; secure commitments from parties involved to
do so. Discuss whether schedule revisions are required to ensure that current and
subsequent activities will be completed within the Contract Time.

1)

Review schedule for next period.

b. Review present and future needs of each entity present, including the following:

1)
2)
3)
4)
5)
6)
7)
8)
9)
10)
11)
12)
13)
14)
15)
16)
17)
18)
19)
20)

Interface requirements.

Sequence of operations.

Resolution of BIM component conflicts.
Status of submittals.

Status of sustainable design documentation.
Deliveries.

Off-site fabrication.

Access.

Site utilization.

Temporary facilities and controls.

Progress cleaning.

Quality and work standards.

Status of correction of deficient items.
Field observations.

Status of RFIs.

Status of proposal requests.

Pending changes.

Status of Change Orders.

Pending claims and disputes.
Documentation of information for payment requests.
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Minutes: Entity responsible for conducting the meeting will record and distribute the
meeting minutes to each party present and to parties requiring information.

a. Schedule Updating: Revise Contractor's construction schedule after each progress
meeting where revisions to the schedule have been made or recognized. Issue
revised schedule concurrently with the report of each meeting.

Coordination Meetings: Project Coordinator will conduct Project coordination meetings at
weekly intervals. Project coordination meetings are in addition to specific meetings held for
other purposes, such as progress meetings and preinstallation conferences.

1.

3.

Attendees: In addition to representatives of Owner and Architect, each contractor,
subcontractor, supplier, and other entity concerned with current progress or involved in
planning, coordination, or performance of future activities shall be represented at these
meetings. All participants at the meetings shall be familiar with Project and authorized to
conclude matters relating to the Work.

Agenda: Review and correct or approve minutes of the previous coordination meeting.
Review other items of significance that could affect progress. Include topics for
discussion as appropriate to status of Project.

a. Combined Contractor's Construction Schedule: Review progress since the last
coordination meeting. Determine whether each contract is on time, ahead of
schedule, or behind schedule, in relation to combined Contractor's construction
schedule. Determine how construction behind schedule will be expedited; secure
commitments from parties involved to do so. Discuss whether schedule revisions
are required to ensure that current and subsequent activities will be completed
within the Contract Time.

b. Schedule Updating: Revise combined Contractor's construction schedule after
each coordination meeting where revisions to the schedule have been made or
recognized. Issue revised schedule concurrently with report of each meeting.

C. Review present and future needs of each contractor present, including the
following:

1) Interface requirements.

2)  Sequence of operations.

3) Resolution of BIM component conflicts.
4)  Status of submittals.

5) Deliveries.

6)  Off-site fabrication.

7) Access.

8)  Site utilization.

9)  Temporary facilities and controls.
10) Work hours.

11) Hazards and risks.

12)  Progress cleaning.

13) Quality and work standards.

14) Change Orders.

Reporting: Record meeting results and distribute copies to everyone in attendance and to
others affected by decisions or actions resulting from each meeting.

Facilities & Maintenance Building Emergency Service Modifications - Glastonbury
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PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 013100
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SUBMITTAL PROCEDURES

SECTION 013300 - SUBMITTAL PROCEDURES

PART 1 - GENERAL

11

1.2

1.3

14

A

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY

Section includes requirements for the submittal schedule and administrative and procedural
requirements for submitting Shop Drawings, Product Data, Samples, and other submittals.

Related Sections:

1. Section 017823 "Operation and Maintenance Data" for submitting operation and
maintenance manuals.

2. Section 017839 "Project Record Documents™” for submitting record Drawings, record
Specifications, and record Product Data.

DEFINITIONS

Action Submittals:  Written and graphic information and physical samples that require
Architect's and Construction Manager’s responsive action. Action submittals are those
submittals indicated in individual Specification Sections as action submittals.

Informational Submittals: Weritten and graphic information and physical samples that do not
require Architect's and Construction Manager’s responsive action. Submittals may be rejected
for not complying with requirements. Informational submittals are those submittals indicated
in individual Specification Sections as informational submittals.

File Transfer Protocol (FTP): Communications protocol that enables transfer of files to and
from another computer over a network and that serves as the basis for standard Internet
protocols. An FTP site is a portion of a network located outside of network firewalls within
which internal and external users are able to access files.

Portable Document Format (PDF): An open standard file format licensed by Adobe Systems
used for representing documents in a device-independent and display resolution-independent
fixed-layout document format.

ACTION SUBMITTALS

Submittal Schedule: Submit a schedule of submittals, arranged in chronological order by dates
required by construction schedule. Include time required for review, ordering, manufacturing,
fabrication, and delivery when establishing dates. Include additional time required for making
corrections or modifications to submittals noted by the Architect and Construction Manager
and additional time for handling and reviewing submittals required by those corrections.

Facilities & Maintenance Building Emergency Service Modifications - Glastonbury
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1.5

1. Coordinate submittal schedule with list of subcontracts, the schedule of values, and
Contractor's construction schedule.

2. Initial Submittal: Submit concurrently with start-up construction schedule. Include
submittals required during the first sixty (60) days of construction. List those submittals
required to maintain orderly progress of the Work and those required early because of
long lead time for manufacture or fabrication.

3. Final Submittal: Submit concurrently with the first complete submittal of Contractor's
construction schedule.

a. Submit revised submittal schedule to reflect changes in current status and timing
for submittals.

4. Format: Arrange the following information in a tabular format:

Scheduled date for first submittal.

Specification Section number and title.

Submittal Category: Action, informational.

Name of subcontractor.

Description of the Work covered.

Scheduled date for Architect's and Construction Manager’s final release or
approval.

. Scheduled dates for purchasing.

h. Scheduled dates for installation.

hD o0 o

SUBMITTAL ADMINISTRATIVE REQUIREMENTS

Architect's Digital Data Files: Electronic copies of CAD Drawings of the Contract Drawings
will not be provided by Architect for Contractor's use in preparing submittals unless requested
and Architect’s user agreement properly completed.

Coordination: Coordinate preparation and processing of submittals with performance of
construction activities.

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other
submittals, and related activities that require sequential activity.

2. Submit all submittal items required for each Specification Section concurrently unless
partial submittals for portions of the Work are indicated on approved submittal schedule.

3. Submit action submittals and informational submittals required by the same
Specification Section as separate packages under separate transmittals.

4. Coordinate transmittal of different types of submittals for related parts of the Work so
processing will not be delayed because of need to review submittals concurrently for
coordination.

a. Architect and Construction Manager reserve the right to withhold action on a
submittal requiring coordination with other submittals until related submittals are
received.

Processing Time: Allow time for submittal review, including time for resubmittals, as follows.
Time for review shall commence on Architect's receipt of submittal. No extension of the

Facilities & Maintenance Building Emergency Service Modifications - Glastonbury
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Contract Time will be authorized because of failure to transmit submittals enough in advance of
the Work to permit processing, including resubmittals.

1.

N

Initial Review: Allow ten (10) days for initial review of each submittal. Allow
additional time if coordination with subsequent submittals is required. Architect or
Construction Manager will advise Contractor when a submittal being processed must be
delayed for coordination.

Resubmittal Review: Allow ten (10) days for review of each resubmittal.

Sequential Review: Where sequential review of submittals by Architect's consultants,
Owner, or other parties is indicated, allow fifteen (15) days for initial review of each
submittal.

D. Identification and Information: Place a permanent label or title block on each paper copy
submittal item for identification.

1. Indicate name of firm or entity that prepared each submittal on label or title block.
2. Provide a space on label or beside title block to record Contractor's review and approval
markings and action taken by Architect.
3. Include the following information for processing and recording action taken:
a. Project name.
b. Date.
C. Name of Architect.
d. Name of Contractor.
e. Name of subcontractor.
f. Name of supplier.
g. Name of manufacturer.
h. Submittal number or other unique identifier, including revision identifier.
1)  Submittal number shall use Specification Section number followed by a
decimal point and then a sequential number (e.g., 061000.01). Resubmittals
shall include an alphabetic suffix after another decimal point (e.g.,
061000.01.A).
i Number and title of appropriate Specification Section.
J. Drawing number and detail references, as appropriate.
k. Location(s) where product is to be installed, as appropriate.
. Other necessary identification.
E. Identification and Information: Identify and incorporate information in each electronic

submittal file as follows:

1.

2.

Assemble complete submittal package into a single indexed file with links enabling
navigation to each item.
Name file with submittal number or other unique identifier, including revision identifier.

a. File name shall use project identifier and Specification Section number followed
by a decimal point and then a sequential number (e.g., LNHS-061000.01).
Resubmittals shall include an alphabetic suffix after another decimal point (e.g.,
LNHS-061000.01.A).
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3. Provide means for insertion to permanently record Contractor's review and approval
markings and action taken by Architect.

4. Include the following information on an inserted cover sheet:
a. Project name.
b. Date.
C. Name and address of Architect.
d. Name of Contractor.
e. Name of firm or entity that prepared submittal.
f. Name of subcontractor.
g. Name of supplier.
h. Name of manufacturer.
i. Number and title of appropriate Specification Section.
J- Drawing number and detail references, as appropriate.
k. Location(s) where product is to be installed, as appropriate.
l. Related physical samples submitted directly.
m.  Other necessary identification.
5. Include the following information as keywords in the electronic file metadata:
a. Project name.
b. Number and title of appropriate Specification Section.
C. Manufacturer name.
d. Product name.

Options: Identify options requiring selection by the Architect.
Deviations: ldentify deviations from the Contract Documents on submittals.

Additional Paper Copies: Unless additional copies are required for final submittal, and unless
Architect observes noncompliance with provisions in the Contract Documents, initial submittal
may serve as final submittal.

Transmittal:  Assemble each submittal individually and appropriately for transmittal and
handling. Transmit each submittal using a transmittal form. Architect will return submittals,
without review received from sources other than Contractor.

1. Transmittal Form: Provide locations on form for the following information:

Project name.

Date.

Destination (To:).

Source (From:).

Names of subcontractor, manufacturer, and supplier.
Category and type of submittal.

Submittal purpose and description.

Specification Section number and title.

Indication of full or partial submittal.

Drawing number and detail references, as appropriate.
Transmittal number, numbered consecutively.

X T Se@ho oo o
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J.

K.

L.

. Submittal and transmittal distribution record.
m. Remarks.
n. Signature of transmitter.

2. On an attached separate sheet, prepared on Contractor's letterhead, record relevant
information, requests for data, revisions other than those requested by Architect on
previous submittals, and deviations from requirements in the Contract Documents,
including minor variations and limitations. Include same identification information as
related submittal.

Resubmittals: Make resubmittals in same form and number of copies as initial submittal.

1. Note date and content of previous submittal.

2. Note date and content of revision in label or title block and clearly indicate extent of
revision.

3. Resubmit submittals until they are marked with approval notation from Architect's and
Construction Manager’s action stamp.

Distribution: Furnish copies of final submittals to manufacturers, subcontractors, suppliers,
fabricators, installers, authorities having jurisdiction, and others as necessary for performance
of construction activities. Show distribution on transmittal forms.

Use for Construction: Use only final submittals that are marked with approval notation from
Architect's and Construction Manager’s action stamp.

PART 2 - PRODUCTS

2.1

A

SUBMITTAL PROCEDURES

General Submittal Procedure Requirements: Prepare and submit submittals required by
individual Specification Sections. Types of submittals are indicated in individual Specification
Sections.

1. Submit electronic submittals via email as PDF electronic files.

a. Architect, through Construction Manager, will return annotated file. Annotate and
retain one (1) copy of file as an electronic Project record document file.

2. Certificates and Certifications Submittals: Provide a statement (attached) that includes
signature of entity responsible for preparing certification. Certificates and certifications
shall be signed by an officer or other individual authorized to sign documents on behalf
of that entity.

a. Provide a digital signature with digital certificate on electronically-submitted
certificates and certifications where indicated.

b. Provide a notarized statement on original paper copy certificates and certifications
where indicated.

3. Test and Inspection Reports Submittals: Comply with requirements specified in Section
014000 "Quality Requirements."

Facilities & Maintenance Building Emergency Service Modifications - Glastonbury
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Product Data: Collect information into a single submittal for each element of construction and
type of product or equipment.

1.

2.
3.

5.

If information must be specially prepared for submittal because standard published data
are not suitable for use, submit as Shop Drawings, not as Product Data.

Mark each copy of each submittal to show which products and options are applicable.
Include the following information, as applicable:

Manufacturer's catalog cuts.

Manufacturer's product specifications.

Standard color charts.

Statement of compliance with specified referenced standards.
Testing by recognized testing agency.

Application of testing agency labels and seals.

Notation of coordination requirements.

Availability and delivery time information.

S@ o a0 o

For equipment, include the following in addition to the above, as applicable:

Wiring diagrams showing factory-installed wiring.

Printed performance curves.

Operational range diagrams.

Clearances required to other construction, if not indicated on accompanying Shop
Drawings.

oo

Submit Product Data before or concurrent with Samples.

Shop Drawings: Prepare Project-specific information, drawn accurately to scale. Do not base
Shop Drawings on reproductions of the Contract Documents or standard printed data.

1.

Preparation:  Fully illustrate requirements in the Contract Documents. Include the
following information, as applicable:

Identification of products.

Schedules.

Compliance with specified standards.

Notation of coordination requirements.

Notation of dimensions established by field measurement.

Relationship and attachment to adjoining construction clearly indicated.
g. Seal and signature of professional engineer if specified.

Q0o

Sheet Size: Except for templates, patterns, and similar full-size drawings, submit Shop
Drawings on sheets at least 8%2 by 11 inches but no larger than 30 by 42 inches.

Samples: Submit Samples for review of kind, color, pattern, and texture for a check of these
characteristics with other elements and for a comparison of these characteristics between
submittal and actual component as delivered and installed.

1.

Transmit Samples that contain multiple, related components such as accessories together
in one (1) submittal package.

Facilities & Maintenance Building Emergency Service Modifications - Glastonbury
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2. Identification: Attach label on unexposed side of Samples that includes the following:

Generic description of Sample.

Product name and name of manufacturer.

Sample source.

Number and title of applicable Specification Section.

coope

3. Disposition: Maintain sets of approved Samples at Project site, available for quality-
control comparisons throughout the course of construction activity. Sample sets may be
used to determine final acceptance of construction associated with each set.

a. Samples that may be incorporated into the Work are indicated in individual
Specification Sections. Such Samples must be in an undamaged condition at time
of use.

b. Samples not incorporated into the Work, or otherwise designated as Owner's
property, are the property of Contractor.

Product Schedule: As required in individual Specification Sections, prepare a written summary
indicating types of products required for the Work and their intended location. Include the
following information in tabular form:

1. Type of product. Include unique identifier for each product indicated in the Contract
Documents.

2. Manufacturer and product name, and model number if applicable.

3. Number and name of room or space.

4. Location within room or space.

Subcontract List: Prepare a written summary identifying individuals or firms proposed for each
portion of the Work, including those who are to furnish products or equipment fabricated to a
special design. Include the following information in tabular form:

1. Name, address, and telephone number of entity performing subcontract or supplying
products.

2. Number and title of related Specification Section(s) covered by subcontract.

3. Drawing number and detail references, as appropriate, covered by subcontract.

Qualification Data: Prepare written information that demonstrates capabilities and experience
of firm or person. Include lists of completed projects with project names and addresses, contact
information of Architects and Owners, and other information specified.

Welding Certificates: Prepare written certification that welding procedures and personnel
comply with requirements in the Contract Documents. Submit record of Welding Procedure
Specification and Procedure Qualification Record on American Welding Society (AWS) forms.
Include names of firms and personnel certified.

Installer Certificates: Submit written statements on manufacturer's letterhead certifying that
Installer complies with requirements in the Contract Documents and, where required, is
authorized by manufacturer for this specific Project.

Facilities & Maintenance Building Emergency Service Modifications - Glastonbury
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Manufacturer Certificates: Submit written statements on manufacturer's letterhead certifying
that manufacturer complies with requirements in the Contract Documents. Include evidence of
manufacturing experience where required.

Product Certificates: Submit written statements on manufacturer's letterhead certifying that
product complies with requirements in the Contract Documents.

Material Certificates: Submit written statements on manufacturer's letterhead certifying that
material complies with requirements in the Contract Documents.

Material Test Reports: Submit reports written by a qualified testing agency, on testing agency's
standard form, indicating and interpreting test results of material for compliance with
requirements in the Contract Documents.

Product Test Reports: Submit written reports indicating current product produced by
manufacturer complies with requirements in the Contract Documents. Base reports on
evaluation of tests performed by manufacturer and witnessed by a qualified testing agency, or
on comprehensive tests performed by a qualified testing agency.

Research Reports: Submit written evidence, from a model code organization acceptable to
authorities having jurisdiction, that product complies with building code in effect for Project.
Include the following information:

Name of evaluation organization.
Date of evaluation.

Time period when report is in effect.
Product and manufacturers' names.
Description of product.

Test procedures and results.
Limitations of use.

Noak~kowhE

Schedule of Tests and Inspections: Comply with requirements specified in Section 014000
"Quality Requirements."

Preconstruction Test Reports: Submit reports written by a qualified testing agency, on testing
agency's standard form, indicating and interpreting results of tests performed before installation
of product, for compliance with performance requirements in the Contract Documents.

Compatibility Test Reports: Submit reports written by a qualified testing agency, on testing
agency's standard form, indicating and interpreting results of compatibility tests performed
before installation of product. Include written recommendations for primers and substrate
preparation needed for adhesion.

Field Test Reports: Submit reports indicating and interpreting results of field tests performed
either during installation of product or after product is installed in its final location, for
compliance with requirements in the Contract Documents.

Maintenance Data: Comply with requirements specified in Section 017823 "Operation and
Maintenance Data."

Facilities & Maintenance Building Emergency Service Modifications - Glastonbury
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PART 3 - EXECUTION

3.1

3.2

A

CONTRACTOR'S REVIEW

Action and Informational Submittals: Review each submittal and check for coordination with
other Work of the Contract and for compliance with the Contract Documents. Note corrections
and field dimensions. Mark with approval stamp before submitting to Architect and
Construction Manager.

Approval Stamp: Stamp each submittal with a uniform, approval stamp. Include Project name
and location, submittal number, Specification Section title and number, name of reviewer, date
of Contractor's approval, and statement certifying that submittal has been reviewed, checked,
and approved for compliance with the Contract Documents.

ARCHITECT'S AND CONSTRUCTION MANAGER’S ACTION

General: Architect and Construction Manager will not review submittals that do not bear
Contractor's approval stamp and will return them without action.

Action Submittals: Architect and Construction Manager will review each submittal, make
marks to indicate corrections or modifications required, and return it. Architect and
Construction Manager will stamp each submittal with an action stamp and will mark stamp
appropriately to indicate action.

Informational Submittals: Architect and Construction Manager will review each submittal and
will not return it, or will return it if it does not comply with requirements. Architect and
Construction Manager will forward each submittal to appropriate party.

Partial submittals prepared for a portion of the Work will be reviewed when use of partial
submittals has received prior approval from Architect and Construction Manager.

Incomplete submittals are not acceptable, will be considered nonresponsive, and will be
returned without review.

Submittals not required by the Contract Documents may not be reviewed and may be discarded.

END OF SECTION 013300

Facilities & Maintenance Building Emergency Service Modifications - Glastonbury
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SECTION 014000 - QUALITY REQUIREMENTS

PART 1 - GENERAL

11

1.2

1.3

A

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY

Section includes administrative and procedural requirements for quality assurance and quality
control.

Testing and inspecting services are required to verify compliance with requirements specified
or indicated. These services do not relieve Contractor of responsibility for compliance with the
Contract Document requirements.

1. Specific quality-assurance and -control requirements for individual construction
activities are specified in the Sections that specify those activities. Requirements in
those Sections may also cover production of standard products.

2. Specified tests, inspections, and related actions do not limit Contractor's other quality-
assurance and -control procedures that facilitate compliance with the Contract Document
requirements.

3. Requirements for Contractor to provide quality-assurance and -control services required
by Architect, Owner, Construction Manager or authorities having jurisdiction are not
limited by provisions of this Section.

Related Sections:
1. Divisions 02 through 49 Sections for specific test and inspection requirements.
DEFINITIONS

Quality-Assurance Services: Activities, actions, and procedures performed before and during
execution of the Work to guard against defects and deficiencies and substantiate that proposed
construction will comply with requirements.

Quality-Control Services: Tests, inspections, procedures, and related actions during and after
execution of the Work to evaluate that actual products incorporated into the Work and
completed construction comply with requirements.  Services do not include contract
enforcement activities performed by Architect or Construction Manager.

Mockups: Full size physical assemblies that are constructed on-site. Mockups are constructed
to verify selections made under sample submittals; to demonstrate aesthetic effects and, where
indicated, qualities of materials and execution; to review coordination, testing, or operation; to
show interface between dissimilar materials; and to demonstrate compliance with specified
installation tolerances. Mockups are not Samples. Unless otherwise indicated, approved
mockups establish the standard by which the Work will be judged.

Facilities & Maintenance Building Emergency Service Modifications - Glastonbury
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1. Laboratory Mockups: Full-size, physical assemblies constructed at testing facility to
verify performance characteristics.

2. Integrated Exterior Mockups: Mockups of the exterior envelope erected separately from
the building but on the project site, consisting of multiple products, assemblies and
subassemblies.

3. Room Mockups: Mockups of typical interior spaces complete with wall, floor, and
ceiling finishes, doors, windows, millwork, casework, specialties, furnishings and
equipment, and lighting.

Preconstruction Testing: Tests and inspections performed specifically for the Project before
products and materials are incorporated into the Work to verify performance or compliance
with specified criteria.

Product Testing: Tests and inspections that are performed by an NRTL, an NVLAP, or a
testing agency qualified to conduct product testing and acceptable to authorities having
jurisdiction, to establish product performance and compliance with specified requirements.

Source Quality-Control Testing: Tests and inspections that are performed at the source, i.e.,
plant, mill, factory, or shop.

Field Quality-Control Testing: Tests and inspections that are performed on-site for installation
of the Work and for completed Work.

Testing Agency: An entity engaged to perform specific tests, inspections, or both. Testing
laboratory shall mean the same as testing agency.

Installer/Applicator/Erector:  Contractor or another entity engaged by Contractor as an
employee, Subcontractor, or Sub-subcontractor, to perform a particular construction operation,
including installation, erection, application, and similar operations.

1. Use of trade-specific terminology in referring to a trade or entity does not require that
certain construction activities be performed by accredited or unionized individuals, or
that requirements specified apply exclusively to specific trade or trades.

Experienced:  When used with an entity or individual, "experienced" means having
successfully completed a minimum of five (5) previous projects similar in nature, size, and
extent to this Project; being familiar with special requirements indicated; and having complied
with requirements of authorities having jurisdiction.

CONFLICTING REQUIREMENTS

Referenced Standards: If compliance with two (2) or more standards is specified and the
standards establish different or conflicting requirements for minimum quantities or quality
levels, comply with the most stringent requirement. Refer conflicting requirements that are
different, but apparently equal, to Architect for a decision before proceeding.

Minimum Quantity or Quality Levels: The quantity or quality level shown or specified shall be
the minimum provided or performed. The actual installation may comply exactly with the
minimum quantity or quality specified, or it may exceed the minimum within reasonable limits.
To comply with these requirements, indicated numeric values are minimum or maximum, as
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1.6

1.7

appropriate, for the context of requirements. Refer uncertainties to Architect for a decision
before proceeding.

ACTION SUBMITTALS

Shop Drawings: For mockups, provide plans, sections, and elevations, indicating materials and
size of mockup construction.

1. Indicate manufacturer and model number of individual components.
2. Provide axonometric drawings for conditions difficult to illustrate in two (2) dimensions.

INFORMATIONAL SUBMITTALS

Contractor's Quality-Control Plan: For quality-assurance and quality-control activities and
responsibilities.

Contractor's Quality-Control Manager Qualifications: For supervisory personnel.

Contractor's Statement of Responsibility: When required by authorities having jurisdiction,
submit copy of written statement of responsibility sent to authorities having jurisdiction before
starting work on the following systems.

1. Seismic-force resisting system, designated seismic system, or component listed in the
designated seismic system quality assurance plan prepared by the Architect.

Testing Agency Qualifications: For testing agencies specified in "Quality Assurance” Article
to demonstrate their capabilities and experience. Include proof of qualifications in the form of
a recent report on the inspection of the testing agency by a recognized authority.

Schedule of Tests and Inspections: Prepare in tabular form and include the following:

Specification Section number and title.

Entity responsible for performing tests and inspections.
Description of test and inspection.

Identification of applicable standards.

Identification of test and inspection methods.

Number of tests and inspections required.

Time schedule or time span for tests and inspections.
Requirements for obtaining samples.

Unique characteristics of each quality-control service.

CoNocR~wWNE

CONTRACTOR'S QUALITY-CONTROL PLAN

Quality-Control Plan, General: Submit quality-control plan within ten (10) days of Notice to
Proceed, and not less than five (5) days prior to preconstruction conference. Submit in format
acceptable to Architect. Identify personnel, procedures, controls, instructions, tests, records,
and forms to be used to carry out Contractor's quality-assurance and quality-control
responsibilities. Coordinate with Contractor's construction schedule.

Facilities & Maintenance Building Emergency Service Modifications - Glastonbury
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Quality-Control Personnel Qualifications: Engage qualified full-time personnel trained and
experienced in managing and executing quality-assurance and quality-control procedures
similar in nature and extent to those required for Project.

1. Project quality-control manager shall not have other Project responsibilities.

Submittal Procedure: Describe procedures for ensuring compliance with requirements through
review and management of submittal process. Indicate qualifications of personnel responsible
for submittal review.

Testing and Inspection: Include in quality-control plan a comprehensive schedule of Work
requiring testing or inspection, including the following:

1. Contractor-performed tests and inspections including subcontractor-performed tests and
inspections. Include required tests and inspections and Contractor-elected tests and
inspections.

2. Special inspections required by authorities having jurisdiction and indicated on the
""Statement of Special Inspections.”

3. Owner-performed tests and inspections indicated in the Contract Documents.

Continuous Inspection of Workmanship: Describe process for continuous inspection during
construction to identify and correct deficiencies in workmanship in addition to testing and
inspection specified. Indicate types of corrective actions to be required to bring work into
compliance with standards of workmanship established by Contract requirements and approved
mockups.

Monitoring and Documentation: Maintain testing and inspection reports including log of
approved and rejected results. Include work Architect has indicated as nonconforming or
defective. Indicate corrective actions taken to bring nonconforming work into compliance with
requirements. Comply with requirements of authorities having jurisdiction.

REPORTS AND DOCUMENTS

Test and Inspection Reports: Prepare and submit certified written reports specified in other
Sections. Include the following:

Date of issue.

Project title and number.

Name, address, and telephone number of testing agency.

Dates and locations of samples and tests or inspections.

Names of individuals making tests and inspections.

Description of the Work and test and inspection method.

Identification of product and Specification Section.

Complete test or inspection data.

Test and inspection results and an interpretation of test results.

0. Record of temperature and weather conditions at time of sample taking and testing and
inspecting.

11.  Comments or professional opinion on whether tested or inspected Work complies with

the Contract Document requirements.
12.  Name and signature of laboratory inspector.

HBOooo~NoOR~wdDE
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13.  Recommendations on retesting and reinspecting.

Manufacturer's Technical Representative's Field Reports:  Prepare written information
documenting manufacturer's technical representative's tests and inspections specified in other
Sections. Include the following:

Name, address, and telephone number of technical representative making report.

Statement on condition of substrates and their acceptability for installation of product.

Statement that products at Project site comply with requirements.

Summary of installation procedures being followed, whether they comply with

requirements and, if not, what corrective action was taken.

5. Results of operational and other tests and a statement of whether observed performance
complies with requirements.

6. Statement whether conditions, products, and installation will affect warranty.

7. Other required items indicated in individual Specification Sections.

APwbE

Factory-Authorized Service Representative's Reports: Prepare written information
documenting manufacturer's factory-authorized service representative's tests and inspections
specified in other Sections. Include the following:

1. Name, address, and telephone number of factory-authorized service representative
making report.

2. Statement that equipment complies with requirements.

3. Results of operational and other tests and a statement of whether observed performance
complies with requirements.

4, Statement whether conditions, products, and installation will affect warranty.

5. Other required items indicated in individual Specification Sections.

Permits, Licenses, and Certificates: For Owner's records, submit copies of permits, licenses,
certifications, inspection reports, releases, jurisdictional settlements, notices, receipts for fee
payments, judgments, correspondence, records, and similar documents, established for
compliance with standards and regulations bearing on performance of the Work.

QUALITY ASSURANCE

General: Qualifications paragraphs in this article establish the minimum qualification levels
required; individual Specification Sections specify additional requirements.

Manufacturer Qualifications: A firm experienced in manufacturing products or systems similar
to those indicated for this Project and with a record of successful in-service performance, as
well as sufficient production capacity to produce required units.

Fabricator Qualifications: A firm experienced in producing products similar to those indicated
for this Project and with a record of successful in-service performance, as well as sufficient
production capacity to produce required units.

Installer Qualifications: A firm or individual experienced in installing, erecting, or assembling
work similar in material, design, and extent to that indicated for this Project, whose work has
resulted in construction with a record of successful in-service performance.

Facilities & Maintenance Building Emergency Service Modifications - Glastonbury
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Professional Engineer Qualifications: A professional engineer who is legally qualified to
practice in jurisdiction where Project is located and who is experienced in providing
engineering services of the kind indicated. Engineering services are defined as those performed
for installations of the system, assembly, or product that are similar to those indicated for this
Project in material, design, and extent.

Specialists: Certain Specification Sections require that specific construction activities shall be
performed by entities who are recognized experts in those operations. Specialists shall satisfy
qualification requirements indicated and shall be engaged for the activities indicated.

1. Requirements of authorities having jurisdiction shall supersede requirements for
specialists.

Testing Agency Qualifications: An NRTL, an NVLAP, or an independent agency with the
experience and capability to conduct testing and inspecting indicated, as documented according
to ASTM E 329; and with additional qualifications specified in individual Sections; and where
required by authorities having jurisdiction, that is acceptable to authorities.

1. NRTL: A nationally recognized testing laboratory according to 29 CFR 1910.7.
2. NVLAP: A testing agency accredited according to NIST's National Voluntary
Laboratory Accreditation Program.

Manufacturer's Technical Representative Qualifications: An authorized representative of
manufacturer who is trained and approved by manufacturer to observe and inspect installation
of manufacturer's products that are similar in material, design, and extent to those indicated for
this Project.

Factory-Authorized Service Representative Qualifications: An authorized representative of
manufacturer who is trained and approved by manufacturer to inspect installation of
manufacturer's products that are similar in material, design, and extent to those indicated for
this Project.

Mockups: Before installing portions of the Work requiring mockups, build mockups for each
form of construction and finish required to comply with the following requirements, using
materials indicated for the completed Work:

1. Build mockups in location and of size indicated or, if not indicated, as directed by
Architect or Construction Manager.

2. Notify Architect and Construction Manager seven (7) days in advance of dates and times
when mockups will be constructed.

3. Employ supervisory personnel who will oversee mockup construction. Employ workers
that will be employed during the construction at the Project.

4. Demonstrate the proposed range of aesthetic effects and workmanship.

5. Obtain Architect's and Construction Manager’s approval of mockups before starting
work, fabrication, or construction.

a. Allow seven (7) days for initial review and each re-review of each mockup.

6. Maintain mockups during construction in an undisturbed condition as a standard for
judging the completed Work.
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7. Demolish and remove mockups when directed, unless otherwise indicated.

Integrated Exterior Mockups: Construct integrated exterior mockup in accordance with
approved Shop Drawings. Coordinate installation of exterior envelope materials and products
for which mockups are required in individual specification sections, along with supporting
materials.

QUALITY CONTROL

Owner Responsibilities: Where quality-control services are indicated as Owner's
responsibility, Owner will engage a qualified testing agency to perform these services.

1. Owner will furnish Contractor with names, addresses, and telephone numbers of testing
agencies engaged and a description of types of testing and inspecting they are engaged to
perform.

2. Payment for these services will be made from testing and inspecting allowances, as
authorized by Change Orders.

3. Costs for retesting and reinspecting construction that replaces or is necessitated by work
that failed to comply with the Contract Documents will be charged to Contractor, and the
Contract Sum will be adjusted by Change Order.

Contractor Responsibilities: Tests and inspections not explicitly assigned to Owner are
Contractor's responsibility. Perform additional quality-control activities required to verify that
the Work complies with requirements, whether specified or not.

1. Unless otherwise indicated, provide quality-control services specified and those required
by authorities having jurisdiction.  Perform quality-control services required of
Contractor by authorities having jurisdiction, whether specified or not.

2. Where services are indicated as Contractor's responsibility, engage a qualified testing
agency to perform these quality-control services.

a. Contractor shall not employ same entity engaged by Owner, unless agreed to in
writing by Owner.

3. Notify testing agencies at least twenty-four (24) hours in advance of time when Work
that requires testing or inspecting will be performed.

4. Where quality-control services are indicated as Contractor's responsibility, submit a
certified written report, in duplicate, of each quality-control service.

5. Testing and inspecting requested by Contractor and not required by the Contract
Documents are Contractor's responsibility.

6. Submit additional copies of each written report directly to authorities having jurisdiction,
when they so direct.

Manufacturer's Field Services: Where indicated, engage a factory-authorized service
representative to inspect field-assembled components and equipment installation, including
service connections. Report results in writing as specified in Section 013300 "Submittal
Procedures."

Manufacturer's Technical Services: Where indicated, engage a manufacturer's technical
representative to observe and inspect the Work. Manufacturer's technical representative's
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services include participation in preinstallation conferences, examination of substrates and
conditions, verification of materials, observation of Installer activities, inspection of completed
portions of the Work, and submittal of written reports.

Retesting/Reinspecting: Regardless of whether original tests or inspections were Contractor's
responsibility, provide quality-control services, including retesting and reinspecting, for
construction that replaced Work that failed to comply with the Contract Documents.

Testing Agency Responsibilities: Cooperate with Architect, Construction Manager and
Contractor in performance of duties. Provide qualified personnel to perform required tests and
inspections.

1. Notify Architect, Construction Manager and Contractor promptly of irregularities or
deficiencies observed in the Work during performance of its services.

2. Determine the location from which test samples will be taken and in which in-situ tests
are conducted.

3. Conduct and interpret tests and inspections and state in each report whether tested and
inspected work complies with or deviates from requirements.

4. Submit a certified written report, in duplicate, of each test, inspection, and similar
quality-control service through Contractor.

5. Do not release, revoke, alter, or increase the Contract Document requirements or approve
or accept any portion of the Work.

6. Do not perform any duties of Contractor.

Associated Services: Cooperate with agencies performing required tests, inspections, and
similar quality-control services, and provide reasonable auxiliary services as requested. Notify
agency sufficiently in advance of operations to permit assignment of personnel. Provide the
following:

1. Access to the Work.

2. Incidental labor and facilities necessary to facilitate tests and inspections.

3. Adequate quantities of representative samples of materials that require testing and
inspecting. Assist agency in obtaining samples.

4. Facilities for storage and field curing of test samples.

Delivery of samples to testing agencies.

6. Preliminary design mix proposed for use for material mixes that require control by
testing agency.

7. Security and protection for samples and for testing and inspecting equipment at Project
site.

o

Coordination: Coordinate sequence of activities to accommodate required quality-assurance
and -control services with a minimum of delay and to avoid necessity of removing and
replacing construction to accommodate testing and inspecting.

1. Schedule times for tests, inspections, obtaining samples, and similar activities.
Schedule of Tests and Inspections: Prepare a schedule of tests, inspections, and similar quality-

control services required by the Contract Documents Coordinate and submit concurrently with
Contractor's construction schedule. Update as the Work progresses. .
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1

A

1. Distribution: Distribute schedule to Owner, Architect, Construction Manager, testing
agencies, and each party involved in performance of portions of the Work where tests
and inspections are required.

SPECIAL TESTS AND INSPECTIONS

Special Tests and Inspections: Conducted by a qualified testing agency as required by
authorities having jurisdiction, as indicated in individual Specification Sections, and as follows:

1. Verifying that manufacturer maintains detailed fabrication and quality-control
procedures and reviewing the completeness and adequacy of those procedures to perform
the Work.

2. Notifying Architect, Construction Manager and Contractor promptly of irregularities and
deficiencies observed in the Work during performance of its services.

3. Submitting a certified written report of each test, inspection, and similar quality-control
service to Architect through Construction Manager, Contractor and to authorities having
jurisdiction.

4. Submitting a final report of special tests and inspections at Substantial Completion,
which includes a list of unresolved deficiencies.

5. Interpreting tests and inspections and stating in each report whether tested and inspected
work complies with or deviates from the Contract Documents.

6. Retesting and reinspecting corrected work.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1

3.2

A

B.

A

TEST AND INSPECTION LOG
Prepare a record of tests and inspections. Include the following:

1. Date test or inspection was conducted.

2. Description of the Work tested or inspected.

3. Date test or inspection results were transmitted to Architect.

4. Identification of testing agency or special inspector conducting test or inspection.

Maintain log at Project site. Post changes and modifications as they occur. Provide access to
test and inspection log for Architect's and Construction Manager’s reference during normal
working hours.

REPAIR AND PROTECTION

General: On completion of testing, inspecting, sample taking, and similar services, repair
damaged construction and restore substrates and finishes.

1. Provide materials and comply with installation requirements specified in other
Specification Sections or matching existing substrates and finishes. Restore patched
areas and extend restoration into adjoining areas with durable seams that are as invisible
as possible.
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B.  Protect construction exposed by or for quality-control service activities.

C.  Repair and protection are Contractor's responsibility, regardless of the assignment of
responsibility for quality-control services.

END OF SECTION 014000
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SECTION 014200 - REFERENCES

PART 1 - GENERAL

11

1.2

1.3

A

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

DEFINITIONS
General: Basic Contract definitions are included in the Conditions of the Contract.

"Approved": When used to convey Architect's action on Contractor's submittals, applications,
and requests, "approved" is limited to Architect's duties and responsibilities as stated in the
Conditions of the Contract.

"Directed": A command or instruction by Architect. Other terms including "requested,”
"authorized," "selected,” "required," and "permitted"” have the same meaning as "directed."
"Indicated": Requirements expressed by graphic representations or in written form on
Drawings, in Specifications, and in other Contract Documents. Other terms including "shown,"
"noted," "scheduled,” and "specified" have the same meaning as "indicated."”

"Regulations”: Laws, ordinances, statutes, and lawful orders issued by authorities having
jurisdiction, and rules, conventions, and agreements within the construction industry that
control performance of the Work.

"Furnish": Supply and deliver to Project site, ready for unloading, unpacking, assembly,
installation, and similar operations.

"Install": Unload, temporarily store, unpack, assemble, erect, place, anchor, apply, work to
dimension, finish, cure, protect, clean, and similar operations at Project site.

"Provide": Furnish and install, complete and ready for the intended use.

"Project Site": Space available for performing construction activities. The extent of Project site
is shown on Drawings and may or may not be identical with the description of the land on
which Project is to be built.

INDUSTRY STANDARDS

Applicability of Standards: Unless the Contract Documents include more stringent
requirements, applicable construction industry standards have the same force and effect as if
bound or copied directly into the Contract Documents to the extent referenced. Such standards
are made a part of the Contract Documents by reference.
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Publication Dates: Comply with standards in effect as of date of the Contract Documents unless
otherwise indicated.

Copies of Standards: Each entity engaged in construction on Project should be familiar with
industry standards applicable to its construction activity. Copies of applicable standards are not
bound with the Contract Documents.

1. Where copies of standards are needed to perform a required construction activity, obtain
copies directly from publication source.

ABBREVIATIONS AND ACRONYMS

Industry Organizations: Where abbreviations and acronyms are used in Specifications or other
Contract Documents, they shall mean the recognized name of the entities indicated in Gale's
"Encyclopedia of Associations: National Organizations of the U.S." or in Columbia Books'
"National Trade & Professional Associations of the United States."

Industry Organizations: Where abbreviations and acronyms are used in Specifications or other
Contract Documents, they shall mean the recognized name of the entities in the following list.
This information is subject to change and is believed to be accurate as of the date of the
Contract Documents.

AABC - Associated Air Balance Council; www.aabc.com.

AAMA - American Architectural Manufacturers Association; www.aamanet.org.
AAPFCO - Association of American Plant Food Control Officials; www.aapfco.org.
AASHTO - American Association of State Highway and Transportation Officials;
www.transportation.org.

5 AATCC - American Association of Textile Chemists and Colorists; www.aatcc.org.
6 ABMA - American Bearing Manufacturers Association; www.americanbearings.org.
7. ABMA - American Boiler Manufacturers Association; www.abma.com.

8. ACI - American Concrete Institute; (Formerly: ACI International); www.abma.com.
9. ACPA - American Concrete Pipe Association; www.concrete-pipe.org.

10. AEIC - Association of Edison Illuminating Companies, Inc. (The); www.aeic.org.
11. AF&PA - American Forest & Paper Association; www.afandpa.org.

12.  AGA - American Gas Association; www.aga.org.

13.  AHAM - Association of Home Appliance Manufacturers; www.aham.org.

14.  AHRI - Air-Conditioning, Heating, and Refrigeration Institute (The); www.ahrinet.org.
15. Al - Asphalt Institute; www.asphaltinstitute.org.

16. AIA - American Institute of Architects (The); www.aia.org.

17. AISC - American Institute of Steel Construction; www.aisc.org.

18.  AISI - American Iron and Steel Institute; www.steel.org.

19. AITC - American Institute of Timber Construction; www.aitc-glulam.org.

20.  AMCA - Air Movement and Control Association International, Inc.; www.amca.org.
21.  ANSI - American National Standards Institute; www.ansi.org.

22.  AOSA - Association of Official Seed Analysts, Inc.; www.aosaseed.com.

23. APA - APA - The Engineered Wood Association; www.apawood.org.

24.  APA - Architectural Precast Association; www.archprecast.org.

25.  API - American Petroleum Institute; www.api.org.

26.  ARI - Air-Conditioning & Refrigeration Institute; (See AHRI).
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ARI - American Refrigeration Institute; (See AHRI).

ARMA - Asphalt Roofing Manufacturers Association; www.asphaltroofing.org.

ASCE - American Society of Civil Engineers; www.asce.org.

ASCE/SEI - American Society of Civil Engineers/Structural Engineering Institute; (See
ASCE).

ASHRAE - American Society of Heating, Refrigerating and Air-Conditioning Engineers;
www.ashrae.org.

ASME - ASME International; (American Society of Mechanical Engineers);
WWW.asme.org.

ASSE - American Society of Safety Engineers (The); www.asse.org.

ASSE - American Society of Sanitary Engineering; www.asse-plumbing.org.

ASTM - ASTM International; www.astm.org.

ATIS - Alliance for Telecommunications Industry Solutions; www.atis.org.

AWEA - American Wind Energy Association; www.awea.org.

AWI - Architectural Woodwork Institute; www.awinet.orqg.

AWMAC - Architectural Woodwork Manufacturers Association of Canada;
WWW.awmac.com.

AWPA - American Wood Protection Association; www.awpa.com.

AWS - American Welding Society; www.aws.org.

AWWA - American Water Works Association; www.awwa.org.

BHMA - Builders Hardware Manufacturers Association; www.buildershardware.com.
BIA - Brick Industry Association (The); www.gobrick.com.

BICSI - BICSI, Inc.; www.bicsi.org.

BIFMA - BIFMA International; (Business and Institutional Furniture Manufacturer's
Association); www.bifma.org.

BISSC - Baking Industry Sanitation Standards Committee; www.bissc.org.

BWF - Badminton World Federation; (Formerly: International Badminton Federation);
www.hissc.org.

CDA - Copper Development Association; www.copper.org.

CEA - Canadian Electricity Association; www.electricity.ca.

CEA - Consumer Electronics Association; www.ce.orqg.

CFFA - Chemical Fabrics and Film Association, Inc.; www.chemicalfabricsandfilm.com.
CFSEI - Cold-Formed Steel Engineers Institute; www.cfsei.org.

CGA - Compressed Gas Association; www.cganet.com.

CIMA - Cellulose Insulation Manufacturers Association; www.cellulose.org.

CISCA - Ceilings & Interior Systems Construction Association; www.cisca.org.

CISPI - Cast Iron Soil Pipe Institute; www.cispi.org.

CLFMI - Chain Link Fence Manufacturers Institute; www.chainlinkinfo.org.

CPA - Composite Panel Association; www.pbmdf.com.

CRI - Carpet and Rug Institute (The); www.carpet-rug.org.

CRRC - Cool Roof Rating Council; www.coolroofs.org.

CRSI - Concrete Reinforcing Steel Institute; www.crsi.org.

CSA - Canadian Standards Association; www.csa.ca.

CSA - CSA International; (Formerly: IAS - International Approval Services); www.csa-
international.org.

CSI - Construction Specifications Institute (The); www.csinet.org.

CSSB - Cedar Shake & Shingle Bureau; www.cedarbureau.org.

CTI - Cooling Technology Institute; (Formerly: Cooling Tower Institute); www.cti.org.
CWC - Composite Wood Council; (See CPA).

DASMA - Door and Access Systems Manufacturers Association; www.dasma.com.
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DHI - Door and Hardware Institute; www.dhi.org.

ECA - Electronic Components Association; (See ECIA).

ECAMA - Electronic Components Assemblies & Materials Association; (See ECIA).
ECIA - Electronic Components Industry Association; www.eciaonline.org.

EIA - Electronic Industries Alliance; (See TIA).

EIMA - EIFS Industry Members Association; www.eima.com.

EJMA - Expansion Joint Manufacturers Association, Inc.; www.ejma.org.

ESD - ESD Association; (Electrostatic Discharge Association); www.esda.org.

ESTA - Entertainment Services and Technology Association; (See PLASA).

EVO - Efficiency Valuation Organization; www.evo-world.org.

FCI - Fluid Controls Institute; www.fluidcontrolsinstitute.org.

FIBA - Federation Internationale de Basketball; (The International Basketball
Federation); www.fiba.com.

FIVB - Federation Internationale de Volleyball; (The International Volleyball
Federation); www.fivb.org.

FM Approvals - FM Approvals LLC; www.fmglobal.com.

FM Global - FM Global; (Formerly: FMG - FM Global); www.fmglobal.com.

FRSA - Florida Roofing, Sheet Metal & Air Conditioning Contractors Association, Inc.;
www.floridaroof.com.

FSA - Fluid Sealing Association; www.fluidsealing.com.

FSC - Forest Stewardship Council U.S.; www.fscus.org.

GA - Gypsum Association; www.gypsum.org.

GANA - Glass Association of North America; www.glasswebsite.com.

GS - Green Seal; www.greenseal.org.

HI - Hydraulic Institute; www.pumps.org.

HI/GAMA - Hydronics Institute/Gas Appliance Manufacturers Association; (See AHRI).
HMMA - Hollow Metal Manufacturers Association; (See NAAMM).

HPVA - Hardwood Plywood & Veneer Association; www.hpva.org.

HPW - H. P. White Laboratory, Inc.; www.hpwhite.com.

IAPSC - International Association of Professional Security Consultants; www.iapsc.org.
IAS - International Accreditation Service; www.iasonline.org.

IAS - International Approval Services; (See CSA).

ICBO - International Conference of Building Officials; (See ICC).

ICC - International Code Council; www.iccsafe.org.

ICEA - Insulated Cable Engineers Association, Inc.; www.icea.net.

ICPA - International Cast Polymer Alliance; www.icpa-hg.org.

ICRI - International Concrete Repair Institute, Inc.; www.icri.org.

IEC - International Electrotechnical Commission; www.iec.ch.

IEEE - Institute of Electrical and Electronics Engineers, Inc. (The); www.ieee.org.

IES - Illuminating Engineering Society; (Formerly: llluminating Engineering Society of
North America); www.ies.org.

IESNA - llluminating Engineering Society of North America; (See IES).

IEST - Institute of Environmental Sciences and Technology; www.iest.org.

IGMA - Insulating Glass Manufacturers Alliance; www.igmaonline.org.

IGSHPA - International Ground Source Heat Pump Association;
www.igshpa.okstate.edu.

ILI - Indiana Limestone Institute of America, Inc.; www.iliai.com.

Intertek - Intertek Group; (Formerly: ETL SEMCO; Intertek Testing Service NA);
www.intertek.com.
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ISA - International Society of Automation (The); (Formerly: Instrumentation, Systems,
and Automation Society); www.isa.org.

ISAS - Instrumentation, Systems, and Automation Society (The); (See ISA).

ISFA - International Surface Fabricators Association; (Formerly: International Solid
Surface Fabricators Association); www.isfanow.org.

ISO - International Organization for Standardization; www.iso.0rg.

ISSFA - International Solid Surface Fabricators Association; (See ISFA).

ITU - International Telecommunication Union; www.itu.int/home.

KCMA - Kitchen Cabinet Manufacturers Association; www.kcma.org.

LMA - Laminating Materials Association; (See CPA).

LPI - Lightning Protection Institute; www.lightning.org.

MBMA - Metal Building Manufacturers Association; www.mbma.com.

MCA - Metal Construction Association; www.metalconstruction.org.

MFMA - Maple Flooring Manufacturers Association, Inc.; www.maplefloor.org.

MFMA - Metal Framing Manufacturers Association, Inc.; www.metalframingmfg.org.
MHIA - Material Handling Industry of America; www.mhia.org.

MIA - Marble Institute of America; www.marble-institute.com.

MMPA - Moulding & Millwork Producers Association; www.wmmpa.com.

MPI - Master Painters Institute; www.paintinfo.com.

MSS - Manufacturers Standardization Society of The Valve and Fittings Industry Inc.;
WwWWw.mss-hg.org.

NAAMM - National Association of Architectural Metal Manufacturers;
WWW.Naamm.org.
NACE - NACE International; (National Association of Corrosion Engineers

International); www.nace.org.

NADCA - National Air Duct Cleaners Association; www.nadca.com.

NAIMA - North American Insulation Manufacturers Association; www.naima.org.
NBGQA - National Building Granite Quarries Association, Inc.; www.nbgga.com.
NBI - New Buildings Institute; www.newbuildings.org.

NCAA - National Collegiate Athletic Association (The); www.ncaa.org.

NCMA - National Concrete Masonry Association; www.ncma.org.

NEBB - National Environmental Balancing Bureau; www.nebb.org.

NECA - National Electrical Contractors Association; www.necanet.org.

NeLMA - Northeastern Lumber Manufacturers Association; www.nelma.org.
NEMA - National Electrical Manufacturers Association; www.nema.org.

NETA - InterNational Electrical Testing Association; www.netaworld.org.

NFHS - National Federation of State High School Associations; www.nfhs.org.
NFPA - National Fire Protection Association; www.nfpa.org.

NFPA - NFPA International; (See NFPA).

NFRC - National Fenestration Rating Council; www.nfrc.org.

NHLA - National Hardwood Lumber Association; www.nhla.com.

NLGA - National Lumber Grades Authority; www.nlga.org.

NOFMA - National Oak Flooring Manufacturers Association; (See NWFA).
NOMMA - National Ornamental & Miscellaneous Metals Association;
WWW.NomMma.org.

NRCA - National Roofing Contractors Association; www.nrca.net.

NRMCA - National Ready Mixed Concrete Association; www.nrmca.org.

NSF - NSF International; www.nsf.org.

NSPE - National Society of Professional Engineers; www.nspe.org.

NSSGA - National Stone, Sand & Gravel Association; www.nssga.org.
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NTMA - National Terrazzo & Mosaic Association, Inc. (The); www.ntma.com.

NWFA - National Wood Flooring Association; www.nwfa.org.

PCI - Precast/Prestressed Concrete Institute; www.pci.org.

PDI - Plumbing & Drainage Institute; www.pdionline.org.

PLASA - PLASA; (Formerly: ESTA - Entertainment Services and Technology
Association); www.plasa.org.

RCSC - Research Council on Structural Connections; www.boltcouncil.org.

RFCI - Resilient Floor Covering Institute; www.rfci.com.

RIS - Redwood Inspection Service; www.redwoodinspection.com.

SAE - SAE International; www.sae.orqg.

SCTE - Society of Cable Telecommunications Engineers; www.scte.org.

SDI - Steel Deck Institute; www.sdi.org.

SDI - Steel Door Institute; www.steeldoor.org.

SEFA - Scientific Equipment and Furniture Association (The); www.sefalabs.com.
SEI/ASCE - Structural Engineering Institute/American Society of Civil Engineers; (See
ASCE).

SIA - Security Industry Association; www.siaonline.org.

SJI - Steel Joist Institute; www.steeljoist.org.

SMA - Screen Manufacturers Association; www.smainfo.org.

SMACNA - Sheet Metal and Air Conditioning Contractors’ National Association;
WWW.Smacna.org.

SMPTE - Society of Motion Picture and Television Engineers; www.smpte.org.

SPFA - Spray Polyurethane Foam Alliance; www.sprayfoam.org.

SPIB - Southern Pine Inspection Bureau; www.spib.org.

SPRI - Single Ply Roofing Industry; www.spri.org.

SRCC - Solar Rating & Certification Corporation; www.solar-rating.org.

SSINA - Specialty Steel Industry of North America; www.ssina.com.

SSPC - SSPC: The Society for Protective Coatings; www.sspc.org.

STI - Steel Tank Institute; www.steeltank.com.

SWI - Steel Window Institute; www.steelwindows.com.

SWPA - Submersible Wastewater Pump Association; www.swpa.org.

TCA - Tilt-Up Concrete Association; www.tilt-up.org.

TCNA - Tile Council of North America, Inc.; www.tileusa.com.

TEMA - Tubular Exchanger Manufacturers Association, Inc.; www.tema.org.

TIA - Telecommunications Industry Association (The); (Formerly: TIA/EIA -
Telecommunications Industry  Association/Electronic Industries  Alliance);
www.tiaonline.org.

TIA/EIA - Telecommunications Industry Association/Electronic Industries Alliance;
(See TIA).

TMS - The Masonry Society; www.masonrysociety.org.

TPI - Truss Plate Institute; www.tpinst.org.

TPI - Turfgrass Producers International; www.turfgrasssod.org.

TRI - Tile Roofing Institute; www.tileroofing.org.

UL - Underwriters Laboratories Inc.; www.ul.com.

UNI - Uni-Bell PVC Pipe Association; www.uni-bell.org.

USAYV - USA Volleyball; www.usavolleyball.org.

USGBC - U.S. Green Building Council; www.usgbc.org.

USITT - United States Institute for Theatre Technology, Inc.; www.usitt.org.

WASTEC - Waste Equipment Technology Association; www.wastec.org.

WCLIB - West Coast Lumber Inspection Bureau; www.wclib.org.
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201. WCMA - Window Covering Manufacturers Association; www.wcmanet.org.
202. WDMA - Window & Door Manufacturers Association; www.wdma.com.
203. WI - Woodwork Institute; www.wicnet.org.

204. WSRCA - Western States Roofing Contractors Association; www.wsrca.com.
205. WWPA - Western Wood Products Association; www.wwpa.org.

Code Agencies: Where abbreviations and acronyms are used in Specifications or other Contract
Documents, they shall mean the recognized name of the entities in the following list. This
information is believed to be accurate as of the date of the Contract Documents.

1. DIN - Deutsches Institut fur Normung e.V.; www.din.de.

2. IAPMO - International Association of Plumbing and Mechanical Officials;
WWW.iapmo.org.
3. ICC - International Code Council; www.iccsafe.org.

4, ICC-ES - ICC Evaluation Service, LLC; www.icc-€s.0rg.

Federal Government Agencies: Where abbreviations and acronyms are used in Specifications
or other Contract Documents, they shall mean the recognized name of the entities in the
following list. Information is subject to change and is up to date as of the date of the Contract
Documents.

1. COE - Army Corps of Engineers; www.usace.army.mil.

2. CPSC - Consumer Product Safety Commission; www.cpsc.gov.

DOC - Department of Commerce; National Institute of Standards and Technology;

WwWw.nist.gov.

DOD - Department of Defense; www.quicksearch.dla.mil.

DOE - Department of Energy; www.energy.gov.

EPA - Environmental Protection Agency; www.epa.gov.

FAA - Federal Aviation Administration; www.faa.gov.

FG - Federal Government Publications; www.gpo.gov.

GSA - General Services Administration; www.gsa.gov.

HUD - Department of Housing and Urban Development; www.hud.gov.

LBL - Lawrence Berkeley National Laboratory; Environmental Energy Technologies

Division; www.eetd.lbl.gov.

OSHA - Occupational Safety & Health Administration; www.osha.gov.

SD - Department of State; www.state.gov.

14. TRB - Transportation Research Board; National Cooperative Highway Research
Program; The National Academies; www.trb.org.

15. USDA - Department of Agriculture; Agriculture Research Service; U.S. Salinity
Laboratory; www.ars.usda.gov.

16. USDA - Department of Agriculture; Rural Utilities Service; www.usda.gov.

17.  USDJ - Department of Justice; Office of Justice Programs; National Institute of Justice;
WWW.0jp.usdoj.gov.

18. USP - U.S. Pharmacopeial Convention; www.usp.org.

19. USPS - United States Postal Service; www.usps.com.
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Standards and Regulations: Where abbreviations and acronyms are used in Specifications or
other Contract Documents, they shall mean the recognized name of the standards and
regulations in the following list. This information is subject to change and is believed to be
accurate as of the date of the Contract Documents.
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CFR - Code of Federal Regulations; Available from Government Printing Office;
www.gpo.gov/fdsys.

DOD - Department of Defense; Military Specifications and Standards; Available from
DLA Document Services; www.quicksearch.dla.mil.

DSCC - Defense Supply Center Columbus; (See FS).

FED-STD - Federal Standard; (See FS).

FS - Federal Specification; Awvailable from DLA Document Services;
www.quicksearch.dla.mil.

a. Available from Defense Standardization Program; www.dsp.dla.mil.

b. Available from General Services Administration; www.gsa.gov.

C. Available from National Institute of Building Sciences/Whole Building Design
Guide; www.wbdg.org/cch.

MILSPEC - Military Specification and Standards; (See DOD).

USAB - United States Access Board; www.access-board.gov.

USATBCB - U.S. Architectural & Transportation Barriers Compliance Board; (See
USAB).

F. State Government Agencies: Where abbreviations and acronyms are used in Specifications or
other Contract Documents, they shall mean the recognized name of the entities in the following
list. This information is subject to change and is believed to be accurate as of the date of the
Contract Documents.

1.

2.

w

o o

CBHF; State of California; Department of Consumer Affairs; Bureau of Electronic and
Appliance Repair, Home Furnishings and Thermal Insulation; www.bearhfti.ca.gov.
CCR; California Code of Regulations; Office of Administrative Law; California Title 24
Energy Code; www.calregs.com.

CDHS; California Department of Health Services; (See CDPH).

CDPH; California Department of Public Health; Indoor Air Quality Program; www.cal-

iag.org.
CPUC; California Public Utilities Commission; www.Cpuc.ca.gov.

SCAQMD; South Coast Air Quality Management District; www.agmd.gov.
TFS; Texas A&M Forest Service; Sustainable Forestry and Economic Development;
www.txforestservice.tamu.edu.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 014200
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TEMPORARY FACILITIES AND CONTROLS

SECTION 015000 - TEMPORARY FACILITIES AND CONTROLS

PART 1 - GENERAL

11

1.2

1.3

14

A

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY

Section includes requirements for temporary utilities, support facilities, and security and
protection facilities.

Related Requirements:

1. Section 011000 "Summary" for work restrictions and limitations on utility interruptions.

USE CHARGES

General: Installation and removal of and use charges for temporary facilities shall be included
in the Contract Sum unless otherwise indicated. Allow other entities to use temporary services
and facilities without cost, including, but not limited to Architect, occupants of Project, testing
agencies, and authorities having jurisdiction.

Water and Sewer Service from Existing System: Water from Owner's existing water system is
available for use without metering and without payment of use charges. Provide connections
and extensions of services as required for construction operations.

Electric Power Service from Existing System: Electric power from Owner's existing system is
available for use without metering and without payment of use charges. Provide connections
and extensions of services as required for construction operations.

INFORMATIONAL SUBMITTALS

Site Plan: Show temporary facilities, utility hookups, staging areas, and parking areas for
construction personnel.

Erosion- and Sedimentation-Control Plan: Show compliance with requirements of EPA
Construction General Permit or authorities having jurisdiction, whichever is more stringent.

Moisture-Protection Plan: Describe procedures and controls for protecting materials and
construction from water absorption and damage.
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15

A

B.

1.6

A

1. Describe delivery, handling, and storage provisions for materials subject to water
absorption or water damage.

2. Indicate procedures for discarding water-damaged materials, protocols for mitigating
water intrusion into completed Work, and replacing water-damaged Work.
3. Indicate sequencing of work that requires water, such as sprayed fire-resistive materials,

plastering, and terrazzo grinding, and describe plans for dealing with water from these
operations. Show procedures for verifying that wet construction has dried sufficiently to
permit installation of finish materials.

QUALITY ASSURANCE

Electric Service: Comply with NECA, NEMA, and UL standards and regulations for temporary
electric service. Install service to comply with NFPA 70.

Tests and Inspections: Arrange for authorities having jurisdiction to test and inspect each
temporary utility before use. Obtain required certifications and permits.

PROJECT CONDITIONS

Temporary Use of Permanent Facilities: Engage Installer of each permanent service to assume
responsibility for operation, maintenance, and protection of each permanent service during its
use as a construction facility before Owner's acceptance, regardless of previously assigned
responsibilities.

PART 2 - PRODUCTS

2.1

A

2.2

A

B.

MATERIALS

Portable Chain-Link Fencing: Minimum 2-inch (50-mm), 0.148-inch- (3.8-mm-) thick,
galvanized-steel, chain-link fabric fencing; minimum 6 feet (1.8 m) high with galvanized-steel
pipe posts; minimum 2-3/8-inch- (60-mm-) OD line posts and 2-7/8-inch- (73-mm-) OD corner
and pull posts, with 1-5/8-inch- (42-mm-) OD top and bottom rails. Provide concrete bases for
supporting posts.

TEMPORARY FACILITIES

Field Offices, General: Prefabricated or mobile units with serviceable finishes, temperature
controls, and foundations adequate for normal loading.

Common-Use Field Office: Of sufficient size to accommodate needs of Owner,
Architect, Construction Manager, and construction personnel office activities and to
accommodate Project meetings specified in other Division 01 Sections. Keep office clean and
orderly. Furnish and equip offices as follows:

1. Furniture required for Project-site documents including file cabinets, plan tables, plan
racks, and bookcases.
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2.3

C.

A

B.

2. Conference room of sufficient size to accommodate meetings of 10 individuals. Provide
electrical power service and 120-V ac duplex receptacles, with no fewer than one
receptacle on each wall. Furnish room with conference table, chairs, and 4-foot- (1.2-m-)
square tack and marker boards.

3. Drinking water and private toilet.
4. Coffee machine and supplies.
5. Heating and cooling equipment necessary to maintain a uniform indoor temperature of

68 to 72 deg F (20 to 22 deg C).
6. Lighting fixtures capable of maintaining average illumination of 20 fc (215 Ix) at desk
height.

Storage and Fabrication Sheds: Provide sheds sized, furnished, and equipped to accommodate
materials and equipment for construction operations.

1. Store combustible materials apart from building.

EQUIPMENT

Fire Extinguishers: Portable, UL rated; with class and extinguishing agent as required by
locations and classes of fire exposures.

HVAC Equipment: Unless Owner authorizes use of permanent HVAC system, provide vented,
self-contained, liquid-propane-gas or fuel-oil heaters with individual space thermostatic control.

1. Use of gasoline-burning space heaters, open-flame heaters, or salamander-type heating
units is prohibited.

2. Heating Units: Listed and labeled for type of fuel being consumed, by a qualified testing
agency acceptable to authorities having jurisdiction, and marked for intended location
and application.

3. Permanent HVAC System: If Owner authorizes use of permanent HVAC system for
temporary use during construction, provide filter with MERV of 8 at each return-air
grille in system and remove at end of construction.

PART 3 - EXECUTION

3.1

A

B.

INSTALLATION, GENERAL

Locate facilities where they will serve Project adequately and result in minimum interference
with performance of the Work. Relocate and modify facilities as required by progress of the
Work.

1. Locate facilities to limit site disturbance as specified in Section 011000 "Summary."

Provide each facility ready for use when needed to avoid delay. Do not remove until facilities
are no longer needed or are replaced by authorized use of completed permanent facilities.
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3.2

TEMPORARY UTILITY INSTALLATION
General: Install temporary service or connect to existing service.

1. Arrange with utility company, Owner, and existing users for time when service can be
interrupted, if necessary, to make connections for temporary services.

Sewers and Drainage: Provide temporary utilities to remove effluent lawfully.

1. Connect temporary sewers to municipal system as directed by authorities having
jurisdiction.

Water Service: Connect to Owner's existing water service facilities. Clean and maintain water
service facilities in a condition acceptable to Owner. At Substantial Completion, restore these
facilities to condition existing before initial use.

Sanitary Facilities: Provide temporary toilets, wash facilities, and drinking water for use of
construction personnel. Comply with requirements of authorities having jurisdiction for type,
number, location, operation, and maintenance of fixtures and facilities.

1. Toilets: Use of Owner's existing toilet facilities will be permitted, as long as facilities are
cleaned and maintained in a condition acceptable to Owner. At Substantial Completion,
restore these facilities to condition existing before initial use.

Isolation of Work Areas in Occupied Facilities: Prevent dust, fumes, and odors from entering
occupied areas.

1. Prior to commencing work, isolate the HVAC system in area where work is to be
performed according to coordination drawings.

a. Disconnect supply and return ductwork in work area from HVAC systems
servicing occupied areas.

b. Maintain negative air pressure within work area using HEPA-equipped air-
filtration units, starting with commencement of temporary partition construction,
and continuing until removal of temporary partitions is complete.

2. Maintain dust partitions during the Work. Use vacuum collection attachments on dust-
producing equipment. Isolate limited work within occupied areas using portable dust-
containment devices.

3. Perform daily construction cleanup and final cleanup using approved, HEPA-filter-
equipped vacuum equipment.

Electric Power Service: Connect to Owner's existing electric power service. Maintain
equipment in a condition acceptable to Owner.

Lighting: Provide temporary lighting with local switching that provides adequate illumination
for construction operations, observations, inspections, and traffic conditions.

1. Install and operate temporary lighting that fulfills security and protection requirements
without operating entire system.
2. Install lighting for Project identification sign.
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Telephone Service: Provide temporary telephone service in common-use facilities for use by all
construction personnel. Install one telephone line(s) for each field office.

1. Provide additional telephone lines for the following:

a. Provide a dedicated telephone line for each facsimile machine in each field office.
b. Provide one telephone line(s) for Owner's use.

2. At each telephone, post a list of important telephone numbers.

Police and fire departments.

Ambulance service.

Contractor's home office.

Contractor's emergency after-hours telephone number.
Architect's office.

Engineers' offices.

Owner's office.

Principal subcontractors' field and home offices.

S@ o oo o

3. Provide superintendent with cellular telephone or portable two-way radio for use when
away from field office.

Electronic Communication Service: Provide a desktop computer in the primary field office
adequate for use by Architect and Owner to access Project electronic documents and maintain
electronic communications. Equip computer with not less than the following:

Processor: Intel Pentium D or Intel CoreDuo, 3.0 GHz processing speed.

Memory: 4 gigabyte.

Disk Storage: 300 gigabyte hard-disk drive and combination DVD-RW/CD-RW drive.
Display: 22-inch (560-mm) LCD monitor with 256-Mb dedicated video RAM.

Full-size keyboard and mouse.

Network Connectivity: 10/100BaseT Ethernet.

Operating System: Microsoft Windows XP Professional, Microsoft Windows Vista
Business, or latest system.

8. Productivity Software:

NoakrwhE

a. Microsoft Office Professional, XP or higher, including Word, Excel, and Outlook.
b. Adobe Reader 7.0 or higher.
C. WinZip 7.0 or higher.

9. Printer: "All-in-one" unit equipped with printer server, combining color printing,
photocopying, scanning, and faxing, or separate units for each of these three functions.

10. Internet Service: Broadband modem, router and ISP, equipped with hardware firewall,
providing minimum 384 Kbps upload and 1 Mbps download speeds at each computer.

11. Internet Security: Integrated software, providing software firewall, virus, spyware,
phishing, and spam protection in a combined application.

12.  Backup: External hard drive, minimum 40 gigabyte, with automated backup software
providing daily backups.
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3.3

SUPPORT FACILITIES INSTALLATION
General: Comply with the following:

1. Provide construction for temporary offices, shops, and sheds located within construction
area or within 30 feet (9 m) of building lines that is noncombustible according to
ASTM E 136. Comply with NFPA 241.

2. Maintain support facilities until Architect schedules Substantial Completion inspection.
Remove before Substantial Completion. Personnel remaining after Substantial
Completion will be permitted to use permanent facilities, under conditions acceptable to
Owner.

Temporary Use of Permanent Roads and Paved Areas: Locate temporary roads and paved areas
in same location as permanent roads and paved areas. Construct and maintain temporary roads
and paved areas adequate for construction operations. Extend temporary roads and paved areas,
within construction limits indicated, as necessary for construction operations.

1. Coordinate elevations of temporary roads and paved areas with permanent roads and
paved areas.

2. Prepare subgrade and install subbase and base for temporary roads and paved areas
according to Section 312000 "Earth Moving."

3. Recondition base after temporary use, including removing contaminated material,
regrading, proof rolling, compacting, and testing.

Traffic Controls: Comply with requirements of authorities having jurisdiction.

1. Protect existing site improvements to remain including curbs, pavement, and utilities.
2. Maintain access for fire-fighting equipment and access to fire hydrants.

Parking: Use designated areas of Owner's existing parking areas for construction personnel.
Project Signs: Provide Project signs as indicated. Unauthorized signs are not permitted.
1. Identification Signs: Provide Project identification signs as indicated on Drawings.
2. Temporary Signs: Provide other signs as indicated and as required to inform public and
individuals seeking entrance to Project.
a. Provide temporary, directional signs for construction personnel and visitors.

3. Maintain and touchup signs so they are legible at all times.

Waste Disposal Facilities: Comply with requirements specified in Section 017419
"Construction Waste Management and Disposal."”

Lifts and Hoists: Provide facilities necessary for hoisting materials and personnel.

1. Truck cranes and similar devices used for hoisting materials are considered "tools and
equipment” and not temporary facilities.
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3.4

SECURITY AND PROTECTION FACILITIES INSTALLATION

Protection of Existing Facilities: Protect existing vegetation, equipment, structures, utilities,
and other improvements at Project site and on adjacent properties, except those indicated to be
removed or altered. Repair damage to existing facilities.

Environmental Protection: Provide protection, operate temporary facilities, and conduct
construction as required to comply with environmental regulations and that minimize possible
air, waterway, and subsoil contamination or pollution or other undesirable effects.

1. Comply with work restrictions specified in Section 011000 "Summary."

Temporary Erosion and Sedimentation Control: Comply with requirements of 2003 EPA
Construction General Permit or authorities having jurisdiction, whichever is more stringent and
requirements specified in Section 311000 "Site Clearing."

Stormwater Control: Comply with requirements of authorities having jurisdiction. Provide
barriers in and around excavations and subgrade construction to prevent flooding by runoff of
stormwater from heavy rains.

Tree and Plant Protection: Install temporary fencing located as indicated or outside the drip line
of trees to protect vegetation from damage from construction operations. Protect tree root
systems from damage, flooding, and erosion.

Pest Control: Engage pest-control service to recommend practices to minimize attraction and
harboring of rodents, roaches, and other pests and to perform extermination and control
procedures at regular intervals so Project will be free of pests and their residues at Substantial
Completion. Perform control operations lawfully, using environmentally safe materials.

Site Enclosure Fence: Before construction operations begin, furnish and install site enclosure
fence in a manner that will prevent people and animals from easily entering site except by
entrance gates.

1. Extent of Fence: As required to enclose entire Project site or portion determined
sufficient to accommodate construction operations.

2. Maintain security by limiting number of keys and restricting distribution to authorized
personnel. Furnish one set of keys to Owner.

Security Enclosure and Lockup: Install temporary enclosure around partially completed areas
of construction. Provide lockable entrances to prevent unauthorized entrance, vandalism, theft,
and similar violations of security. Lock entrances at end of each work day.

Barricades, Warning Signs, and Lights: Comply with requirements of authorities having
jurisdiction for erecting structurally adequate barricades, including warning signs and lighting.

Temporary Egress: Maintain temporary egress from existing occupied facilities as indicated
and as required by authorities having jurisdiction.
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3.5

3.6

Covered Walkway: Erect protective, covered walkway for passage of individuals through or
adjacent to Project site. Coordinate with entrance gates, other facilities, and obstructions.
Comply with regulations of authorities having jurisdiction.

1. Construct covered walkways using scaffold or shoring framing.

2. Provide overhead decking, protective enclosure walls, handrails, barricades, warning
signs, exit signs, lights, safe and well-drained walkways, and similar provisions for
protection and safe passage.

3. Paint and maintain appearance of walkway for duration of the Work.

Temporary Enclosures: Provide temporary enclosures for protection of construction, in
progress and completed, from exposure, foul weather, other construction operations, and
similar activities. Provide temporary weathertight enclosure for building exterior.

1. Where heating or cooling is needed and permanent enclosure is incomplete, insulate
temporary enclosures.

MOISTURE AND MOLD CONTROL

Contractor's Moisture-Protection Plan: Avoid trapping water in finished work. Document
visible signs of mold that may appear during construction.

OPERATION, TERMINATION, AND REMOVAL

Supervision: Enforce strict discipline in use of temporary facilities. To minimize waste and
abuse, limit availability of temporary facilities to essential and intended uses.

Maintenance: Maintain facilities in good operating condition until removal.

1. Maintain operation of temporary enclosures, heating, cooling, humidity control,
ventilation, and similar facilities on a 24-hour basis where required to achieve indicated
results and to avoid possibility of damage.

Operate Project-identification-sign lighting daily from dusk until 12:00 midnight.

Temporary Facility Changeover: Do not change over from using temporary security and
protection facilities to permanent facilities until Substantial Completion.

Termination and Removal: Remove each temporary facility when need for its service has
ended, when it has been replaced by authorized use of a permanent facility, or no later than
Substantial Completion. Complete or, if necessary, restore permanent construction that may
have been delayed because of interference with temporary facility. Repair damaged Work,
clean exposed surfaces, and replace construction that cannot be satisfactorily repaired.

1. Materials and facilities that constitute temporary facilities are property of Contractor.
Owner reserves right to take possession of Project identification signs.

2. Remove temporary roads and paved areas not intended for or acceptable for integration
into permanent construction. Where area is intended for landscape development, remove
soil and aggregate fill that do not comply with requirements for fill or subsoil. Remove
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materials contaminated with road oil, asphalt and other petrochemical compounds, and
other substances that might impair growth of plant materials or lawns. Repair or replace
street paving, curbs, and sidewalks at temporary entrances, as required by authorities
having jurisdiction.

3. At Substantial Completion, repair, renovate, and clean permanent facilities used during
construction period. Comply with final cleaning requirements specified in
Section 017700 "Closeout Procedures."

END OF SECTION 015000
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PRODUCT REQUIREMENTS

SECTION 016000 - PRODUCT REQUIREMENTS

PART 1 - GENERAL

11

1.2

1.3

14

A

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY

Section includes administrative and procedural requirements for selection of products for use in
Project; product delivery, storage, and handling; manufacturers' standard warranties on
products; special warranties; and comparable products.

Related Sections:
1. Section 012500 "Substitution Procedures" for requests for substitutions.
2. Section 014200 "References" for applicable industry standards for products specified.

DEFINITIONS

Products: Items obtained for incorporating into the Work, whether purchased for Project or
taken from previously purchased stock. The term "product” includes the terms "material,"
"equipment,” "system," and terms of similar intent.

1. Named Products: Items identified by manufacturer's product name, including make or
model number or other designation shown or listed in manufacturer's published product
literature, that is current as of date of the Contract Documents.

2. New Products: Items that have not previously been incorporated into another project or
facility. Products salvaged or recycled from other projects are not considered new
products.

3. Comparable Product: Product that is demonstrated and approved through submittal
process to have the indicated qualities related to type, function, dimension, in-service
performance, physical properties, appearance, and other characteristics that equal or
exceed those of specified product.

Basis-of-Design Product Specification: A specification in which a specific manufacturer's
product is named and accompanied by the words "basis-of-design product,” including make or
model number or other designation, to establish the significant qualities related to type,
function, dimension, in-service performance, physical properties, appearance, and other
characteristics for purposes of evaluating comparable products of additional manufacturers
named in the specification.

ACTION SUBMITTALS

Comparable Product Requests: Submit request for consideration of each comparable product.
Identify product or fabrication or installation method to be replaced. Include Specification
Section number and title and Drawing numbers and titles.
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1.5

1.6

1. Include data to indicate compliance with the requirements specified in "Comparable
Products" Article.

2. Architect's Action: If necessary, Architect will request additional information or
documentation for evaluation within one (1) week of receipt of a comparable product
request. Architect will notify Contractor through Construction Manager of approval or
rejection of proposed comparable product request within fifteen (15) days of receipt of
request, or seven (7) days of receipt of additional information or documentation,
whichever is later.

a. Form of Approval: As specified in Section 013300 "Submittal Procedures."
b. Use product specified if Architect does not issue a decision on use of a
comparable product request within time allocated.

Basis-of-Design Product Specification Submittal: Comply with requirements in Section
013300 "Submittal Procedures.” Show compliance with requirements.

QUALITY ASSURANCE

Compatibility of Options: If Contractor is given option of selecting between two (2) or more
products for use on Project, select product compatible with products previously selected, even
if previously selected products were also options.

1. Each contractor is responsible for providing products and construction methods
compatible with products and construction methods of other contractors.

2. If a dispute arises between contractors over concurrently selectable but incompatible
products, Architect will determine which products shall be used.

PRODUCT DELIVERY, STORAGE, AND HANDLING

Deliver, store, and handle products using means and methods that will prevent damage,
deterioration, and loss, including theft and vandalism. Comply with manufacturer's written
instructions.

Delivery and Handling:

1. Schedule delivery to minimize long-term storage at Project site and to prevent
overcrowding of construction spaces.

2. Coordinate delivery with installation time to ensure minimum holding time for items that
are flammable, hazardous, easily damaged, or sensitive to deterioration, theft, and other
losses.

3. Deliver products to Project site in an undamaged condition in manufacturer's original
sealed container or other packaging system, complete with labels and instructions for
handling, storing, unpacking, protecting, and installing.

4. Inspect products on delivery to determine compliance with the Contract Documents and
to determine that products are undamaged and properly protected.

Storage:

1. Store products to allow for inspection and measurement of quantity or counting of units.
2. Store materials in a manner that will not endanger Project structure.
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1.7

A

B.

3. Store products that are subject to damage by the elements, under cover in a weathertight
enclosure above ground, with ventilation adequate to prevent condensation.

4. Store foam plastic from exposure to sunlight, except to extent necessary for period of
installation and concealment.

5. Comply with product manufacturer's written instructions for temperature, humidity,
ventilation, and weather-protection requirements for storage.

6. Protect stored products from damage and liquids from freezing.

7. Provide a secure location and enclosure at Project site for storage of materials and
equipment by Owner's construction forces. Coordinate location with Owner.

PRODUCT WARRANTIES

Warranties specified in other Sections shall be in addition to, and run concurrent with, other
warranties required by the Contract Documents. Manufacturer's disclaimers and limitations on
product warranties do not relieve Contractor of obligations under requirements of the Contract
Documents.

1. Manufacturer's Warranty: Written warranty furnished by individual manufacturer for a
particular product and specifically endorsed by manufacturer to Owner.

2. Special Warranty: Written warranty required by the Contract Documents to provide
specific rights for Owner.

Special Warranties:  Prepare a written document that contains appropriate terms and
identification, ready for execution.

1. Manufacturer's Standard Form: Modified to include Project-specific information and
properly executed.

2. Specified Form: When specified forms are included with the Specifications, prepare a
written document using indicated form properly executed.

3. Refer to Divisions 02 through 49. Sections for specific content requirements and
particular requirements for submitting special warranties.

PART 2 - PRODUCTS

2.1

A

PRODUCT SELECTION PROCEDURES

General Product Requirements: Provide products that comply with the Contract Documents,
are undamaged and, unless otherwise indicated, are new at time of installation.

1. Provide products complete with accessories, trim, finish, fasteners, and other items
needed for a complete installation and indicated use and effect.

2. Standard Products: If available, and unless custom products or nonstandard options are
specified, provide standard products of types that have been produced and used
successfully in similar situations on other projects.

3. Owner reserves the right to limit selection to products with warranties not in conflict
with requirements of the Contract Documents.

4. Where products are accompanied by the term "as selected,” Architect will make
selection.
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5.

Descriptive, performance, and reference standard requirements in the Specifications
establish salient characteristics of products.

Or Equal: For products specified by name and accompanied by the term "or equal,” or
"or approved equal," or "or approved,” comply with requirements in "Comparable
Products” Article to obtain approval for use of an unnamed product.

Product Selection Procedures:

1.

Product: Where Specifications name a single manufacturer and product, provide the
named product that complies with requirements. Comparable products or substitutions
for Contractor's convenience will not be considered.

Manufacturer/Source: Where Specifications name a single manufacturer or source,
provide a product by the named manufacturer or source that complies with requirements.
Comparable products or substitutions for Contractor's convenience will not be
considered.

Products:

a. Restricted List:  Where Specifications include a list of names of both
manufacturers and products, provide one (1) of the products listed that complies
with requirements.  Comparable products or substitutions for Contractor's
convenience will be considered, unless otherwise indicated.

b. Nonrestricted List: Where Specifications include a list of names of both available
manufacturers and products, provide one (1) of the products listed, or an unnamed
product, that complies with requirements. Comply with requirements in
"Comparable Products™ Article for consideration of an unnamed product.

Manufacturers:

a. Restricted List: Where Specifications include a list of manufacturers' names,
provide a product by one (1) of the manufacturers listed that complies with
requirements. Comparable products or substitutions for Contractor's convenience
will be considered, unless otherwise indicated.

b. Nonrestricted List: Where Specifications include a list of available manufacturers,
provide a product by one (1) of the manufacturers listed, or a product by an
unnamed manufacturer, that complies with requirements.  Comply with
requirements in "Comparable Products" Article for consideration of an unnamed
manufacturer's product.

Basis-of-Design Product: Where Specifications name a product, or refer to a product
indicated on Drawings, and include a list of manufacturers, provide the specified or
indicated product or a comparable product by one (1) of the other named manufacturers.
Drawings and Specifications indicate sizes, profiles, dimensions, and other
characteristics that are based on the product named. Comply with requirements in
"Comparable Products™ Article for consideration of an unnamed product by one (1) of
the other named manufacturers.

Visual Matching Specification: Where Specifications require "match Architect's sample”,
provide a product that complies with requirements and matches Architect's sample. Architect's
decision will be final on whether a proposed product matches.
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2.2

1. If no product available within specified category matches and complies with other
specified requirements, comply with requirements in Section 012500 "Substitution
Procedures" for proposal of product.

Visual Selection Specification: Where Specifications include the phrase "as selected by
Architect from manufacturer's full range" or similar phrase, select a product that complies with
requirements. Architect will select color, gloss, pattern, density, or texture from manufacturer's
product line that includes both standard and premium items.

COMPARABLE PRODUCTS

Conditions for Consideration: Architect will consider Contractor's request for comparable
product when the following conditions are satisfied. If the following conditions are not
satisfied, Architect may return requests without action, except to record noncompliance with
these requirements:

1. Evidence that the proposed product does not require revisions to the Contract
Documents, that it is consistent with the Contract Documents and will produce the
indicated results, and that it is compatible with other portions of the Work.

2. Detailed comparison of significant qualities of proposed product with those named in the

Specifications. Significant qualities include attributes such as performance, weight, size,

durability, visual effect, and specific features and requirements indicated.

Evidence that proposed product provides specified warranty.

4. List of similar installations for completed projects with project names and addresses and
names and addresses of architects and owners, if requested.

5. Samples, if requested.

w

PART 3 - EXECUTION (Not Used)

END OF SECTION 016000
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SECTION 017300 - EXECUTION

PART 1 - GENERAL

11

1.2

1.3

A

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY

Section includes general administrative and procedural requirements governing execution of
the Work including, but not limited to, the following:

Construction layout.

Field engineering and surveying.
Installation of the Work.

Cutting and patching.

Coordination of Owner-installed products.
Progress cleaning.

Starting and adjusting.

Protection of installed construction.

N GOR~WNE

Related Requirements:

1. Section 011000 "Summary" for limits on use of Project site.

Section 013300 "Submittal Procedures” for submitting surveys.

3. Section 017700 "Closeout Procedures" for submitting final property survey with Project
Record Documents, recording of Owner-accepted deviations from indicated lines and
levels, and final cleaning.

4. Section 024119 "Selective Demolition" for demolition and removal of selected portions
of the building.

5. Section 078413 "Penetration Firestopping” for patching penetrations in fire-rated
construction.

N

DEFINITIONS

Cutting: Removal of in-place construction necessary to permit installation or performance of
other work.

Patching: Fitting and repair work required to restore construction to original conditions after
installation of other work.

Facilities & Maintenance Building Emergency Service Modifications - Glastonbury
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INFORMATIONAL SUBMITTALS
Qualification Data: For land surveyor and professional engineer.

Certificates: Submit certificate signed by land surveyor and professional engineer certifying
that location and elevation of improvements comply with requirements.

Cutting and Patching Plan: Submit plan describing procedures at least 10 days prior to the time
cutting and patching will be performed. Include the following information:

1. Extent: Describe reason for and extent of each occurrence of cutting and patching.

2. Changes to In-Place Construction: Describe anticipated results. Include changes to
structural elements and operating components as well as changes in building appearance
and other significant visual elements.

3. Products: List products to be used for patching and firms or entities that will perform

patching work.

Dates: Indicate when cutting and patching will be performed.

Utilities and Mechanical and Electrical Systems: List services and systems that cutting

and patching procedures will disturb or affect. List services and systems that will be

relocated and those that will be temporarily out of service. Indicate length of time
permanent services and systems will be disrupted.

ok

a. Include description of provisions for temporary services and systems during
interruption of permanent services and systems.

Landfill Receipts: Submit copy of receipts issued by a landfill facility, licensed to accept
hazardous materials, for hazardous waste disposal.

Certified Surveys: Submit two copies signed by land surveyor and professional engineer.

Final Property Survey: Submit 10 copies showing the Work performed and record survey data.

QUALITY ASSURANCE

Land Surveyor Qualifications: A professional land surveyor who is legally qualified to practice
in jurisdiction where Project is located and who is experienced in providing land-surveying
services of the kind indicated.

Cutting and Patching: Comply with requirements for and limitations on cutting and patching of
construction elements.

1. Structural Elements: When cutting and patching structural elements, notify Architect of
locations and details of cutting and await directions from Architect before proceeding.
Shore, brace, and support structural elements during cutting and patching. Do not cut and
patch structural elements in a manner that could change their load-carrying capacity or
increase deflection

a. Concrete floor slabs.

Facilities & Maintenance Building Emergency Service Modifications - Glastonbury
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2. Operational Elements: Do not cut and patch operating elements and related components
in a manner that results in reducing their capacity to perform as intended or that results
in increased maintenance or decreased operational life or safety. Operational elements
include the following:

Primary operational systems and equipment.
Fire separation assemblies.

Air or smoke barriers.

Fire-suppression systems.

Mechanical systems piping and ducts.
Control systems.

Communication systems.

Fire-detection and -alarm systems.
Conveying systems.

Electrical wiring systems.

Operating systems of special construction.

AT T SQ@ o o0 o

3. Other Construction Elements: Do not cut and patch other construction elements or
components in a manner that could change their load-carrying capacity, that results in
reducing their capacity to perform as intended, or that results in increased maintenance
or decreased operational life or safety. Other construction elements include but are not
limited to the following:

Water, moisture, or vapor barriers.

Membranes and flashings.

Exterior curtain-wall construction.

Sprayed fire-resistive material.

Equipment supports.

Piping, ductwork, vessels, and equipment.

Noise- and vibration-control elements and systems.

@roaooe

4. Visual Elements: Do not cut and patch construction in a manner that results in visual
evidence of cutting and patching. Do not cut and patch exposed construction in a manner
that would, in Architect's opinion, reduce the building's aesthetic qualities. Remove and
replace construction that has been cut and patched in a visually unsatisfactory manner.

Cutting and Patching Conference: Before proceeding, meet at Project site with parties involved
in cutting and patching, including mechanical and electrical trades. Review areas of potential
interference and conflict. Coordinate procedures and resolve potential conflicts before
proceeding.

Manufacturer's Installation Instructions: Obtain and maintain on-site manufacturer's written
recommendations and instructions for installation of products and equipment.
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PART 2 - PRODUCTS

2.1

A

B.

MATERIALS
General: Comply with requirements specified in other Sections.

1. For projects requiring compliance with sustainable design and construction practices and
procedures, use products for patching that comply with sustainable design requirements.

In-Place Materials: Use materials for patching identical to in-place materials. For exposed
surfaces, use materials that visually match in-place adjacent surfaces to the fullest extent
possible.

1. If identical materials are unavailable or cannot be used, use materials that, when
installed, will provide a match acceptable to Architect for the visual and functional
performance of in-place materials.

PART 3 - EXECUTION

3.1

A

B.

C.

EXAMINATION

Existing Conditions: The existence and location of underground and other utilities and
construction indicated as existing are not guaranteed. Before beginning sitework, investigate
and verify the existence and location of underground utilities, mechanical and electrical
systems, and other construction affecting the Work.

1. Before construction, verify the location and invert elevation at points of connection of
sanitary sewer, storm sewer, and water-service piping; underground electrical services,
and other utilities.

2. Furnish location data for work related to Project that must be performed by public
utilities serving Project site.

Examination and Acceptance of Conditions: Before proceeding with each component of the
Work, examine substrates, areas, and conditions, with Installer or Applicator present where
indicated, for compliance with requirements for installation tolerances and other conditions
affecting performance. Record observations.

1. Examine roughing-in for mechanical and electrical systems to verify actual locations of
connections before equipment and fixture installation.

2. Examine walls, floors, and roofs for suitable conditions where products and systems are
to be installed.

3. Verify compatibility with and suitability of substrates, including compatibility with
existing finishes or primers.

Written Report: Where a written report listing conditions detrimental to performance of the
Work is required by other Sections, include the following:

1. Description of the Work.
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3.2

3.3

2. List of detrimental conditions, including substrates.
3. List of unacceptable installation tolerances.
4, Recommended corrections.

Proceed with installation only after unsatisfactory conditions have been corrected. Proceeding
with the Work indicates acceptance of surfaces and conditions.

PREPARATION

Existing Utility Information: Furnish information to local utilityand Owner that is necessary to
adjust, move, or relocate existing utility structures, utility poles, lines, services, or other utility
appurtenances located in or affected by construction. Coordinate with authorities having
jurisdiction.

Field Measurements: Take field measurements as required to fit the Work properly. Recheck
measurements before installing each product. Where portions of the Work are indicated to fit to
other construction, verify dimensions of other construction by field measurements before
fabrication. Coordinate fabrication schedule with construction progress to avoid delaying the
Work.

Space Requirements: Verify space requirements and dimensions of items shown
diagrammatically on Drawings.

Review of Contract Documents and Field Conditions: Immediately on discovery of the need for
clarification of the Contract Documents caused by differing field conditions outside the control
of Contractor, submit a request for information to Architect according to requirements in
Section 013100 "Project Management and Coordination."”

CONSTRUCTION LAYOUT

Verification: Before proceeding to lay out the Work, verify layout information shown on
Drawings, in relation to the property survey and existing benchmarks. If discrepancies are
discovered, notify Architect and Construction Manager promptly.

General: Engage a land surveyor to lay out the Work using accepted surveying practices.

1. Establish benchmarks and control points to set lines and levels at each story of
construction and elsewhere as needed to locate each element of Project.

2. Establish limits on use of Project site.

3. Establish dimensions within tolerances indicated. Do not scale Drawings to obtain
required dimensions.

4. Inform installers of lines and levels to which they must comply.

5. Check the location, level and plumb, of every major element as the Work progresses.

6. Notify Architect and Construction Manager when deviations from required lines and
levels exceed allowable tolerances.

7. Close site surveys with an error of closure equal to or less than the standard established
by authorities having jurisdiction.
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3.4

Site Improvements: Locate and lay out site improvements, including pavements, grading, fill
and topsoil placement, utility slopes, and rim and invert elevations.

Building Lines and Levels: Locate and lay out control lines and levels for structures, building
foundations, column grids, and floor levels, including those required for mechanical and
electrical work. Transfer survey markings and elevations for use with control lines and levels.
Level foundations and piers from two or more locations.

Record Log: Maintain a log of layout control work. Record deviations from required lines and
levels. Include beginning and ending dates and times of surveys, weather conditions, name and
duty of each survey party member, and types of instruments and tapes used. Make the log
available for reference by Architect and Construction Manager.

FIELD ENGINEERING
Identification: Owner will identify existing benchmarks, control points, and property corners.

Reference Points: Locate existing permanent benchmarks, control points, and similar reference
points before beginning the Work. Preserve and protect permanent benchmarks and control
points during construction operations.

1. Do not change or relocate existing benchmarks or control points without prior written
approval of Architect or Construction Manager. Report lost or destroyed permanent
benchmarks or control points promptly. Report the need to relocate permanent
benchmarks or control points to Architect and Construction Manager before proceeding.

2. Replace lost or destroyed permanent benchmarks and control points promptly. Base
replacements on the original survey control points.

Benchmarks: Establish and maintain a minimum of two permanent benchmarks on Project site,
referenced to data established by survey control points. Comply with authorities having
jurisdiction for type and size of benchmark.

1. Record benchmark locations, with horizontal and vertical data, on Project Record
Documents.

2. Where the actual location or elevation of layout points cannot be marked, provide
temporary reference points sufficient to locate the Work.

3. Remove temporary reference points when no longer needed. Restore marked
construction to its original condition.

Certified Survey: On completion of foundation walls, major site improvements, and other work
requiring field-engineering services, prepare a certified survey showing dimensions, locations,
angles, and elevations of construction and sitework.

Final Property Survey: Engage a land surveyor to prepare a final property survey showing
significant features (real property) for Project. Include on the survey a certification, signed by
land surveyor, that principal metes, bounds, lines, and levels of Project are accurately
positioned as shown on the survey.
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3.5

1. Show boundary lines, monuments, streets, site improvements and utilities, existing
improvements and significant vegetation, adjoining properties, acreage, grade contours,
and the distance and bearing from a site corner to a legal point.

2. Recording: At Substantial Completion, have the final property survey recorded by or
with authorities having jurisdiction as the official "property survey."

INSTALLATION

General: Locate the Work and components of the Work accurately, in correct alignment and
elevation, as indicated.

1. Make vertical work plumb and make horizontal work level.

2. Where space is limited, install components to maximize space available for maintenance
and ease of removal for replacement.

3. Conceal pipes, ducts, and wiring in finished areas unless otherwise indicated.

4. Maintain minimum headroom clearance of 96 inches (2440 mm) in occupied spaces and
90 inches (2300 mm) in unoccupied spaces.

Comply with manufacturer's written instructions and recommendations for installing products
in applications indicated.

Install products at the time and under conditions that will ensure the best possible results.
Maintain conditions required for product performance until Substantial Completion.

Conduct construction operations so no part of the Work is subjected to damaging operations or
loading in excess of that expected during normal conditions of occupancy.

Sequence the Work and allow adequate clearances to accommodate movement of construction
items on site and placement in permanent locations.

Tools and Equipment: Do not use tools or equipment that produce harmful noise levels.

Templates: Obtain and distribute to the parties involved templates for work specified to be
factory prepared and field installed. Check Shop Drawings of other work to confirm that
adequate provisions are made for locating and installing products to comply with indicated
requirements.

Attachment: Provide blocking and attachment plates and anchors and fasteners of adequate size
and number to securely anchor each component in place, accurately located and aligned with
other portions of the Work. Where size and type of attachments are not indicated, verify size
and type required for load conditions.

1. Mounting Heights: Where mounting heights are not indicated, mount components at
heights directed by Architect.

2. Allow for building movement, including thermal expansion and contraction.

3. Coordinate installation of anchorages. Furnish setting drawings, templates, and
directions for installing anchorages, including sleeves, concrete inserts, anchor bolts, and
items with integral anchors, that are to be embedded in concrete or masonry. Deliver
such items to Project site in time for installation.
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3.6

Joints: Make joints of uniform width. Where joint locations in exposed work are not indicated,
arrange joints for the best visual effect. Fit exposed connections together to form hairline joints.

Hazardous Materials: Use products, cleaners, and installation materials that are not considered
hazardous.

CUTTING AND PATCHING

Cutting and Patching, General: Employ skilled workers to perform cutting and patching.
Proceed with cutting and patching at the earliest feasible time, and complete without delay.

1. Cut in-place construction to provide for installation of other components or performance
of other construction, and subsequently patch as required to restore surfaces to their
original condition.

Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged
during installation or cutting and patching operations, by methods and with materials so as not
to void existing warranties.

Temporary Support: Provide temporary support of work to be cut.

Protection: Protect in-place construction during cutting and patching to prevent damage.
Provide protection from adverse weather conditions for portions of Project that might be
exposed during cutting and patching operations.

Adjacent Occupied Areas: Where interference with use of adjoining areas or interruption of
free passage to adjoining areas is unavoidable, coordinate cutting and patching according to
requirements in Section 011000 "Summary."

Existing Utility Services and Mechanical/Electrical Systems: Where existing services/systems
are required to be removed, relocated, or abandoned, bypass such services/systems before
cutting to minimize interruption to occupied areas.

Cutting: Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and similar
operations, including excavation, using methods least likely to damage elements retained or
adjoining construction. If possible, review proposed procedures with original Installer; comply
with original Installer's written recommendations.

1. In general, use hand or small power tools designed for sawing and grinding, not

hammering and chopping. Cut holes and slots neatly to minimum size required, and with

minimum disturbance of adjacent surfaces. Temporarily cover openings when not in use.

Finished Surfaces: Cut or drill from the exposed or finished side into concealed surfaces.

3. Concrete and Masonry: Cut using a cutting machine, such as an abrasive saw or a
diamond-core drill.

4. Excavating and Backfilling: Comply with requirements in applicable Sections where
required by cutting and patching operations.

5. Mechanical and Electrical Services: Cut off pipe or conduit in walls or partitions to be
removed. Cap, valve, or plug and seal remaining portion of pipe or conduit to prevent
entrance of moisture or other foreign matter after cutting.

N

Facilities & Maintenance Building Emergency Service Modifications - Glastonbury
017300-8



EXECUTION

3.7

6.

Proceed with patching after construction operations requiring cutting are complete.

Patching: Patch construction by filling, repairing, refinishing, closing up, and similar operations
following performance of other work. Patch with durable seams that are as invisible as
practicable. Provide materials and comply with installation requirements specified in other
Sections, where applicable.

1.

2.

Inspection: Where feasible, test and inspect patched areas after completion to
demonstrate physical integrity of installation.

Exposed Finishes: Restore exposed finishes of patched areas and extend finish
restoration into retained adjoining construction in a manner that will minimize evidence
of patching and refinishing.

a. Clean piping, conduit, and similar features before applying paint or other finishing
materials.
b. Restore damaged pipe covering to its original condition.

Floors and Walls: Where walls or partitions that are removed extend one finished area
into another, patch and repair floor and wall surfaces in the new space. Provide an even
surface of uniform finish, color, texture, and appearance. Remove in-place floor and wall
coverings and replace with new materials, if necessary, to achieve uniform color and
appearance.

a. Where patching occurs in a painted surface, prepare substrate and apply primer
and intermediate paint coats appropriate for substrate over the patch, and apply
final paint coat over entire unbroken surface containing the patch. Provide
additional coats until patch blends with adjacent surfaces.

Ceilings: Patch, repair, or rehang in-place ceilings as necessary to provide an even-plane
surface of uniform appearance.

Exterior Building Enclosure: Patch components in a manner that restores enclosure to a
weathertight condition and ensures thermal and moisture integrity of building enclosure.

Cleaning: Clean areas and spaces where cutting and patching are performed. Remove paint,
mortar, oils, putty, and similar materials from adjacent finished surfaces.

PROGRESS CLEANING

General: Clean Project site and work areas daily, including common areas. Enforce
requirements strictly. Dispose of materials lawfully.

1.

2.

Comply with requirements in NFPA 241 for removal of combustible waste materials and
debris.

Do not hold waste materials more than seven days during normal weather or three days if
the temperature is expected to rise above 80 deg F (27 deg C).

Containerize hazardous and unsanitary waste materials separately from other waste.
Mark containers appropriately and dispose of legally, according to regulations.

a. Use containers intended for holding waste materials of type to be stored.
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3.8

4. Coordinate progress cleaning for joint-use areas where Contractor and other contractors
are working concurrently.

Site: Maintain Project site free of waste materials and debris.

Work Areas: Clean areas where work is in progress to the level of cleanliness necessary for
proper execution of the Work.

1. Remove liquid spills promptly.
2. Where dust would impair proper execution of the Work, broom-clean or vacuum the
entire work area, as appropriate.

Installed Work: Keep installed work clean. Clean installed surfaces according to written
instructions of manufacturer or fabricator of product installed, using only cleaning materials
specifically recommended. If specific cleaning materials are not recommended, use cleaning
materials that are not hazardous to health or property and that will not damage exposed
surfaces.

Concealed Spaces: Remove debris from concealed spaces before enclosing the space.

Exposed Surfaces in Finished Areas: Clean exposed surfaces and protect as necessary to ensure
freedom from damage and deterioration at time of Substantial Completion.

Waste Disposal: Do not bury or burn waste materials on-site. Do not wash waste materials
down sewers or into waterways. Comply with waste disposal requirements in Section 015000
"Temporary Facilities and Controls."

During handling and installation, clean and protect construction in progress and adjoining
materials already in place. Apply protective covering where required to ensure protection from
damage or deterioration at Substantial Completion.

Clean and provide maintenance on completed construction as frequently as necessary through
the remainder of the construction period. Adjust and lubricate operable components to ensure
operability without damaging effects.

Limiting Exposures: Supervise construction operations to assure that no part of the
construction, completed or in progress, is subject to harmful, dangerous, damaging, or
otherwise deleterious exposure during the construction period.

STARTING AND ADJUSTING

Start equipment and operating components to confirm proper operation. Remove
malfunctioning units, replace with new units, and retest.

Adjust equipment for proper operation. Adjust operating components for proper operation
without binding.

Test each piece of equipment to verify proper operation. Test and adjust controls and safeties.
Replace damaged and malfunctioning controls and equipment.
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D.  Manufacturer's Field Service: Comply with qualification requirements in Section 014000
"Quality Requirements."
3.9 PROTECTION OF INSTALLED CONSTRUCTION

A.  Provide final protection and maintain conditions that ensure installed Work is without damage
or deterioration at time of Substantial Completion.

B.  Comply with manufacturer's written instructions for temperature and relative humidity.

END OF SECTION 017300
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CLOSEOUT PROCEDURES

SECTION 017700 - CLOSEOUT PROCEDURES

PART 1 - GENERAL

11

A

1.2

1.3

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY

Section includes administrative and procedural requirements for contract closeout, including,
but not limited to, the following:

Substantial Completion procedures.
Final completion procedures.
Warranties.

Final cleaning.

Repair of the Work.

arwdE

Related Requirements:

1. Section 017300 "Execution" for progress cleaning of Project site.

2. Section 017823 "Operation and Maintenance Data" for operation and maintenance
manual requirements.

3. Section 017839 "Project Record Documents™ for submitting record Drawings, record
Specifications, and record Product Data.

4. Section 017900 "Demonstration and Training" for requirements for instructing Owner's
personnel.

ACTION SUBMITTALS

Product Data: For cleaning agents.

Contractor's List of Incomplete Items: Initial submittal at Substantial Completion.

Certified List of Incomplete Items: Final submittal at Final Completion.

CLOSEOUT SUBMITTALS
Certificates of Release: From authorities having jurisdiction.
Certificate of Insurance: For continuing coverage.

Field Report: For pest control inspection.
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1.6

MAINTENANCE MATERIAL SUBMITTALS

Schedule of Maintenance Material Items: For maintenance material submittal items specified in
other Sections.

SUBSTANTIAL COMPLETION PROCEDURES

Contractor's List of Incomplete Items: Prepare and submit a list of items to be completed and
corrected (Contractor's punch list), indicating the value of each item on the list and reasons why
the Work is incomplete.

Submittals Prior to Substantial Completion: Complete the following a minimum of 10 days
prior to requesting inspection for determining date of Substantial Completion. List items below
that are incomplete at time of request.

1. Certificates of Release: Obtain and submit releases from authorities having jurisdiction
permitting Owner unrestricted use of the Work and access to services and utilities.
Include occupancy permits, operating certificates, and similar releases.

2. Submit closeout submittals specified in other Division 01 Sections, including project
record documents, operation and maintenance manuals, final completion construction
photographic documentation, damage or settlement surveys, property surveys, and
similar final record information.

3. Submit closeout submittals specified in individual Sections, including specific
warranties, workmanship bonds, maintenance service agreements, final certifications,
and similar documents.

4. Submit maintenance material submittals specified in individual Sections, including tools,
spare parts, extra materials, and similar items, and deliver to location designated by
Architect. Label with manufacturer's name and model number where applicable.

a. Schedule of Maintenance Material Items: Prepare and submit schedule of
maintenance material submittal items, including name and quantity of each item
and name and number of related Specification Section. Obtain Architect's
signature for receipt of submittals.

i

Submit test/adjust/balance records.

Submit sustainable design submittals not previously submitted.

7. Submit changeover information related to Owner's occupancy, use, operation, and
maintenance.

o

Procedures Prior to Substantial Completion: Complete the following a minimum of 10 days
prior to requesting inspection for determining date of Substantial Completion. List items below
that are incomplete at time of request.

1. Advise Owner of pending insurance changeover requirements.

2. Make final changeover of permanent locks and deliver keys to Owner. Advise Owner's
personnel of changeover in security provisions.

3. Complete startup and testing of systems and equipment.

4. Perform preventive maintenance on equipment used prior to Substantial Completion.
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5. Instruct Owner's personnel in operation, adjustment, and maintenance of products,
equipment, and systems. Submit demonstration and training video recordings specified in
Section 017900 "Demonstration and Training."

6. Advise Owner of changeover in heat and other utilities.

7. Participate with Owner in conducting inspection and walkthrough with local emergency
responders.

8. Terminate and remove temporary facilities from Project site, along with mockups,
construction tools, and similar elements.

9. Complete final cleaning requirements, including touchup painting.

10. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual
defects.

Inspection: Submit a written request for inspection to determine Substantial Completion a
minimum of 10 days prior to date the work will be completed and ready for final inspection and
tests. On receipt of request, Architectand Construction Manager will either proceed with
inspection or notify Contractor of unfulfilled requirements. Architect will prepare the
Certificate of Substantial Completion after inspection or will notify Contractor of items, either
on Contractor's list or additional items identified by Architect, that must be completed or
corrected before certificate will be issued.

1. Reinspection: Request reinspection when the Work identified in previous inspections as
incomplete is completed or corrected.
2. Results of completed inspection will form the basis of requirements for final completion.

FINAL COMPLETION PROCEDURES

Submittals Prior to Final Completion: Before requesting final inspection for determining final
completion, complete the following:

1. Submit a final Application for Payment according to Section 012900 "Payment
Procedures.”

2. Certified List of Incomplete Items: Submit certified copy of Architect's Substantial
Completion inspection list of items to be completed or corrected (punch list), endorsed
and dated by Architect. Certified copy of the list shall state that each item has been
completed or otherwise resolved for acceptance.

3. Certificate of Insurance: Submit evidence of final, continuing insurance coverage
complying with insurance requirements.

4. Submit pest-control final inspection report.

Inspection: Submit a written request for final inspection to determine acceptance a minimum of
10 days prior to date the work will be completed and ready for final inspection and tests. On
receipt of request, Architect and Construction Manager will either proceed with inspection or
notify Contractor of unfulfilled requirements. Architect will prepare a final Certificate for
Payment after inspection or will notify Contractor of construction that must be completed or
corrected before certificate will be issued.

1. Reinspection: Request reinspection when the Work identified in previous inspections as
incomplete is completed or corrected.
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1.9

LIST OF INCOMPLETE ITEMS (PUNCH LIST)

Organization of List: Include name and identification of each space and area affected by
construction operations for incomplete items and items needing correction including, if
necessary, areas disturbed by Contractor that are outside the limits of construction. Use
CSI Form 14.1A.

1. Organize list of spaces in sequential order, starting with exterior areas first and
proceeding from lowest floor to highest floor.

2. Organize items applying to each space by major element, including categories for
ceiling, individual walls, floors, equipment, and building systems.

3. Include the following information at the top of each page:
a. Project name.
b. Date.
C. Name of Architect and Construction Manager.
d. Name of Contractor.
e. Page number.

4. Submit list of incomplete items in the following format:

a. MS Excel electronic file. Architect will return annotated file.
b. PDF electronic file. Architect will return annotated file.
C. Three paper copies. Architect will return two copies.

SUBMITTAL OF PROJECT WARRANTIES

Time of Submittal: Submit written warranties on request of Architect for designated portions of
the Work where commencement of warranties other than date of Substantial Completion is
indicated, or when delay in submittal of warranties might limit Owner's rights under warranty.

Partial Occupancy: Submit properly executed warranties within 15 days of completion of
designated portions of the Work that are completed and occupied or used by Owner during
construction period by separate agreement with Contractor.

Organize warranty documents into an orderly sequence based on the table of contents of Project
Manual.

1. Bind warranties and bonds in heavy-duty, three-ring, vinyl-covered, loose-leaf binders,
thickness as necessary to accommodate contents, and sized to receive 8-1/2-by-11-inch
(215-by-280-mm) paper.

2. Provide heavy paper dividers with plastic-covered tabs for each separate warranty. Mark
tab to identify the product or installation. Provide a typed description of the product or
installation, including the name of the product and the name, address, and telephone
number of Installer.

3. Identify each binder on the front and spine with the typed or printed title
"WARRANTIES," Project name, and name of Contractor.
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4. Warranty Electronic File: Scan warranties and bonds and assemble complete warranty
and bond submittal package into a single indexed electronic PDF file with links enabling
navigation to each item. Provide bookmarked table of contents at beginning of document.

Provide additional copies of each warranty to include in operation and maintenance manuals.

PART 2 - PRODUCTS

2.1

A

MATERIALS

Cleaning Agents: Use cleaning materials and agents recommended by manufacturer or
fabricator of the surface to be cleaned. Do not use cleaning agents that are potentially
hazardous to health or property or that might damage finished surfaces.

1. Use cleaning products that comply with Green Seal's GS-37, or if GS-37 is not
applicable, use products that comply with the California Code of Regulations maximum
allowable VOC levels.

PART 3 - EXECUTION

3.1

A

B.

FINAL CLEANING

General: Perform final cleaning. Conduct cleaning and waste-removal operations to comply
with local laws and ordinances and Federal and local environmental and antipollution
regulations.

Cleaning: Employ experienced workers or professional cleaners for final cleaning. Clean each
surface or unit to condition expected in an average commercial building cleaning and
maintenance program. Comply with manufacturer's written instructions.

1. Complete the following cleaning operations before requesting inspection for certification
of Substantial Completion for entire Project or for a designated portion of Project:

a. Clean Project site, yard, and grounds, in areas disturbed by construction activities,
including landscape development areas, of rubbish, waste material, litter, and
other foreign substances.

b. Sweep paved areas broom clean. Remove petrochemical spills, stains, and other
foreign deposits.

C. Rake grounds that are neither planted nor paved to a smooth, even-textured
surface.

d. Remove tools, construction equipment, machinery, and surplus material from
Project site.

e. Remove snow and ice to provide safe access to building.

f. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition,
free of stains, films, and similar foreign substances. Avoid disturbing natural
weathering of exterior surfaces. Restore reflective surfaces to their original
condition.
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3.2

g. Remove debris and surface dust from limited access spaces, including roofs,
plenums, shafts, trenches, equipment vaults, manholes, attics, and similar spaces.

h. Sweep concrete floors broom clean in unoccupied spaces.

I. Vacuum carpet and similar soft surfaces, removing debris and excess nap; clean
according to manufacturer's recommendations if visible soil or stains remain.

J Clean transparent materials, including mirrors and glass in doors and windows.
Remove glazing compounds and other noticeable, vision-obscuring materials.
Polish mirrors and glass, taking care not to scratch surfaces.

k. Remove labels that are not permanent.

I Wipe surfaces of mechanical and electrical equipment, elevator equipment, and
similar equipment. Remove excess lubrication, paint and mortar droppings, and
other foreign substances.

m.  Clean plumbing fixtures to a sanitary condition, free of stains, including stains
resulting from water exposure.

n. Replace disposable air filters and clean permanent air filters. Clean exposed
surfaces of diffusers, registers, and grills.

0. Clean ducts, blowers, and coils if units were operated without filters during
construction or that display contamination with particulate matter on inspection.

1)  Clean HVAC system in compliance with NADCA Standard 1992-01.
Provide written report on completion of cleaning.

p. Clean light fixtures, lamps, globes, and reflectors to function with full efficiency.
g. Leave Project clean and ready for occupancy.

Pest Control: Comply with pest control requirements in Section 015000 "Temporary Facilities
and Controls." Prepare written report.

Construction Waste Disposal: Comply with waste disposal requirements in Section 015000
"Temporary Facilities and Controls."

REPAIR OF THE WORK

Complete repair and restoration operations before requesting inspection for determination of
Substantial Completion.

Repair or remove and replace defective construction. Repairing includes replacing defective
parts, refinishing damaged surfaces, touching up with matching materials, and properly
adjusting operating equipment. Where damaged or worn items cannot be repaired or restored,
provide replacements. Remove and replace operating components that cannot be repaired.
Restore damaged construction and permanent facilities used during construction to specified
condition.

1. Remove and replace chipped, scratched, and broken glass, reflective surfaces, and other
damaged transparent materials.

2. Touch up and otherwise repair and restore marred or exposed finishes and surfaces.
Replace finishes and surfaces that that already show evidence of repair or restoration.
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a. Do not paint over "UL" and other required labels and identification, including
mechanical and electrical nameplates. Remove paint applied to required labels and
identification.

3. Replace parts subject to operating conditions during construction that may impede
operation or reduce longevity.

4. Replace burned-out bulbs, bulbs noticeably dimmed by hours of use, and defective and
noisy starters in fluorescent and mercury vapor fixtures to comply with requirements for
new fixtures.

END OF SECTION 017700

Facilities & Maintenance Building Emergency Service Modifications - Glastonbury
017700-7






OPERATION AND MAINTENANCE DATA

SECTION 017823 - OPERATION AND MAINTENANCE DATA

PART 1 - GENERAL

11

A

1.2

1.3

14

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY

Section includes administrative and procedural requirements for preparing operation and
maintenance manuals, including the following:

Operation and maintenance documentation directory.
Emergency manuals.

Operation manuals for systems, subsystems, and equipment.
Product maintenance manuals.

Systems and equipment maintenance manuals.

arwdE

Related Sections:

1. Section 013300 "Submittal Procedures™ for submitting copies of submittals for operation
and maintenance manuals.

2. Divisions 02 through 49 Sections for specific operation and maintenance manual
requirements for the Work in those Sections.

DEFINITIONS

System: An organized collection of parts, equipment, or subsystems united by regular
interaction.

Subsystem: A portion of a system with characteristics similar to a system.

CLOSEOUT SUBMITTALS

Manual Content: Operations and maintenance manual content is specified in individual
specification sections to be reviewed at the time of Section submittals. Submit reviewed

manual content formatted and organized as required by this Section.

1. Where applicable, clarify and update reviewed manual content to correspond to
modifications and field conditions.

Format: Submit operations and maintenance manuals in the following format:
1. Three (3) paper copies. Include a complete operation and maintenance directory.

Enclose title pages and directories in clear plastic sleeves.  Architect, through
Construction Manager, will return two (2) copies.
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C.

D.

Initial Manual Submittal: Submit draft copy of each manual at least thirty (30) days before
commencing demonstration and training. Architect will comment on whether general scope
and content of manual are acceptable.

Final Manual Submittal: Submit each manual in final form prior to requesting inspection for
Substantial Completion and at least fifteen (15) days before commencing demonstration and
training. Architect will return copy with comments.

1. Correct or modify each manual to comply with Architect's comments. Submit copies of
each corrected manual within fifteen (15) days of receipt of Architect's comments and
prior to commencing demonstration and training.

PART 2 - PRODUCTS

2.1

2.2

A

D.

A

B.

OPERATION AND MAINTENANCE DOCUMENTATION DIRECTORY
Organization: Include a section in the directory for each of the following:

List of documents.
List of systems.

List of equipment.
Table of contents.

PO E

List of Systems and Subsystems: List systems alphabetically. Include references to operation
and maintenance manuals that contain information about each system.

List of Equipment: List equipment for each system, organized alphabetically by system. For
pieces of equipment not part of system, list alphabetically in separate list.

Tables of Contents: Include a table of contents for each emergency, operation, and
maintenance manual.

Identification: In the documentation directory and in each operation and maintenance manual,
identify each system, subsystem, and piece of equipment with same designation used in the
Contract Documents.  If no designation exists, assign a designation according to
ASHRAE Guideline 4, "Preparation of Operating and Maintenance Documentation for
Building Systems."

REQUIREMENTS FOR EMERGENCY, OPERATION, AND MAINTENANCE MANUALS

Organization: Unless otherwise indicated, organize each manual into a separate section for
each system and subsystem, and a separate section for each piece of equipment not part of a
system. Each manual shall contain the following materials, in the order listed:

1. Title page.
2. Table of contents.
3. Manual contents.

Title Page: Include the following information:
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Subject matter included in manual.

Name and address of Project.

Name and address of Owner.

Date of submittal.

Name and contact information for Contractor.

Name and contact information for Construction Manager.

Name and contact information for Architect.

Names and contact information for major consultants to the Architect that designed the
systems contained in the manuals.

9. Cross-reference to related systems in other operation and maintenance manuals.

CONo R~ wWNE

Table of Contents: List each product included in manual, identified by product name, indexed
to the content of the volume, and cross-referenced to Specification Section number in Project
Manual.

1. If operation or maintenance documentation requires more than one (1) volume to
accommodate data, include comprehensive table of contents for all volumes in each
volume of the set.

Manual Contents: Organize into sets of manageable size. Arrange contents alphabetically by
system, subsystem, and equipment. If possible, assemble instructions for subsystems,
equipment, and components of one (1) system into a single binder.

Manuals, Paper Copy: Submit manuals in the form of hard copy, bound and labeled volumes.

1. Binders:  Heavy-duty, three-ring, vinyl-covered, loose-leaf binders, in thickness
necessary to accommodate contents, sized to hold 8-1/2-by-11-inch paper; with clear
plastic sleeve on spine to hold label describing contents and with pockets inside covers to
hold folded oversize sheets.

a. If two (2) or more binders are necessary to accommodate data of a system,
organize data in each binder into groupings by subsystem and related components.
Cross-reference other binders if necessary to provide essential information for
proper operation or maintenance of equipment or system.

b. Identify each binder on front and spine, with printed title "OPERATION AND
MAINTENANCE MANUAL," Project title or name, and subject matter of
contents. Indicate volume number for multiple-volume sets.

2. Dividers: Heavy-paper dividers with plastic-covered tabs for each section of the manual.
Mark each tab to indicate contents. Include typed list of products and major
components of equipment included in the section on each divider, cross-referenced to
Specification Section number and title of Project Manual.

3. Protective Plastic Sleeves: Transparent plastic sleeves designed to enclose diagnostic

software storage media for computerized electronic equipment.

Supplementary Text: Prepared on 8%2-by-11-inch white bond paper.

Drawings: Attach reinforced, punched binder tabs on drawings and bind with text.

ok

a. If oversize drawings are necessary, fold drawings to same size as text pages and
use as foldouts.
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2.3

2.4

b. If drawings are too large to be used as foldouts, fold and place drawings in labeled
envelopes and bind envelopes in rear of manual. At appropriate locations in
manual, insert typewritten pages indicating drawing titles, descriptions of
contents, and drawing locations.

EMERGENCY MANUALS
Content: Organize manual into a separate section for each of the following:

1. Type of emergency.
2. Emergency instructions.
3. Emergency procedures.

Type of Emergency: Where applicable for each type of emergency indicated below, include
instructions and procedures for each system, subsystem, piece of equipment, and component:

Fire.

Flood.

Gas leak.

Water leak.

Power failure.

Water outage.

System, subsystem, or equipment failure.
Chemical release or spill.

cONoaR~wWNE

Emergency Instructions: Describe and explain warnings, trouble indications, error messages,
and similar codes and signals. Include responsibilities of Owner's operating personnel for
notification of Installer, supplier, and manufacturer to maintain warranties.

Emergency Procedures: Include the following, as applicable:

Instructions on stopping.

Shutdown instructions for each type of emergency.

Operating instructions for conditions outside normal operating limits.
Required sequences for electric or electronic systems.

Special operating instructions and procedures.

SARE A

OPERATION MANUALS

Content: In addition to requirements in this Section, include operation data required in
individual Specification Sections and the following information:

1. System, subsystem, and equipment descriptions. Use designations for systems and
equipment indicated on Contract Documents.

Performance and design criteria if Contractor is delegated design responsibility.
Operating standards.

Operating procedures.

Operating logs.

Wiring diagrams.

Control diagrams.

Noakwd
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2.5

8. Piped system diagrams.
9. Precautions against improper use.
10.  License requirements including inspection and renewal dates.

Descriptions: Include the following:

1. Product name and model number. Use designations for products indicated on Contract
Documents.

Manufacturer's name.

Equipment identification with serial number of each component.

Equipment function.

Operating characteristics.

Limiting conditions.

Performance curves.

Engineering data and tests.

Complete nomenclature and number of replacement parts.

CoN>OR~WDN

Operating Procedures: Include the following, as applicable:

Startup procedures.

Equipment or system break-in procedures.

Routine and normal operating instructions.
Regulation and control procedures.

Instructions on stopping.

Normal shutdown instructions.

Seasonal and weekend operating instructions.
Required sequences for electric or electronic systems.
Special operating instructions and procedures.

CoNosOA~wWNE

Systems and Equipment Controls: Describe the sequence of operation, and diagram controls as
installed.

Piped Systems: Diagram piping as installed, and identify color-coding where required for
identification.

PRODUCT MAINTENANCE MANUALS

Content: Organize manual into a separate section for each product, material, and finish.
Include source information, product information, maintenance procedures, repair materials and
sources, and warranties and bonds, as described below.

Source Information: List each product included in manual, identified by product name and
arranged to match manual's table of contents. For each product, list name, address, and
telephone number of Installer or supplier and maintenance service agent, and cross-reference
Specification Section number and title in Project Manual and drawing or schedule designation
or identifier where applicable.

Product Information: Include the following, as applicable:

1. Product name and model number.
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2.6

Manufacturer's name.

Color, pattern, and texture.

Material and chemical composition.

Reordering information for specially manufactured products.

arwD

Maintenance Procedures: Include manufacturer's written recommendations and the following:

Inspection procedures.

Types of cleaning agents to be used and methods of cleaning.

List of cleaning agents and methods of cleaning detrimental to product.
Schedule for routine cleaning and maintenance.

Repair instructions.

arwdE

Repair Materials and Sources: Include lists of materials and local sources of materials and
related services.

Warranties and Bonds: Include copies of warranties and bonds and lists of circumstances and
conditions that would affect validity of warranties or bonds.

1. Include procedures to follow and required notifications for warranty claims.
SYSTEMS AND EQUIPMENT MAINTENANCE MANUALS

Content: For each system, subsystem, and piece of equipment not part of a system, include
source information, manufacturers’ maintenance documentation, maintenance procedures,
maintenance and service schedules, spare parts list and source information, maintenance
service contracts, and warranty and bond information, as described below.

Source Information: List each system, subsystem, and piece of equipment included in manual,
identified by product name and arranged to match manual's table of contents. For each product,
list name, address, and telephone number of Installer or supplier and maintenance service
agent, and cross-reference Specification Section number and title in Project Manual and
drawing or schedule designation or identifier where applicable.

Manufacturers’' Maintenance Documentation: Manufacturers' maintenance documentation
including the following information for each component part or piece of equipment:

1. Standard maintenance instructions and bulletins.

2. Drawings, diagrams, and instructions required for maintenance, including disassembly
and component removal, replacement, and assembly.

3. Identification and nomenclature of parts and components.

4. List of items recommended to be stocked as spare parts.

Maintenance Procedures: Include the following information and items that detail essential
maintenance procedures:

Test and inspection instructions.

Troubleshooting guide.

Precautions against improper maintenance.

Disassembly; component removal, repair, and replacement; and reassembly instructions.

N S
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m

G.

5. Aligning, adjusting, and checking instructions.
6. Demonstration and training video recording, if available.

Maintenance and Service Schedules: Include service and lubrication requirements, list of
required lubricants for equipment, and separate schedules for preventive and routine
maintenance and service with standard time allotment.

1. Scheduled Maintenance and Service: Tabulate actions for daily, weekly, monthly,
guarterly, semiannual, and annual frequencies.

2. Maintenance and Service Record: Include manufacturers' forms for recording
maintenance.

Spare Parts List and Source Information: Include lists of replacement and repair parts, with
parts identified and cross-referenced to manufacturers' maintenance documentation and local
sources of maintenance materials and related services.

Maintenance Service Contracts: Include copies of maintenance agreements with name and
telephone number of service agent.

Warranties and Bonds: Include copies of warranties and bonds and lists of circumstances and
conditions that would affect validity of warranties or bonds.

1. Include procedures to follow and required notifications for warranty claims.

PART 3 - EXECUTION

3.1

A

B.

C.

D.

MANUAL PREPARATION

Emergency Manual: Assemble a complete set of emergency information indicating procedures
for use by emergency personnel and by Owner's operating personnel for types of emergencies
indicated.

Product Maintenance Manual: Assemble a complete set of maintenance data indicating care
and maintenance of each product, material, and finish incorporated into the Work.

Operation and Maintenance Manuals: Assemble a complete set of operation and maintenance
data indicating operation and maintenance of each system, subsystem, and piece of equipment
not part of a system.

1. Engage a factory-authorized service representative to assemble and prepare information
for each system, subsystem, and piece of equipment not part of a system.

2. Prepare a separate manual for each system and subsystem, in the form of an instructional
manual for use by Owner's operating personnel.

Manufacturers' Data: Where manuals contain manufacturers' standard printed data, include
only sheets pertinent to product or component installed. Mark each sheet to identify each
product or component incorporated into the Work. If data include more than one (1) item in a
tabular format, identify each item using appropriate references from the Contract Documents.
Identify data applicable to the Work and delete references to information not applicable.

Facilities & Maintenance Building Emergency Service Modifications - Glastonbury
017823-7



OPERATION AND MAINTENANCE DATA

1. Prepare supplementary text if manufacturers' standard printed data are not available and
where the information is necessary for proper operation and maintenance of equipment
or systems.

E. Drawings: Prepare drawings supplementing manufacturers' printed data to illustrate the
relationship of component parts of equipment and systems and to illustrate control sequence
and flow diagrams. Coordinate these drawings with information contained in record Drawings
to ensure correct illustration of completed installation.

1. Do not use original project record documents as part of operation and maintenance
manuals.

2. Comply with requirements of newly prepared record Drawings in Section 017839
"Project Record Documents."

END OF SECTION 017823
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WARRANTIES AND BONDS

SECTION 017830 - WARRANTIES AND BONDS

PART 1 - GENERAL

11

1.2

1.3

A

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY

Section includes administrative and procedural requirements for warranties required by the
Contract Documents, including manufacturer’s standard warranties on products and special
warranties.

Related Requirements:

1. Section 017823 "Operation and Maintenance Data" for operation and maintenance
manual requirements.

2. The Divisions 02 through 49 Sections for specific requirements for warranties on
products and installations specified to be warranted.

PROJECT WARRANTIES

Subcontractors shall provide a one (1) year Labor & Material warranty that all materials and
equipment furnished shall be new and shall be of good quality, free from faults and defects and
in conformance with the Contract Documents. Any defects due to faulty workmanship or
materials which appear during the first year shall be corrected by the subcontractor at no
additional cost to the Construction Manager or Owner. The Labor & Material warranty will be
the responsibility of the subcontractor for a period of one (1) year from the date of Substantial
Completion for that particular building area as the construction phases are completed.

For all major mechanical and electrical equipment the warranties and guarantees on these
pieces of equipment will commence after the equipment has been put into permanent operating
mode, equipment and components have been commissioned by the Commissioning Agent and
accepted, and the operating and maintenance manuals have been submitted and approved. The
manufacturer’s recommended maintenance of these pieces of equipment will be the
responsibility of the subcontractor for a period of one (1) year from the time
warranties/guarantees commence or to the completion of the entire construction project,
whichever is later.

Warranties on new roof areas shall commence from the date of Substantial Completion for that
particular building area as the construction phases are completed. The completed roof areas
shall be inspected by the roofing manufacturer for compliance with the manufacturer’s
warranty.

1. At the completion of the entire construction project, the roofing manufacturer is to
provide a recertification for all roofs.
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The warranties on all remaining building components will commence from the date of
Substantial Completion for that particular building area as the construction phases are
completed. If building components have been procured by the subcontractor and are being
stored, either on site or in an approved off-site facility, the manufacturer’s extended warranty
will begin with first date of the initial phases’ date of Substantial Completion. The warranty
will be in effect while the materials are in storage. However, the aforementioned one (1) year
Labor & Material warranty will commence at the date of each subsequent Substantial
Completion for that particular building area.

1. Example — Door Hardware: If all door hardware has been procured for the entire project,
the manufacturer’s warranty will begin at the completion of the first phase that includes
door hardware.

Disclaimers and Limitations: Manufacturer's disclaimers and limitations on product warranties
do not relieve the subcontractor of the warranty on the Work that incorporates the products.

Related Damages and Losses: When correcting failed or damaged warranted construction,
remove and replace construction that has been damaged as a result of such failure or must be
removed and replaced to provide access for correction of warranted construction.

Reinstatement of Warranty: When Work covered by a warranty has failed and been corrected
by replacement or rebuilding, reinstate the warranty by written endorsement. The reinstated
warranty shall be equal to the original warranty with an equitable adjustment for depreciation.

Replacement Cost: Upon determination that Work covered by a warranty has failed, replace or
rebuild the Work to an acceptable condition complying with requirements of the Contract
Documents. The subcontractor is responsible for the cost of replacing or rebuilding defective
Work regardless of whether the Owner has benefited from use of the Work through a portion of
its anticipated useful service life.

Bonds shall be by approved Surety Companies, made out to the Commissioner, Department of
Public Works on companies’ standard form.

FORM OF PROJECT WARRANTIES

Organize warranty documents into an orderly sequence based on the table of contents of Project
Manual.

1. Bind warranties and bonds in heavy-duty, three-ring, vinyl-covered, loose-leaf binders,
thickness as necessary to accommodate contents, and sized to receive 8%-by-11-inch
paper.

2. Provide heavy paper dividers with plastic-covered tabs for each separate warranty. Mark
tab to identify the product or installation. Provide a typed description of the product or
installation, including the name of the product and the name, address, and telephone
number of Installer.

3. Identify each binder on the front and spine with the typed or printed title
"WARRANTIES," Project name, and name of Contractor.

4. Warranty Electronic File: Scan warranties and bonds and assemble complete warranty
and bond submittal package into a single indexed electronic PDF file with links enabling
navigation to each item. Provide bookmarked table of contents at beginning of document.
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B.  Provide additional copies of each warranty to include in operation and maintenance manuals.
15 PREPARATION OF SUBMITTALS

A.  Obtain warranties and bonds, executed in duplicate by responsible Subcontractors, suppliers
and manufacturers, within ten (10) days after completion of the applicable item or work.

B.  Verify that documents are in proper form, contain full information and are notarized.
C.  Co-execute submittals when required.

D. Retain warranties and bonds until time specified for submittal per the Construction Manager, at
each phase completion.
PART 2 - PRODUCTS

PART 3 - EXECUTION

END OF SECTION 017830
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SECTION 017839 - PROJECT RECORD DOCUMENTS

PART 1 - GENERAL

11

1.2

1.3

A

A

B.

A

B.

C.

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY

Section includes administrative and procedural requirements for project record documents,
including the following:

Record Drawings.

Record Specifications.

Record Product Data.
Miscellaneous record submittals.

N S

Related Sections:

1. Section 017823 "Operation and Maintenance Data" for operation and maintenance
manual requirements.

2. Divisions 02 through 49 Sections for specific requirements for project record documents
of the Work in those Sections.

CLOSEOUT SUBMITTALS

Record Drawings: Comply with the following:

1. Number of Copies: Submit one (1) set(s) of marked-up record prints.

Record Specifications: Submit one (1) paper copy of Project's Specifications, including
addenda and contract modifications.

Record Product Data: Submit one (1) paper copy of each submittal.

1. Where record Product Data are required as part of operation and maintenance manuals,
submit duplicate marked-up Product Data as a component of manual.

PART 2 - PRODUCTS

2.1

A

RECORD DRAWINGS

Record Prints: Maintain one (1) set of marked-up paper copies of the Contract Drawings and
Shop Drawings.

Facilities & Maintenance Building Emergency Service Modifications - Glastonbury
017839-1



PROJECT RECORD DOCUMENTS

Preparation: Mark record prints to show the actual installation where installation varies
from that shown originally. Require individual or entity who obtained record data,
whether individual or entity is Installer, subcontractor, or similar entity, to provide
information for preparation of corresponding marked-up record prints.

a. Give particular attention to information on concealed elements that would be
difficult to identify or measure and record later.

Accurately record information in an acceptable drawing technique.

Record data as soon as possible after obtaining it.

Record and check the markup before enclosing concealed installations.
Cross-reference  record prints to corresponding archive photographic
documentation.

© o0 o

Content: Types of items requiring marking include, but are not limited to, the following:

Dimensional changes to Drawings.

Revisions to details shown on Drawings.

Depths of foundations below first floor.

Locations and depths of underground utilities.

Revisions to routing of piping and conduits.

Revisions to electrical circuitry.

Actual equipment locations.

Duct size and routing.

Locations of concealed internal utilities.

Changes made by Change Order or Construction Change Directive.
Changes made following Architect's written orders.

Details not on the original Contract Drawings.

Field records for variable and concealed conditions.

Record information on the Work that is shown only schematically.

S3—FATToS@hePo0 T

Mark the Contract Drawings and Shop Drawings completely and accurately. Utilize
personnel proficient at recording graphic information in production of marked-up record
prints.

Mark record sets with erasable, red-colored pencil. Use other colors to distinguish
between changes for different categories of the Work at same location.

Mark important additional information that was either shown schematically or omitted
from original Drawings.

Note Construction Change Directive numbers, alternate numbers, Change Order
numbers, and similar identification, where applicable.

Format: Identify and date each record Drawing; include the designation "PROJECT RECORD
DRAWING" in a prominent location.

1.

Record Prints:  Organize record prints and newly prepared record Drawings into
manageable sets. Bind each set with durable paper cover sheets. Include identification
on cover sheets.

Format: Paper copy.

Identification: As follows:

a. Project name.
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2.2

2.3

A

B.

A

B.

Date.

Designation "PROJECT RECORD DRAWINGS."
Name of Architect.

Name of Contractor.

o0 o

RECORD SPECIFICATIONS

Preparation: Mark Specifications to indicate the actual product installation where installation
varies from that indicated in Specifications, addenda, and contract modifications.

1. Give particular attention to information on concealed products and installations that
cannot be readily identified and recorded later.

2. Mark copy with the proprietary name and model number of products, materials, and
equipment furnished, including substitutions and product options selected.

3. Record the name of manufacturer, supplier, Installer, and other information necessary to
provide a record of selections made.

4. For each principal product, indicate whether record Product Data has been submitted in
operation and maintenance manuals instead of submitted as record Product Data.

5. Note related Change Orders, record Product Data, and record Drawings where
applicable.

Format: Submit record Specifications as paper copy.
RECORD PRODUCT DATA

Preparation: Mark Product Data to indicate the actual product installation where installation
varies substantially from that indicated in Product Data submittal.

1. Give particular attention to information on concealed products and installations that
cannot be readily identified and recorded later.

2. Include significant changes in the product delivered to Project site and changes in
manufacturer's written instructions for installation.

3. Note related Change Orders, record Specifications, and record Drawings where
applicable.

Format: Submit record Product Data as paper copy.

1. Include record Product Data directory organized by specification section number and
title, electronically linked to each item of record Product Data.

PART 3 - EXECUTION

3.1

A

B.

RECORDING AND MAINTENANCE

Recording: Maintain one (1) copy of each submittal during the construction period for project
record document purposes. Post changes and modifications to project record documents as
they occur; do not wait until the end of Project.

Maintenance of Record Documents and Samples: Store record documents and Samples in the
field office apart from the Contract Documents used for construction. Do not use project
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record documents for construction purposes. Maintain record documents in good order and in a
clean, dry, legible condition, protected from deterioration and loss. Provide access to project
record documents for Architect's and Construction Manager’s reference during normal working
hours.

END OF SECTION 017839
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SELECTIVE DEMOLITION

SECTION 024119 - SELECTIVE DEMOLITION

PART 1 - GENERAL

11

A

1.2

13

14

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

SUMMARY
Section Includes:

1. Demolition and removal of selected portions of building or structure.
2. Salvage of existing items to be reused or recycled.

Related Requirements:

1. Section 011000 "Summary" for restrictions on use of the premises, Owner-occupancy
requirements, and phasing requirements.

2. Section 017300 "Execution" for cutting and patching procedures.

DEFINITIONS

Remove: Detach items from existing construction and dispose of them off-site unless indicated
to be salvaged or reinstalled.

Remove and Salvage: Detach items from existing construction, in a manner to prevent damage,
and deliver to Owner ready for reuse.

Remove and Reinstall: Detach items from existing construction, in a manner to prevent damage,
prepare for reuse, and reinstall where indicated.

Existing to Remain: Leave existing items that are not to be removed and that are not otherwise
indicated to be salvaged or reinstalled.

Dismantle: To remove by disassembling or detaching an item from a surface, using gentle
methods and equipment to prevent damage to the item and surfaces; disposing of items unless
indicated to be salvaged or reinstalled.

MATERIALS OWNERSHIP

Unless otherwise indicated, demolition waste becomes property of Contractor.

Historic items, relics, antiques, and similar objects including, but not limited to, cornerstones
and their contents, commemorative plaques and tablets, and other items of interest or value to

Owner that may be uncovered during demolition remain the property of Owner.

1. Carefully salvage in a manner to prevent damage and promptly return to Owner.
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1.6

1.7

1.8

PREINSTALLATION MEETINGS
Predemolition Conference: Conduct conference at Project site.

1. Inspect and discuss condition of construction to be selectively demolished.

2. Review structural load limitations of existing structure.

3. Review and finalize selective demolition schedule and verify availability of materials,
demolition personnel, equipment, and facilities needed to make progress and avoid
delays.

4. Review requirements of work performed by other trades that rely on substrates exposed
by selective demolition operations.

5. Review areas where existing construction is to remain and requires protection.

INFORMATIONAL SUBMITTALS

Proposed Protection Measures: Submit report, including Drawings, that indicates the measures
proposed for protecting individuals and property, for environmental protection, for dust control
and for noise control. Indicate proposed locations and construction of barriers.

Schedule of Selective Demolition Activities: Indicate the following:

1. Detailed sequence of selective demolition and removal work, with starting and ending

dates for each activity. Ensure Owner's building manager's and other tenants' on-site

operations are uninterrupted.

Interruption of utility services. Indicate how long utility services will be interrupted.

3. Coordination for shutoff, capping, and continuation of utility services.

4. Coordination of Owner's continuing occupancy of portions of existing building and of
Owner's partial occupancy of completed Work.

N

Predemolition Photographs or Video: Show existing conditions of adjoining construction,
including finish surfaces, that might be misconstrued as damage caused by demolition
operations. Comply with Section 013233 "Photographic Documentation.” Submit before Work
begins.

Warranties: Documentation indicating that existing warranties are still in effect after completion
of selective demolition.

CLOSEOUT SUBMITTALS
Inventory: Submit a list of items that have been removed and salvaged.
FIELD CONDITIONS

Owner will occupy portions of building immediately adjacent to selective demolition area.
Conduct selective demolition so Owner's operations will not be disrupted.

Conditions existing at time of inspection for bidding purpose will be maintained by Owner as
far as practical.

Notify Architect of discrepancies between existing conditions and Drawings before proceeding
with selective demolition.
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1.9

A

Hazardous Materials: It is not expected that hazardous materials will be encountered in the
Work.

1. Hazardous materials will be removed by Owner before start of the Work.

2. If suspected hazardous materials are encountered, do not disturb; immediately notify
Architect and Owner. Hazardous materials will be removed by Owner under a separate
contract.

Storage or sale of removed items or materials on-site is not permitted.

Utility Service: Maintain existing utilities indicated to remain in service and protect them
against damage during selective demolition operations.

1. Maintain fire-protection facilities in service during selective demolition operations.
COORDINATION

Arrange selective demolition schedule so as not to interfere with Owner's operations.

PART 2 - PRODUCTS

2.1

A

B.

PERFORMANCE REQUIREMENTS

Regulatory Requirements: Comply with governing EPA notification regulations before
beginning selective demolition. Comply with hauling and disposal regulations of authorities
having jurisdiction.

Standards: Comply with ASSE A10.6 and NFPA 241.

PART 3 - EXECUTION

3.1

A

B.

C.

EXAMINATION

Verify that utilities have been disconnected and capped before starting selective demolition
operations.

Review Project Record Documents of existing construction or other existing condition and
hazardous material information provided by Owner. Owner does not guarantee that existing
conditions are same as those indicated in Project Record Documents.

Survey of Existing Conditions: Record existing conditions by use of measured drawings and
preconstruction photographs or video.

1. Comply with requirements specified in Section 013233 "Photographic Documentation.”

2. Inventory and record the condition of items to be removed and salvaged. Provide
photographs or video of conditions that might be misconstrued as damage caused by
salvage operations.
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3.3

UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS

Existing Services/Systems to Remain: Maintain services/systems indicated to remain and
protect them against damage.

Existing Services/Systems to Be Removed, Relocated, or Abandoned: Locate, identify,
disconnect, and seal or cap off utility services and mechanical/electrical systems serving areas
to be selectively demolished.

1. Owner will arrange to shut off indicated services/systems when requested by Contractor.

2. Arrange to shut off utilities with utility companies.

3. If services/systems are required to be removed, relocated, or abandoned, provide
temporary services/systems that bypass area of selective demolition and that maintain
continuity of services/systems to other parts of building.

4, Disconnect, demolish, and remove fire-suppression systems, plumbing, and HVAC
systems, equipment, and components indicated on Drawings to be removed.

a. Piping to Be Removed: Remove portion of piping indicated to be removed and cap
or plug remaining piping with same or compatible piping material.

b. Piping to Be Abandoned in Place: Drain piping and cap or plug piping with same
or compatible piping material and leave in place.

C. Equipment to Be Removed: Disconnect and cap services and remove equipment.

d. Equipment to Be Removed and Reinstalled: Disconnect and cap services and
remove, clean, and store equipment; when appropriate, reinstall, reconnect, and
make equipment operational.

e. Equipment to Be Removed and Salvaged: Disconnect and cap services and remove
equipment and deliver to Owner.

f. Ducts to Be Removed: Remove portion of ducts indicated to be removed and plug
remaining ducts with same or compatible ductwork material.

g. Ducts to Be Abandoned in Place: Cap or plug ducts with same or compatible
ductwork material and leave in place.

PROTECTION

Temporary Protection: Provide temporary barricades and other protection required to prevent
injury to people and damage to adjacent buildings and facilities to remain.

1.

2.

o s

Provide protection to ensure safe passage of people around selective demolition area and
to and from occupied portions of building.

Provide temporary weather protection, during interval between selective demolition of
existing construction on exterior surfaces and new construction, to prevent water leakage
and damage to structure and interior areas.

Protect walls, ceilings, floors, and other existing finish work that are to remain or that are
exposed during selective demolition operations.

Cover and protect furniture, furnishings, and equipment that have not been removed.
Comply with requirements for temporary enclosures, dust control, heating, and cooling
specified in Section 015000 "Temporary Facilities and Controls."

Remove temporary barricades and protections where hazards no longer exist.
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3.4

SELECTIVE DEMOLITION, GENERAL

General: Demolish and remove existing construction only to the extent required by new
construction and as indicated. Use methods required to complete the Work within limitations of
governing regulations and as follows:

1. Proceed with selective demolition systematically, from higher to lower level. Complete
selective demolition operations above each floor or tier before disturbing supporting
members on the next lower level.

2. Neatly cut openings and holes plumb, square, and true to dimensions required. Use
cutting methods least likely to damage construction to remain or adjoining construction.
Use hand tools or small power tools designed for sawing or grinding, not hammering and
chopping. Temporarily cover openings to remain.

3. Cut or drill from the exposed or finished side into concealed surfaces to avoid marring
existing finished surfaces.

4. Do not use cutting torches until work area is cleared of flammable materials. At

concealed spaces, such as duct and pipe interiors, verify condition and contents of hidden

space before starting flame-cutting operations. Maintain portable fire-suppression devices
during flame-cutting operations.

Maintain adequate ventilation when using cutting torches.

6. Remove decayed, vermin-infested, or otherwise dangerous or unsuitable materials and
promptly dispose of off-site.

7. Remove structural framing members and lower to ground by method suitable to avoid
free fall and to prevent ground impact or dust generation.

8. Locate selective demolition equipment and remove debris and materials so as not to
impose excessive loads on supporting walls, floors, or framing.

9. Dispose of demolished items and materials promptly.

o

Site Access and Temporary Controls: Conduct selective demolition and debris-removal
operations to ensure minimum interference with roads, streets, walks, walkways, and other
adjacent occupied and used facilities.

Removed and Salvaged Items:

Clean salvaged items.

Pack or crate items after cleaning. Identify contents of containers.
Store items in a secure area until delivery to Owner.

Transport items to Owner's storage area designated by Owner.
Protect items from damage during transport and storage.

arwdE

Removed and Reinstalled Items:

Clean and repair items to functional condition adequate for intended reuse.

Pack or crate items after cleaning and repairing. Identify contents of containers.

Protect items from damage during transport and storage.

Reinstall items in locations indicated. Comply with installation requirements for new
materials and equipment. Provide connections, supports, and miscellaneous materials
necessary to make item functional for use indicated.

el NS>

Existing Items to Remain: Protect construction indicated to remain against damage and soiling
during selective demolition. When permitted by Architect, items may be removed to a suitable,
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3.6

3.7

protected storage location during selective demolition and cleaned and reinstalled in their
original locations after selective demolition operations are complete.

SELECTIVE DEMOLITION PROCEDURES FOR SPECIFIC MATERIALS

Resilient Floor Coverings: Remove floor coverings and adhesive according to recommendations
in RFCI's "Recommended Work Practices for the Removal of Resilient Floor Coverings".

DISPOSAL OF DEMOLISHED MATERIALS

Remove demolition waste materials from Project site and dispose of them in an EPA-approved
construction and demolition waste landfill acceptable to authorities having jurisdiction.

1. Do not allow demolished materials to accumulate on-site.
2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces
and areas.

Burning: Do not burn demolished materials.
CLEANING
Clean adjacent structures and improvements of dust, dirt, and debris caused by selective

demolition operations. Return adjacent areas to condition existing before selective demolition
operations began.

END OF SECTION 024119
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EXTERIOR ROUGH CARPENTRY

SECTION 061063 - EXTERIOR ROUGH CARPENTRY

PART 1 - GENERAL

11

A

1.2

1.3

14

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

SUMMARY

Section Includes:

1. Wood fences and gates, including gate hardware.

Related Requirements:

1. Section 099113 "Exterior Painting" for painting exterior rough carpentry.

DEFINITIONS

Boards: Lumber of less than 2 inches nominal (38 mm actual) in thickness and 2 inches
nominal (38 mm actual) or greater in width.

Dimension Lumber: Lumber of 2 inches nominal (38 mm actual) or greater but less than 5
inches nominal (114 mm actual) in least dimension.

Timber: Lumber of 5 inches nominal (114 mm actual) or greater in least dimension.
Lumber grading agencies, and the abbreviations used to reference them, include the following:

NeLMA: Northeastern Lumber Manufacturers' Association.
NLGA: National Lumber Grades Authority.

RIS: Redwood Inspection Service.

SPIB: The Southern Pine Inspection Bureau.

WCLIB: West Coast Lumber Inspection Bureau.

WWPA: Western Wood Products Association.

SourwdE

ACTION SUBMITTALS

Product Data: For preservative-treated wood products. Include chemical treatment
manufacturer's written instructions for handling, storing, installing, and finishing treated
material.
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A

B.

C.

A

INFORMATIONAL SUBMITTALS

Material Certificates:

1. For preservative-treated wood products. Indicate type of preservative used and net
amount of preservative retained. For products receiving a waterborne treatment, include
statement that moisture content of treated materials was reduced to levels specified
before shipment to Project site.

Certificates of Inspection: Issued by lumber grading agency for exposed wood products not
marked with grade stamp.

Evaluation Reports: For preservative-treated wood products, from ICC-ES.

DELIVERY, STORAGE, AND HANDLING

Store materials under cover and protected from weather and contact with damp or wet surfaces.
Stack lumber flat with spacers between each bundle to provide air circulation. Provide for air
circulation around stacks and under coverings.

PART 2 - PRODUCTS

2.1

2.2

A

B.

A

LUMBER, GENERAL

Comply with DOC PS 20 and with grading rules of lumber grading agencies certified by
ALSC's Board of Review as applicable. If no grading agency is indicated, comply with the
applicable rules of any rules-writing agency certified by ALSC's Board of Review.

1. Factory mark each item with grade stamp of grading agency.

2. For items that are exposed to view in the completed Work, mark grade stamp on end or
back of each piece or omit grade stamp and provide certificates of grade compliance
issued by grading agency.

3. Where nominal sizes are indicated, provide actual sizes required by DOC PS 20 for
moisture content specified. Where actual sizes are indicated, they are minimum dressed
sizes for dry wood products.

4. Provide dressed lumber, S4S, unless otherwise indicated.

Maximum Moisture Content:

1. Boards: 15 percent.

2. Dimension Lumber: 15 percent.

LUMBER

Dimension Lumber: No. 1 grade and any of the following species:

1. Hem-fir or hem-fir (North); NLGA, WCLIB, or WWPA.
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2.5

2. Douglas fir-larch, Douglas fir-larch (North), or Douglas fir-south; NLGA, WCLIB, or
WWPA.
3. Mixed southern pine; SPIB.

Boards: Any of the following species and grades:
1. Western red cedar, Grade A; NLGA, WCLIB, or WWPA.

POSTS
Dimension Lumber Posts: No. 2 grade and any of the following species:

1. Hem-fir or hem-fir (North); NLGA, WCLIB, or WWPA.

Douglas fir-larch, Douglas fir-larch (North), or Douglas fir-south; NLGA, WCLIB, or
WWPA.

Mixed southern pine; SPIB.

Spruce-pine-fir or spruce-pine-fir (South); NeLMA, NLGA, WCLIB, or WWPA.
Northern species; NLGA.

Eastern softwoods; NeLMA.

Western woods; WCLIB or WWPA.

N

No oakow

PRESERVATIVE TREATMENT

Pressure treat boards and dimension lumber with waterborne preservative according to
AWPA U1; Use Category UC3b for exterior construction not in contact with the ground, and
Use Category UC4a for items in contact with the ground.

Preservative Chemicals: Acceptable to authorities having jurisdiction.

1. Do not use chemicals containing arsenic or chromium.

Use process for boards and dimension lumber that includes water-repellent treatment.

After treatment, redry boards and dimension lumber to 19 percent maximum moisture content.

Mark treated wood with treatment quality mark of an inspection agency approved by ALSC's
Board of Review.

Application: Treat items indicated on Drawings.

FASTENERS

General: Provide fasteners of size and type indicated, acceptable to authorities having
jurisdiction, and that comply with requirements specified in this article for material and
manufacture. Provide nails or screws, in sufficient length, to penetrate not less than 1-1/2
inches (38 mm) into wood substrate.

1. Use stainless steel unless otherwise indicated.
2. For pressure-preservative-treated wood, use stainless-steel fasteners.
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2.7

Nails: ASTM F 1667.
Power-Driven Fasteners: ICC-ES AC70.
Wood Screws and Lag Screws: ASME B18.2.1, ASME B18.6.1, or ICC-ES AC233.

Carbon-Steel Bolts: ASTM A 307 (ASTM F 568M) with ASTM A 563 (ASTM A 563M) hex
nuts and, where indicated, flat washers all hot-dip zinc coated.

Stainless-Steel Bolts: ASTM F 593, Alloy Groupl or 2 (ASTMF 738M, Grade Al or
Grade A4); with ASTM F 594, Alloy Group 1 or 2 (ASTM F 836M, Grade Al or Grade A4)
hex nuts and, where indicated, flat washers.

Postinstalled Anchors: Stainless-steel, chemical or torque-controlled expansion anchors with
capability to sustain, without failure, a load equal to 6 times the load imposed when installed in
unit masonry assemblies and equal to 4 times the load imposed when installed in concrete as
determined by testing according to ASTM E 488, conducted by a qualified independent testing
and inspecting agency.

1. Stainless-steel bolts and nuts complying with ASTM F 593 and ASTM F 594, Alloy
Group 1 or 2 (ASTM F 738M and ASTM F 836M, Grade Al or Grade A4).
GATE HARDWARE

Latches, hinges, stops, keepers, locks and other hardware items shall be furnished as required
for proper operation.

Galvanized-Steel ~ Sheet:  Hot-dip,  zinc-coated steel sheet complying  with
ASTM A 653/A 653M, G60 (Z180) coating designation.

Stainless-Steel Sheet: ASTM A 666, Type 304.

METAL ACCESSORIES

Manufacturers: Subject to compliance with requirements, provide products by one of the
following:

1. Cleveland Steel Specialty Co.
2. KC Metals Products, Inc.
3. Simpson Strong-Tie Co., Inc.

Galvanized-Steel ~ Sheet:  Hot-dip,  zinc-coated steel  sheet complying  with
ASTM A 653/A 653M, G60 (Z180) coating designation.

Stainless-Steel Sheet: ASTM A 666, Type 304.
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PART 3 - EXECUTION

3.1

3.2

A

@

o 0O

m

PREPARATION

Prime wood indicated to be painted, including both faces and edges. Cut to required lengths and
prime ends. Comply with requirements in Section 099113 "Exterior Painting."

INSTALLATION, GENERAL

Set work to required levels and lines, with members plumb, true to line, cut, and fitted. Fit work
to other construction; scribe and cope as needed for accurate fit.

Framing Standard: Comply with AF&PA WCD1 unless otherwise indicated.
Install metal framing anchors to comply with manufacturer's written instructions.
Do not splice structural members between supports unless otherwise indicated.

Provide blocking and framing as indicated and as required to support facing materials, fixtures,
specialty items, and trim.

Sort and select lumber so that natural characteristics do not interfere with installation or with
fastening other materials to lumber. Do not use materials with defects that interfere with
function of members or pieces that are too small to use with minimum number of joints or
optimum joint arrangement.

Apply copper naphthenate field treatment to comply with AWPA M4, to cut surfaces of
preservative-treated lumber.

Securely attach exterior rough carpentry work to substrate by anchoring and fastening as
indicated, complying with the following:

1. ICC-ES AC70 for power-driven fasteners.

2. "Fastening Schedule™ in ICC's International Building Code.

3. "Fastener Schedule for Structural Members" and "Alternate Attachments” in ICC's
International Residential Code for One- and Two-Family Dwellings.

Use common wire nails unless otherwise indicated. Select fasteners of size that do not fully
penetrate members where opposite side is exposed to view. Make tight connections between
members. Install fasteners without splitting wood; do not countersink nail heads unless
otherwise indicated.

END OF SECTION 061063
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ROOF SPECIALTIES

PART 1 - GENERAL

11

1.2

13

A

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

SUMMARY

Section Includes:

1.

Roof-edge drainage systems.

Related Requirements:

1.

Section 079200 "Joint Sealants" for field-applied sealants between roof specialties and
adjacent materials.

Preinstallation Conference: Conduct conference at Project site.

1.

Meet with Owner, Architect, Owner's insurer if applicable, roofing-system testing and
inspecting agency representative, roofing Installer, roofing-system manufacturer's
representative, Installer, structural-support Installer, and installers whose work interfaces
with or affects roof specialties, including installers of roofing materials and accessories.
Examine substrate conditions for compliance with requirements, including flatness and
attachment to structural members.

Review special roof details, roof drainage, and condition of other construction that will
affect roof specialties.

ACTION SUBMITTALS

Product Data: For each type of product.

1.

Include construction details, material descriptions, dimensions of individual components
and profiles, and finishes.

Shop Drawings: For roof specialties.

1.
2.
3.

4.
5

Include plans, elevations, expansion-joint locations, keyed details, and attachments to
other work. Distinguish between plant- and field-assembled work.

Include details for expansion and contraction; locations of expansion joints, including
direction of expansion and contraction.

Indicate profile and pattern of seams and layout of fasteners, cleats, clips, and other
attachments.

Detail termination points and assemblies, including fixed points.

Include details of special conditions.

Samples: For each type of roof specialty and for each color and texture specified.
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1.6

1.7

Samples for Initial Selection: For each type of roof specialty indicated with factory-applied
color finishes.

Samples for Verification:

1. Include Samples of each type of roof specialty to verify finish and color selection, in
manufacturer's standard sizes.
2. Include copings, roof-edge specialties, roof-edge drainage systems, reglets and

counterflashings made from 12-inch (300-mm) lengths of full-size components in
specified material, and including fasteners, cover joints, accessories, and attachments.

INFORMATIONAL SUBMITTALS
Quialification Data: For manufacturer.
Product Certificates: For each type of roof specialty.

Sample Warranty: For manufacturer's special warranty.

CLOSEOUT SUBMITTALS

Maintenance Data: For roofing specialties to include in maintenance manuals.

QUALITY ASSURANCE

Manufacturer Qualifications: A qualified manufacturer offering products meeting requirements
that are FM Approvals listed for specified class and SPRI ES-1 tested to specified design
pressure.

Source Limitations: Obtain roof specialties approved by manufacturer providing roofing-system
warranty specified in Section 017400 “Warranties and Bonds”.

Mockups: Build mockups to verify selections made under Sample submittals, to demonstrate

aesthetic effects, and set quality standards for fabrication and installation.

1. Build mockup of typical roof edge, including fascia, gutter and downspout,
approximately 10 feet (3.0m), long, including supporting construction, seams,
attachments, underlayment, and accessories.

2. Approval of mockups does not constitute approval of deviations from the Contract
Documents contained in mockups unless Architect specifically approves such deviations
in writing.

3. Subject to compliance with requirements, approved mockups may become part of the
completed Work if undisturbed at time of Substantial Completion.

DELIVERY, STORAGE, AND HANDLING

Do not store roof specialties in contact with other materials that might cause staining, denting,
or other surface damage. Store roof specialties away from uncured concrete and masonry.
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B.

A

B.

A

B.

Protect strippable protective covering on roof specialties from exposure to sunlight and high
humidity, except to extent necessary for the period of roof-specialty installation.
FIELD CONDITIONS

Field Measurements: Verify profiles and tolerances of roof-specialty substrates by field
measurements before fabrication, and indicate measurements on Shop Drawings.

Coordination: Coordinate roof specialties with flashing, trim, and construction of parapets, roof
deck, roof and wall panels, and other adjoining work to provide a leakproof, secure, and
noncorrosive installation.

WARRANTY

Roof Specialties Warranty: Roof specialties are included in warranty provisions in Section
017400 “Warranties and Bonds”.

Special Warranty on Painted Finishes: Manufacturer agrees to repair finish or replace roof
specialties that show evidence of deterioration of factory-applied finishes within specified
warranty period.
1. Fluoropolymer Finish: Deterioration includes, but is not limited to, the following:

a. Color fading more than 5 Hunter units when tested according to ASTM D 2244,

b. Chalking in excess of a No. 8 rating when tested according to ASTM D 4214.

C. Cracking, checking, peeling, or failure of paint to adhere to bare metal.

2. Finish Warranty Period: 20 years from date of Substantial Completion.

PART 2 - PRODUCTS

2.1

A

B.

PERFORMANCE REQUIREMENTS

General Performance: Roof specialties shall withstand exposure to weather and resist thermally
induced movement without failure, rattling, leaking, or fastener disengagement due to defective
manufacture, fabrication, installation, or other defects in construction.

Thermal Movements: Allow for thermal movements from ambient and surface temperature
changes to prevent buckling, opening of joints, hole elongation, overstressing of components,
failure of joint sealants, failure of connections, and other detrimental effects. Provide clips that
resist rotation and avoid shear stress as a result of thermal movements. Base calculations on
surface temperatures of materials due to both solar heat gain and nighttime-sky heat loss.

1. Temperature Change (Range): 120 deg F (67 deg C), ambient; 180 deg F (100 deg C)
material surfaces.
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ROOF-EDGE DRAINAGE SYSTEMS

Downspouts: Corrugated rectangular to match existing, complete with machine-crimped
elbows, manufactured from the following exposed metal. Furnish with metal hangers, from
same material as downspouts, and anchors.

1. Extruded Aluminum: 0.125 inch (3.18 mm) thick.

Splash Blocks: Reinforced precast concrete.
1. Manufacturers: Subject to compliance with requirements, provide products by one of the
following:
a. Oldcastle Precast; M50SPB2 (Basis of Design).
b. United Precast Concrete Products, Inc.
C. Substitutions: As permitted under Section 012500 “Substitution Procedures”.

Aluminum Finish: Two-coat fluoropolymer.

1. Color: As selected by Architect and Owner from manufacturer's full range.

REGLETS AND COUNTERFLASHINGS

Reglets: Manufactured units formed to provide secure interlocking of separate reglet and

counterflashing pieces, from the following exposed metal:

1. Formed Aluminum: 0.032 inch (0.81 mm) thick.

2. Corners: Factory mitered and continuously welded.

3. Surface-Mounted Type: Provide reglets with slotted holes for fastening to substrate, with
neoprene or other suitable weatherproofing washers, and with channel for sealant at top
edge.

4. Masonry Type, Embedded: Provide reglets with offset top flange for embedment in
masonry mortar joint.

Counterflashings: Manufactured units of heights to overlap top edges of base flashings by 4
inches (100 mm) and in lengths not exceeding 12 feet (3.6 m) designed to snap into reglets or
through-wall-flashing receiver and compress against base flashings with joints lapped, from the
following exposed metal:

1. Formed Aluminum: 0.032 inch (0.81 mm) thick.

Accessories:

1. Flexible-Flashing Retainer: Provide resilient plastic or rubber accessory to secure flexible
flashing in reglet where clearance does not permit use of standard metal counterflashing
or where reglet is provided separate from metal counterflashing.

2. Counterflashing Wind-Restraint Clips: Provide clips to be installed before
counterflashing to prevent wind uplift of counterflashing lower edge.

Aluminum Finish: Mill

MATERIALS

Zinc-Coated (Galvanized) Steel Sheet: ASTM A 653/A 653M, G90 (Z275) coating designation.
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2.5

2.6

Aluminum Sheet: ASTM B 209 (ASTM B 209M), alloy as standard with manufacturer for
finish required, with temper to suit forming operations and performance required.

Aluminum Extrusions: ASTM B 221 (ASTM B 221M), alloy and temper recommended by
manufacturer for type of use and finish indicated, finished as follows:

MISCELLANEOUS MATERIALS

Fasteners: Manufacturer's recommended fasteners, suitable for application and designed to meet
performance requirements. Furnish the following unless otherwise indicated:

1. Exposed Penetrating Fasteners: Gasketed screws with hex washer heads matching color
of sheet metal.

2. Fasteners for Aluminum: Aluminum or Series 300 stainless steel.

3. Fasteners for Stainless-Steel Sheet: Series 300 stainless steel.

Elastomeric Sealant: ASTM C 920, elastomeric polyurethane polymer sealant of type, grade,
class, and use classifications required by roofing-specialty manufacturer for each application.

Butyl Sealant: ASTM C 1311, single-component, solvent-release butyl rubber sealant;
polyisobutylene plasticized; heavy bodied for hooked-type joints with limited movement.

Bituminous Coating: Cold-applied asphalt emulsion complying with ASTM D 1187/D 1187M.

FINISHES

Comply with NAAMM's "Metal Finishes Manual for Architectural and Metal Products™ for
recommendations for applying and designating finishes.

Protect mechanical and painted finishes on exposed surfaces from damage by applying a
strippable, temporary protective covering before shipping.

Appearance of Finished Work: Noticeable variations in same piece are unacceptable. Variations
in appearance of adjoining components are acceptable if they are within the range of approved
Samples and are assembled or installed to minimize contrast.

Aluminum Extrusion Finishes:

1. High-Performance Organic Finish: Prepare, pretreat, and apply coating to exposed metal
surfaces to comply with coating and resin manufacturers' written instructions.

a. Two-Coat Fluoropolymer: AAMA 2604. Fluoropolymer finish containing not less
than 70 percent PVDF resin by weight in color coat. Prepare, pretreat, and apply
coating to exposed metal surfaces to comply with coating and resin manufacturers'
written instructions.

b. Concealed Surface Finish: Apply pretreatment and manufacturer's standard acrylic
or polyester backer finish consisting of prime coat and wash coat with a minimum
total dry film thickness of 0.5 mil (0.013 mm).
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PART 3 - EXECUTION

3.1

3.2

EXAMINATION

Examine substrates, areas, and conditions, with Installer present, to verify actual locations,
dimensions, and other conditions affecting performance of the Work.

Examine walls, roof edges, and parapets for suitable conditions for roof specialties.

Verify that substrate is sound, dry, smooth, clean, sloped for drainage where applicable, and
securely anchored.

Proceed with installation only after unsatisfactory conditions have been corrected.

INSTALLATION, GENERAL

General: Install roof specialties according to manufacturer's written instructions. Anchor roof
specialties securely in place, with provisions for thermal and structural movement. Use
fasteners, solder, protective coatings, separators, underlayments, sealants, and other
miscellaneous items as required to complete roof-specialty systems.

1. Install roof specialties level, plumb, true to line and elevation; with limited oil-canning
and without warping, jogs in alignment, buckling, or tool marks.

2. Provide uniform, neat seams with minimum exposure of solder and sealant.

3. Install roof specialties to fit substrates and to result in weathertight performance. Verify

shapes and dimensions of surfaces to be covered before manufacture.
4. Torch cutting of roof specialties is not permitted.
5 Do not use graphite pencils to mark metal surfaces.

Metal Protection: Protect metals against galvanic action by separating dissimilar metals from
contact with each other or with corrosive substrates by painting contact surfaces with
bituminous coating or by other permanent separation as recommended by manufacturer.

1. Coat concealed side of uncoated aluminum and stainless-steel roof specialties with
bituminous coating where in contact with wood, ferrous metal, or cementitious
construction.

2. Bed flanges in thick coat of asphalt roofing cement where required by manufacturers of
roof specialties for waterproof performance.

Expansion Provisions: Allow for thermal expansion of exposed roof specialties.

1. Space movement joints at a maximum of 12 feet (3.6 m) with no joints within 18 inches
(450 mm) of corners or intersections unless otherwise indicated on Drawings.

2. When ambient temperature at time of installation is between 40 and 70 deg F (4 and 21
deg C), set joint members for 50 percent movement each way. Adjust setting
proportionately for installation at higher ambient temperatures.

Fastener Sizes: Use fasteners of sizes that penetrate wood blocking or sheathing not less than 1-
1/4 inches (32 mm) for nails and not less than 3/4 inch (19 mm) for wood screws.
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3.3

3.4

Seal concealed joints with butyl sealant as required by roofing-specialty manufacturer.

Seal joints as required for weathertight construction. Place sealant to be completely concealed in
joint. Do not install sealants at temperatures below 40 deg F (4 deg C).

Soldered Joints: Clean surfaces to be soldered, removing oils and foreign matter. Pre-tin edges
of sheets to be soldered to a width of 1-1/2 inches (38 mm); however, reduce pre-tinning where
pre-tinned surface would show in completed Work. Tin edges of uncoated copper sheets using
solder for copper. Do not use torches for soldering. Heat surfaces to receive solder and flow
solder into joint. Fill joint completely. Completely remove flux and spatter from exposed
surfaces.

ROOF-EDGE DRAINAGE-SYSTEM INSTALLATION

General: Install components to produce a complete roof-edge drainage system according to
manufacturer's written instructions. Coordinate installation of roof perimeter flashing with
installation of roof-edge drainage system.

Downspouts: Join sections with manufacturer's standard telescoping joints. Provide hangers
with fasteners designed to hold downspouts securely to walls and 1 inch (25 mm) away from
walls; locate fasteners at top and bottom and at approximately 60 inches (1500 mm) o.c.

1. Provide elbows at base of downspouts at grade to direct water away from building.
2. Connect downspouts to underground drainage system or above ground drainage system
as indicated.

Splash Pans: Install where downspouts discharge on low-slope roofs or grade. Set in asphalt
roofing cement.

REGLET AND COUNTERFLASHING INSTALLATION

General: Coordinate installation of reglets and counterflashings with installation of base
flashings.

Embedded Reglets: See Drawings for installation of reglets.

Surface-Mounted Reglets: Install reglets to receive flashings where flashing without embedded
reglets is indicated on Drawings. Install at height so that inserted counterflashings overlap 4
inches (100 mm) over top edge of base flashings.

Counterflashings: Insert counterflashings into reglets or other indicated receivers; ensure that
counterflashings overlap 4 inches (100 mm) over top edge of base flashings. Lap
counterflashing joints a minimum of 4 inches (100 mm) and bed with butyl sealant. Fit
counterflashings tightly to base flashings.
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3.5 CLEANING AND PROTECTION

A. Clean exposed metal surfaces of substances that interfere with uniform oxidation and
weathering.

B.  Clean and neutralize flux materials. Clean off excess solder and sealants.

C.  Remove temporary protective coverings and strippable films as roof specialties are installed. On
completion of installation, clean finished surfaces, including removing unused fasteners, metal
filings, pop rivet stems, and pieces of flashing. Maintain roof specialties in a clean condition
during construction.

D. Replace roof specialties that have been damaged or that cannot be successfully repaired by
finish touchup or similar minor repair procedures.

END OF SECTION 077100
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JOINT SEALANTS

SECTION 079200 - JOINT SEALANTS

PART 1 - GENERAL

11

A

1.2

1.3

14

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

SUMMARY
Section Includes:

Silicone joint sealants.

Urethane joint sealants.

Polysulfide joint sealants.

Latex joint sealants.
Solvent-release-curing joint sealants.
Preformed joint sealants.

Acoustical joint sealants.

Noak~rowhE

Related Sections:

1. Section 081113 “Hollow Metal Doors and Frames” for sealants in Door and Frame
assemblies.

2. Section 088000 "Glazing" for glazing sealants.

ACTION SUBMITTALS
Product Data: For each joint-sealant product indicated.

Samples: Manufacturer's color charts consisting of strips of cured sealants showing the full
range of colors available for each product exposed to view.

Joint-Sealant Schedule: Include the following information:

1. Joint-sealant application, joint location, and designation.
2. Joint-sealant manufacturer and product name.

3. Joint-sealant formulation.

4. Joint-sealant color.

INFORMATIONAL SUBMITTALS

Qualification Data: For qualified Installer.

Product Certificates: For each kind of joint sealant and accessory, from manufacturer.

Product Test Reports: Based on evaluation of comprehensive tests performed by a qualified
testing agency, indicating that sealants comply with requirements.
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1.6

1.7

Warranties: Sample of special warranties.
QUALITY ASSURANCE

Installer Qualifications: Manufacturer's authorized representative who is trained and approved
for installation of units required for this Project.

Source Limitations: Obtain each kind of joint sealant from single source from single
manufacturer.

Product Testing: Test joint sealants using a qualified testing agency.

1. Testing Agency Qualifications: An independent testing agency qualified according to
ASTM C 1021 to conduct the testing indicated.

PROJECT CONDITIONS
Do not proceed with installation of joint sealants under the following conditions:

1. When ambient and substrate temperature conditions are outside limits permitted by joint-
sealant manufacturer or are below 40 deg F (5 deg C).

2. When joint substrates are wet.

3. Where joint widths are less than those allowed by joint-sealant manufacturer for
applications indicated.

4. Where contaminants capable of interfering with adhesion have not yet been removed
from joint substrates.

WARRANTY

Special Installer's Warranty: Manufacturer's standard form in which Installer agrees to repair or
replace joint sealants that do not comply with performance and other requirements specified in
this Section within specified warranty period.

1. Warranty Period: Two (2) years from date of Substantial Completion.

Special warranties specified in this article exclude deterioration or failure of joint sealants from
the following:

1. Movement of the structure caused by structural settlement or errors attributable to design

or construction resulting in stresses on the sealant exceeding sealant manufacturer's

written specifications for sealant elongation and compression.

Disintegration of joint substrates from natural causes exceeding design specifications.

Mechanical damage caused by individuals, tools, or other outside agents.

4. Changes in sealant appearance caused by accumulation of dirt or other atmospheric
contaminants.

w N
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PART 2 - PRODUCTS

2.1

2.2

2.3

A

MATERIALS, GENERAL

Compatibility: Provide joint sealants, backings, and other related materials that are compatible
with one another and with joint substrates under conditions of service and application, as
demonstrated by joint-sealant manufacturer, based on testing and field experience.

VVOC Content of Interior Sealants: Sealants and sealant primers used inside the weatherproofing
system shall comply with the following limits for VOC content when calculated according to
40 CFR 59, Subpart D (EPA Method 24):

1. Architectural Sealants: 250 g/L.
2. Sealant Primers for Nonporous Substrates: 250 g/L.
3. Sealant Primers for Porous Substrates: 775 g/L.

Liquid-Applied Joint Sealants: Comply with ASTM C 920 and other requirements indicated for
each liquid-applied joint sealant specified, including those referencing ASTM C 920
classifications for type, grade, class, and uses related to exposure and joint substrates.

Stain-Test-Response Characteristics: Where sealants are specified to be nonstaining to porous
substrates, provide products that have undergone testing according to ASTM C 1248 and have
not stained porous joint substrates indicated for Project.

Suitability for Contact with Food: Where sealants are indicated for joints that will come in
repeated contact with food, provide products that comply with 21 CFR 177.2600.

Colors of Exposed Joint Sealants: As selected by Architect and Owner from manufacturer's full
range.

SILICONE JOINT SEALANTS

Mildew-Resistant, Single-Component, Nonsag, Neutral-Curing Silicone Joint Sealant:
ASTM C 920, Type S, Grade NS, Class 25, for Use NT.

1. Products: Subject to compliance with requirements, available products that may be
incorporated into the Work include, but are not limited to, the following:

a. Pecora Corporation; 898
b. Substitutions: Under provisions of Section 012500 “Substitution Procedures”.

POLYSULFIDE JOINT SEALANTS

Multicomponent, Nonsag, Polysulfide Joint Sealant: ASTM C 920, Type M, Grade NS,
Class 25, for Use NT.

1. Products: Subject to compliance with requirements, available products that may be
incorporated into the Work include, but are not limited to, the following:

a. BASF Building Systems; Sonolastic Polysulfide Sealant
b. Pecora Corporation; Synthacalk GC-2+
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25

2.6

2.7

C. W. R. Meadows, Inc.; Deck-O-Seal Gun Grade
d. Substitutions: Under provisions of Section 012500 “Substitution Procedures”.

LATEX JOINT SEALANTS

Latex Joint Sealant: Acrylic latex or siliconized acrylic latex, ASTM C 834, Type OP,
Grade NF.

1. Products: Subject to compliance with requirements, available products that may be
incorporated into the Work include, but are not limited to, the following:

BASF Building Systems; Sonolac

Bostik, Inc.; Chem-Calk 600

Pecora Corporation; AC-20+

Tremco Incorporated; Tremflex 834

Substitutions: Under provisions of Section 012500 “Substitution Procedures”.

®o0 o

ACOUSTICAL JOINT SEALANTS

Acoustical Joint Sealant: Manufacturer's standard nonsag, paintable, nonstaining latex sealant
complying with ASTM C 834. Product effectively reduces airborne sound transmission through
perimeter joints and openings in building construction as demonstrated by testing
representative assemblies according to ASTM E 90.

1. Products: Subject to compliance with requirements, available products that may be
incorporated into the Work include, but are not limited to, the following:

a. Pecora Corporation; AC-20 FTR
b. USG Corporation; SHEETROCK Acoustical Sealant
C. Substitutions: Under provisions of Section 012500 “Substitution Procedures”.

JOINT SEALANT BACKING

General: Provide sealant backings of material that are nonstaining; are compatible with joint
substrates, sealants, primers, and other joint fillers; and are approved for applications indicated
by sealant manufacturer based on field experience and laboratory testing.

Cylindrical Sealant Backings: ASTM C 1330, Type B (bicellular material with a surface skin),
and of size and density to control sealant depth and otherwise contribute to producing optimum
sealant performance.

Bond-Breaker Tape: Polyethylene tape or other plastic tape recommended by sealant
manufacturer for preventing sealant from adhering to rigid, inflexible joint-filler materials or
joint surfaces at back of joint. Provide self-adhesive tape where applicable.

MISCELLANEOUS MATERIALS

Primer: Material recommended by joint-sealant manufacturer where required for adhesion of
sealant to joint substrates indicated, as determined from preconstruction joint-sealant-substrate
tests and field tests.
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B.

C.

Cleaners for Nonporous Surfaces: Chemical cleaners acceptable to manufacturers of sealants
and sealant backing materials, free of oily residues or other substances capable of staining or
harming joint substrates and adjacent nonporous surfaces in any way, and formulated to
promote optimum adhesion of sealants to joint substrates.

Masking Tape: Nonstaining, nonabsorbent material compatible with joint sealants and surfaces
adjacent to joints.

PART 3 - EXECUTION

3.1

3.2

A

B.

A

B.

EXAMINATION

Examine joints indicated to receive joint sealants, with Installer present, for compliance with
requirements for joint configuration, installation tolerances, and other conditions affecting
joint-sealant performance.

Proceed with installation only after unsatisfactory conditions have been corrected.
PREPARATION

Surface Cleaning of Joints: Clean out joints immediately before installing joint sealants to
comply with joint-sealant manufacturer's written instructions and the following requirements:

1. Remove all foreign material from joint substrates that could interfere with adhesion of
joint sealant, including dust, paints (except for permanent, protective coatings tested and
approved for sealant adhesion and compatibility by sealant manufacturer), old joint
sealants, oil, grease, waterproofing, water repellents, water, surface dirt, and frost.

2. Clean porous joint substrate surfaces by brushing, grinding, mechanical abrading, or a
combination of these methods to produce a clean, sound substrate capable of developing
optimum bond with joint sealants. Remove loose particles remaining after cleaning
operations above by vacuuming or blowing out joints with oil-free compressed air.
Porous joint substrates include the following:

a. Concrete.
b. Masonry.

w

Remove laitance and form-release agents from concrete.

4. Clean nonporous joint substrate surfaces with chemical cleaners or other means that do
not stain, harm substrates, or leave residues capable of interfering with adhesion of joint
sealants. Nonporous joint substrates include the following:

Metal.

Glass.

Porcelain enamel.

Glazed surfaces of ceramic tile.

coopw

Joint Priming: Prime joint substrates where recommended by joint-sealant manufacturer or
prior experience. Apply primer to comply with joint-sealant manufacturer's written instructions.
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3.3

Confine primers to areas of joint-sealant bond; do not allow spillage or migration onto
adjoining surfaces.

Masking Tape: Use masking tape where required to prevent contact of sealant or primer with
adjoining surfaces that otherwise would be permanently stained or damaged by such contact or
by cleaning methods required to remove sealant smears. Remove tape immediately after tooling
without disturbing joint seal.

INSTALLATION OF JOINT SEALANTS

General: Comply with joint-sealant manufacturer's written installation instructions for products
and applications indicated, unless more stringent requirements apply.

Sealant Installation Standard: Comply with recommendations in ASTM C 1193 for use of joint
sealants as applicable to materials, applications, and conditions indicated.

Install sealant backings of kind indicated to support sealants during application and at position
required to produce cross-sectional shapes and depths of installed sealants relative to joint
widths that allow optimum sealant movement capability.

1. Do not leave gaps between ends of sealant backings.

2. Do not stretch, twist, puncture, or tear sealant backings.

3. Remove absorbent sealant backings that have become wet before sealant application and
replace them with dry materials.

Install bond-breaker tape behind sealants where sealant backings are not used between sealants
and backs of joints.

Install sealants using proven techniques that comply with the following and at the same time
backings are installed:

1. Place sealants so they directly contact and fully wet joint substrates.

2. Completely fill recesses in each joint configuration.

3. Produce uniform, cross-sectional shapes and depths relative to joint widths that allow
optimum sealant movement capability.

Tooling of Nonsag Sealants: Immediately after sealant application and before skinning or
curing begins, tool sealants according to requirements specified in subparagraphs below to form
smooth, uniform beads of configuration indicated; to eliminate air pockets; and to ensure
contact and adhesion of sealant with sides of joint.

1. Remove excess sealant from surfaces adjacent to joints.

2. Use tooling agents that are approved in writing by sealant manufacturer and that do not
discolor sealants or adjacent surfaces.

3. Provide concave joint profile per Figure 8A in ASTM C 1193, unless otherwise
indicated.

4, Provide flush joint profile where indicated per Figure 8B in ASTM C 1193.

5. Provide recessed joint configuration of recess depth and at locations indicated per
Figure 8C in ASTM C 1193.
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3.4

3.5

3.6

a. Use masking tape to protect surfaces adjacent to recessed tooled joints.

Acoustical Sealant Installation: At sound-rated assemblies and elsewhere as indicated, seal
construction at perimeters, behind control joints, and at openings and penetrations with a
continuous bead of acoustical sealant. Install acoustical sealant at both faces of partitions at
perimeters and through penetrations. Comply with ASTM C 919 and with manufacturer's
written recommendations.

CLEANING

Clean off excess sealant or sealant smears adjacent to joints as the Work progresses by methods
and with cleaning materials approved in writing by manufacturers of joint sealants and of
products in which joints occur.

PROTECTION

Protect joint sealants during and after curing period from contact with contaminating
substances and from damage resulting from construction operations or other causes so sealants
are without deterioration or damage at time of Substantial Completion. If, despite such
protection, damage or deterioration occurs, cut out and remove damaged or deteriorated joint
sealants immediately so installations with repaired areas are indistinguishable from original
work.

JOINT-SEALANT SCHEDULE
Joint-Sealant Application: Exterior joints in vertical surfaces and horizontal nontraffic surfaces.
1. Joint Locations:

Construction joints in cast-in-place concrete.

Control and expansion joints in unit masonry.

Joints between metal panels.

Joints between different materials listed above.

Perimeter joints between materials listed above and frames of doors, windows and
louvers.

f. Control and expansion joints in ceilings and other overhead surfaces.

g. Other joints as indicated.

®Poo0oTe

2. Polysulfide Joint Sealant: Multicomponent, nonsag.
Joint-Sealant Application: Interior joints in vertical surfaces and horizontal nontraffic surfaces.
1. Joint Locations:

Control and expansion joints on exposed interior surfaces of exterior walls.
Perimeter joints of exterior openings where indicated.

Tile control and expansion joints.

Vertical joints on exposed surfaces of interior unit masonry and concrete walls
and partitions.

coopw
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e. Perimeter joints between interior wall surfaces and frames of interior doors,
windows and elevator entrances.
f. Other joints as indicated.
2. Joint Sealant: Latex.

C.  Joint-Sealant Application: Mildew-resistant interior joints in vertical surfaces and horizontal
nontraffic surfaces.

1. Joint Sealant Location:
a. Joints between plumbing fixtures and adjoining walls, floors, and counters.
b. Tile control and expansion joints where indicated.
C. Other joints as indicated.

2. Joint Sealant: Mildew resistant, single component, nonsag, neutral curing, silicone.

D. Joint-Sealant Application: Interior acoustical joints in vertical surfaces and horizontal
nontraffic surfaces.

1. Joint Location:

a. Acoustical joints where indicated.
b. Other joints as indicated.

2. Joint Sealant: Acoustical.

END OF SECTION 079200
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HOLLOW METAL DOORS AND FRAMES

PART 1 - GENERAL

11

A

1.2

1.3

14

1.5

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

SUMMARY

Section includes hollow-metal work.

Related Requirements:

1. Section 087100 “Door Hardware" for door hardware for hollow-metal doors and frames.
DEFINITIONS

Minimum Thickness: Minimum thickness of base metal without coatings according to
NAAMM-HMMA 803 or SDI A250.8.

COORDINATION

Coordinate anchorage installation for hollow-metal frames. Furnish setting drawings,
templates, and directions for installing anchorages, including sleeves, concrete inserts, anchor
bolts, and items with integral anchors. Deliver such items to Project site in time for
installation.

ACTION SUBMITTALS
Product Data: For each type of product.

1. Include construction details, material descriptions, core descriptions, fire-resistance
ratings, and finishes.

Shop Drawings: Include the following:

Elevations of each door type.

Details of doors, including vertical- and horizontal-edge details and metal thicknesses.
Frame details for each frame type, including dimensioned profiles and metal thicknesses.
Locations of reinforcement and preparations for hardware.

Details of each different wall opening condition.

Details of anchorages, joints, field splices, and connections.

Details of accessories.

Details of moldings, removable stops, and glazing.

LN~ WNE

Samples for Initial Selection: For units with factory-applied color finishes.
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1.6

1.7

1.8

D.

A

B.

A

B.

C.

A

Schedule: Provide a schedule of hollow-metal work prepared by or under the supervision of
supplier, using same reference numbers for details and openings as those on Drawings.
Coordinate with final Door Hardware Schedule.

INFORMATIONAL SUBMITTALS

Product Test Reports: For each type of hollow-metal frame assembly, for tests performed by a
qualified testing agency.

Oversize Construction Certification: For assemblies required to be fire rated and exceeding
limitations of labeled assemblies.

DELIVERY, STORAGE, AND HANDLING

Deliver hollow-metal work palletized, packaged, or crated to provide protection during transit
and Project-site storage. Do not use nonvented plastic.

Deliver welded frames with two (2) removable spreader bars across bottom of frames, tack
welded to jambs and mullions.

Store hollow-metal work vertically under cover at Project site with head up. Place on minimum
4-inch-high wood blocking. Provide minimum %z-inch space between each stacked door to
permit air circulation.

WARRANTY

Warranty: One (1) year, materials and workmanship.

PART 2 - PRODUCTS

2.1

A

B.

C.

MANUFACTURERS
Basis of Design:
1. Steelcraft; an Ingersoll-Rand company.

Manufacturers:  Subject to compliance with requirements, provide products by one of the
following:

1. Ceco Door Products; an Assa Abloy Group company.
2. Curries Company; an Assa Abloy Group company.
3. Substitutions: Under provisions of Section 012500 “Substitution Procedures”.

Source Limitations: Obtain hollow-metal work from single source from single manufacturer.
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2.2

2.3

24

REGULATORY REQUIREMENTS

Fire-Rated Assemblies: Complying with NFPA 80 and listed and labeled by a qualified testing
agency acceptable to authorities having jurisdiction for fire-protection ratings indicated, based
on testing at positive pressure according to NFPA 252 or UL 10C.

1.

Smoke- and Draft-Control Assemblies: Provide an assembly with gaskets listed and
labeled for smoke and draft control by a qualified testing agency acceptable to
authorities having jurisdiction, based on testing according to UL 1784 and installed in
compliance with NFPA 105.

INTERIOR DOORS AND FRAMES

Construct interior doors and frames to comply with the standards indicated for materials,
fabrication, hardware locations, hardware reinforcement, tolerances, and clearances, and as
specified.

Extra-Heavy-Duty Doors and Frames: SDI A250.8, Level 3.

1. Physical Performance: Level A according to SDI A250.4.
2. Doors:
a. Type: As indicated on Drawings in Door and Frame Schedule.
b. Thickness: 1% inches.
C. Face: Uncoated, cold-rolled steel sheet, minimum thickness of 0.053 inch.
d. Edge Construction: Model 2, Seamless.
e. Core: Steel stiffened.
3. Frames:
a. Materials: Uncoated, steel sheet, minimum thickness of 0.053 inch.
b. Construction: Face welded.
4. Exposed Finish: Prime.
FRAME ANCHORS

Jamb Anchors:

1.

w

Masonry Type: Adjustable strap-and-stirrup or T-shaped anchors to suit frame size, not
less than 0.042 inch thick, with corrugated or perforated straps not less than 2 inches
wide by 10 inches long; or wire anchors not less than 0.177 inch thick.

Stud-Wall Type: Designed to engage stud, welded to back of frames; not less than 0.042
inch thick.

Compression Type for Drywall Slip-on Frames: Adjustable compression anchors.
Postinstalled Expansion Type for In-Place Concrete or Masonry: Minimum 3/8-inch-
diameter bolts with expansion shields or inserts. Provide pipe spacer from frame to wall,
with throat reinforcement plate, welded to frame at each anchor location.

Floor Anchors: Formed from same material as frames, minimum thickness of 0.042 inch, and
as follows:
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1. Monolithic Concrete Slabs: Clip-type anchors, with two holes to receive fasteners.
MATERIALS

Recycled Content of Steel Products: Postconsumer recycled content plus one-half of
preconsumer recycled content not less than twenty-five percent (25%).

Cold-Rolled Steel Sheet: ASTM A 1008, Commercial Steel (CS), Type B; suitable for exposed
applications.

Metallic-Coated Steel Sheet: ASTM A 653, Commercial Steel (CS), Type B.

Frame Anchors: ASTM A 879, Commercial Steel (CS), 04Z coating designation; mill
phosphatized.

1. For anchors built into exterior walls, steel sheet complying with ASTM A 1008 or
ASTM A 1011, hot-dip galvanized according to ASTM A 153, Class B.

Inserts, Bolts, and Fasteners: Hot-dip galvanized according to ASTM A 153.

Power-Actuated Fasteners in Concrete: Fastener system of type suitable for application
indicated, fabricated from corrosion-resistant materials, with clips or other accessory devices
for attaching hollow-metal frames of type indicated.

Grout: ASTM C 476, except with a maximum slump of 4 inches, as measured according to
ASTM C 143.

Mineral-Fiber Insulation: ASTM C 665, Type | (blankets without membrane facing); consisting
of fibers manufactured from slag or rock wool; with maximum flame-spread and smoke-
developed indexes of 25 and 50, respectively; passing ASTM E 136 for combustion
characteristics.

Bituminous Coating: Cold-applied asphalt mastic, compounded for 15-mil dry film thickness
per coat. Provide inert-type noncorrosive compound free of asbestos fibers, sulfur components,
and other deleterious impurities.

FABRICATION

Fabricate hollow-metal work to be rigid and free of defects, warp, or buckle. Accurately form
metal to required sizes and profiles, with minimum radius for metal thickness. Where practical,
fit and assemble units in manufacturer's plant. To ensure proper assembly at Project site,
clearly identify work that cannot be permanently factory assembled before shipment.

Hollow-Metal Doors:

1. Steel-Stiffened Door Cores: Provide minimum thickness 0.026 inch, steel vertical
stiffeners of same material as face sheets extending full-door height, with vertical webs
spaced not more than 6 inches apart. Spot weld to face sheets no more than 5 inches o.c.
Fill spaces between stiffeners with glass- or mineral-fiber insulation.

Fire Door Cores: As required to provide fire-protection ratings indicated.

3. Vertical Edges for Single-Acting Doors: Bevel edges 1/8 inch in 2 inches.

no
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HOLLOW METAL DOORS AND FRAMES

Top Edge Closures: Close top edges of doors with flush closures of same material as face
sheets.

Bottom Edge Closures: Close bottom edges of doors with end closures or channels of
same material as face sheets.

Astragals: Provide overlapping astragal on one (1) leaf of pairs of doors where required
by NFPA 80 for fire-performance rating or where indicated. Extend minimum % inch
beyond edge of door on which astragal is mounted or as required to comply with
published listing of qualified testing agency.

Hollow-Metal Frames: Where frames are fabricated in sections due to shipping or handling
limitations, provide alignment plates or angles at each joint, fabricated of same thickness metal

as frames.

1. Sidelite and Transom Bar Frames: Provide closed tubular members with no visible face
seams or joints, fabricated from same material as door frame. Fasten members at
crossings and to jambs by butt welding.

2. Provide countersunk, flat- or oval-head exposed screws and bolts for exposed fasteners
unless otherwise indicated.

3. Grout Guards: Weld guards to frame at back of hardware mortises in frames to be
grouted.

4. Floor Anchors: Weld anchors to bottoms of jambs with at least four (4) spot welds per
anchor; however, for slip-on drywall frames, provide anchor clips or countersunk holes
at bottoms of jambs.

5. Jamb Anchors: Provide number and spacing of anchors as follows:

a. Masonry Type: Locate anchors not more than 16 inches from top and bottom of
frame. Space anchors not more than 32 inches o.c., to match coursing, and as
follows:

1)  Two (2) anchors per jamb up to 60 inches high.

2)  Three (3) anchors per jamb from 60 to 90 inches high.

3)  Four (4) anchors per jamb from 90 to 120 inches high.

4) Four (4) anchors per jamb plus one (1) additional anchor per jamb for each
24 inches or fraction thereof above 120 inches high.

b. Stud-Wall Type: Locate anchors not more than 18 inches from top and bottom of

frame. Space anchors not more than 32 inches o.c. and as follows:

1)  Three (3) anchors per jamb up to 60 inches high.

2) Four (4) anchors per jamb from 60 to 90 inches high.

3)  Five (5) anchors per jamb from 90 to 96 inches high.

4)  Five (5) anchors per jamb plus one (1) additional anchor per jamb for each
24 inches or fraction thereof above 96 inches high.

C. Compression Type: Not less than two (2) anchors in each frame.

d. Postinstalled Expansion Type: Locate anchors not more than 6 inches from top
and bottom of frame. Space anchors not more than 26 inches o.c.

6. Door Silencers: Except on weather-stripped frames, drill stops to receive door silencers

as follows. Keep holes clear during construction.

Facilities & Maintenance Building Emergency Service Modifications - Glastonbury
081113-5



HOLLOW METAL DOORS AND FRAMES

D.

E.

F.

2.7

A

2.8

A

B.

a. Single-Door Frames: Drill stop in strike jamb to receive three (3) door silencers.
b. Double-Door Frames: Drill stop in head jamb to receive two (2) door silencers.

Fabricate concealed stiffeners and edge channels from either cold- or hot-rolled steel sheet.

Hardware Preparation: Factory prepare hollow-metal work to receive templated mortised
hardware; include cutouts, reinforcement, mortising, drilling, and tapping according to
SDI A250.6, the Door Hardware Schedule, and templates.

1. Reinforce frames to receive nontemplated, mortised, and surface-mounted door
hardware.

2. Comply with applicable requirements in SDI A250.6 and BHMA A156.115 for
preparation of hollow-metal work for hardware.

Stops and Moldings: Provide stops and moldings around glazed lites and louvers where

indicated. Form corners of stops and moldings with mitered hairline joints.

1. Provide fixed frame moldings on secure side of interior doors.

2. Provide loose stops and moldings on inside of hollow-metal work.

STEEL FINISHES

Prime Finish: Clean, pretreat, and apply manufacturer's standard primer.

1. Shop Primer: Manufacturer's standard, fast-curing, lead- and chromate-free primer
complying with SDI A250.10; recommended by primer manufacturer for substrate;
compatible with substrate and field-applied coatings despite prolonged exposure.

ACCESSORIES

Mullions and Transom Bars: Join to adjacent members by welding or rigid mechanical anchors.

Grout Guards: Formed from same material as frames, not less than 0.016 inch thick.

PART 3 - EXECUTION

3.1

A

3.2

A

B.

COMMISSIONING OF COMPONENTS AND SYSTEMS

Engage a manufacturer authorized representative who is familiar with this project, to
participate and assist as necessary, in the functional performance testing of the components and
systems included in this Division with the Commissioning Authority.

EXAMINATION

Examine substrates, areas, and conditions, with Installer present, for compliance with
requirements for installation tolerances and other conditions affecting performance of the
Work.

Examine roughing-in for embedded and built-in anchors to verify actual locations before frame
installation.
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3.3

3.4

Proceed with installation only after unsatisfactory conditions have been corrected.
PREPARATION

Remove welded-in shipping spreaders installed at factory. Restore exposed finish by grinding,
filling, and dressing, as required to make repaired area smooth, flush, and invisible on exposed
faces.

Drill and tap doors and frames to receive nontemplated, mortised, and surface-mounted door
hardware.

INSTALLATION

General: Install hollow-metal work plumb, rigid, properly aligned, and securely fastened in
place. Comply with Drawings and manufacturer's written instructions.

Hollow-Metal Frames: Install hollow-metal frames for doors, transoms, sidelites, borrowed
lites, and other openings, of size and profile indicated. Comply with SDI A250.11 or
NAAMM-HMMA 840 as required by standards specified.

1. Set frames accurately in position; plumbed, aligned, and braced securely until permanent
anchors are set. After wall construction is complete, remove temporary braces, leaving
surfaces smooth and undamaged.

a. At fire-rated openings, install frames according to NFPA 80.

b. Where frames are fabricated in sections because of shipping or handling
limitations, field splice at approved locations by welding face joint continuously;
grind, fill, dress, and make splice smooth, flush, and invisible on exposed faces.

C. Install frames with removable stops located on secure side of opening.

Install door silencers in frames before grouting.

e. Remove temporary braces necessary for installation only after frames have been
properly set and secured.

f. Check plumb, square, and twist of frames as walls are constructed. Shim as
necessary to comply with installation tolerances.

g. Field apply bituminous coating to backs of frames that will be filled with grout
containing antifreezing agents.

B

2. Floor Anchors: Provide floor anchors for each jamb and mullion that extends to floor,
and secure with postinstalled expansion anchors.

a. Floor anchors may be set with power-actuated fasteners instead of postinstalled
expansion anchors if so indicated and approved on Shop Drawings.

w

Metal-Stud Partitions: Solidly pack mineral-fiber insulation inside frames.
4, Masonry Walls: Coordinate installation of frames to allow for solidly filling space
between frames and masonry with grout.

5. In-Place Concrete Construction: Secure frames in place with postinstalled expansion
anchors. Countersink anchors, and fill and make smooth, flush, and invisible on exposed
faces.
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3.5

6. Installation Tolerances: Adjust hollow-metal door frames for squareness, alignment,
twist, and plumb to the following tolerances:

a. Squareness: Plus or minus 1/16 inch, measured at door rabbet on a line 90 degrees
from jamb perpendicular to frame head.

b. Alignment: Plus or minus 1/16 inch, measured at jambs on a horizontal line
parallel to plane of wall.

C. Twist: Plus or minus 1/16 inch, measured at opposite face corners of jambs on
parallel lines, and perpendicular to plane of wall.

d. Plumbness: Plus or minus 1/16 inch, measured at jambs at floor.

Hollow-Metal Doors: Fit hollow-metal doors accurately in frames, within clearances specified
below. Shim as necessary.

1. Non-Fire-Rated Steel Doors:

Between Door and Frame Jambs and Head: 1/8 inch plus or minus 1/32 inch.
Between Edges of Pairs of Doors: 1/8 inch to % inch plus or minus 1/32 inch.
At Bottom of Door: % inch.

Between Door Face and Stop: 1/16 inch to 1/8 inch plus or minus 1/32 inch.

coopw

2. Fire-Rated Doors: Install doors with clearances according to NFPA 80.
3. Smoke-Control Doors: Install doors and gaskets according to NFPA 105.

ADJUSTING AND CLEANING

Final Adjustments: Check and readjust operating hardware items immediately before final
inspection. Leave work in complete and proper operating condition. Remove and replace
defective work, including hollow-metal work that is warped, bowed, or otherwise unacceptable.

Remove grout and other bonding material from hollow-metal work immediately after
installation.

Prime-Coat Touchup: Immediately after erection, sand smooth rusted or damaged areas of
prime coat and apply touchup of compatible air-drying, rust-inhibitive primer.

Metallic-Coated Surface Touchup: Clean abraded areas and repair with galvanizing repair paint
according to manufacturer's written instructions.

END OF SECTION 081113
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DOOR HARDWARE

PART 1 - GENERAL

11

1.2

1.3

A.

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

SUMMARY

Section includes:

1.

Mechanical door hardware for the following:

a. Swinging doors.

Related Sections:
Section 081113 “Hollow Metal Doors and Frames” for hollow metal doors to receive
hardware.

1.

ACTION SUBMITTALS

Product Data: For each type of product indicated. Include construction and installation details,
material descriptions, dimensions of individual components and profiles, and finishes.

Shop Drawings: Details of door hardware.

Other Action Submittals:

1.

Door Hardware Schedule: Prepared by or under the supervision of Installer, detailing
fabrication and assembly of door hardware, as well as installation procedures and
diagrams. Coordinate final door hardware schedule with doors, frames, and related work
to ensure proper size, thickness, hand, function, and finish of door hardware.

a. Submittal Sequence: Submit door hardware schedule concurrent with submissions
of Product Data. Coordinate submission of door hardware schedule with scheduling
requirements of other work to facilitate the fabrication of other work that is critical

in

Project construction schedule.

b. Format: Use same scheduling sequence and format and use same door numbers as

in

the Contract Documents.

c. Content: Include the following information:

1)
2)
3)
4)

5)
6)

Identification number, location, hand, fire rating, size, and material of each
door and frame.

Locations of each door hardware set, cross-referenced to Drawings on floor
plans and to door and frame schedule.

Complete designations, including name and manufacturer, type, style,
function, size, quantity, function, and finish of each door hardware product.
Fastenings and other pertinent information.

Explanation of abbreviations, symbols, and codes contained in schedule.
Mounting locations for door hardware.
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14

1.5

1.6

7) List of related door devices specified in other Sections for each door and
frame.

2. Keying Schedule: Prepared by or under the supervision of Installer, detailing Owner's
final keying instructions for locks. Include schematic keying diagram and index each key
set to unique door designations that are coordinated with the Contract Documents.

INFORMATIONAL SUBMITTALS
Qualification Data: For Installer.
Product Certificates: For electrified door hardware, from the manufacturer.

1. Certify that door hardware approved for use on types and sizes of labeled fire-rated doors
complies with listed fire-rated door assemblies.

Product Test Reports: For compliance with accessibility requirements, based on evaluation of
comprehensive tests performed by manufacturer and witnessed by a qualified testing agency, for
door hardware on doors located in accessible routes.

Warranty: Special warranty specified in this Section.
CLOSEOUT SUBMITTALS

Maintenance Data: For each type of door hardware to include in maintenance manuals. Include
final hardware and keying schedule.

QUALITY ASSURANCE

Installer Qualifications: Supplier of products and an employer of workers trained and approved
by product manufacturers who is available during the course of the Work to consult with
Contractor, Architect, and Owner about door hardware and keying.

1. Warehousing Facilities: In Project's vicinity.

2. Scheduling Responsibility: Preparation of door hardware and keying schedules.

3. Engineering Responsibility: Preparation of data for electrified door hardware, including
Shop Drawings, based on testing and engineering analysis of manufacturer's standard units
in assemblies similar to those indicated for this Project.

Source Limitations: Obtain each type of door hardware from a single manufacturer.

Fire-Rated Door Assemblies: Where fire-rated door assemblies are indicated, provide door
hardware rated for use in assemblies complying with NFPA 80 that are listed and labeled by a
qualified testing agency, for fire-protection ratings indicated, based on testing at positive
pressure according to NFPA 252 or UL 10C, unless otherwise indicated.

Smoke- and Draft-Control Door Assemblies: Where smoke- and draft-control door assemblies
are required, provide door hardware that meet requirements of assemblies tested according to
UL 1784 and installed in compliance with NFPA 105.

1. Air Leakage Rate: Maximum air leakage of0.3 cfm/sg. ft. at the tested pressure
differential of 0.3-inch wg of water.
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1.7

Means of Egress Doors: Latches do not require more than 15 Ibf to release the latch. Locks do
not require use of a key, tool, or special knowledge for operation.

Accessibility Requirements: For door hardware on doors in an accessible route, comply with the
U.S. Architectural & Transportation Barriers Compliance Board's ADA-ABA Accessibility
Guidelines and ICC/ANSI A117.1.

1. Provide operating devices that do not require tight grasping, pinching, or twisting of the
wrist and that operate with a force of not more than 5 Ibf.
2. Comply with the following maximum opening-force requirements:

a. Interior, Non-Fire-Rated Hinged Doors: 5 Ibf applied perpendicular to door.
b. Fire Doors: Minimum opening force allowable by authorities having jurisdiction.

3. Bevel raised thresholds with a slope of not more than 1:2. Provide thresholds not more
than % inch high.

4, Adjust door closer sweep periods so that, from an open position of 70 degrees, the door
will take at least three (3) seconds to move to a point 3 inches from the latch, measured to
the leading edge of the door.

Keying Conference: Conduct conference at Project site." In addition to Owner, Contractor, and
Architect, conference participants shall also include Installer's Architectural Hardware
Consultant/Vendor. Incorporate keying conference decisions into final keying schedule after
reviewing door hardware keying system including, but not limited to, the following:

1. Function of building, flow of traffic, purpose of each area, degree of security required, and
plans for future expansion.

Preliminary key system schematic diagram.

Requirements for key control system.

Requirements for access control.

Address for delivery of keys.

arwn

Preinstallation Conference: Conduct conference at Project site.

1. Review and finalize construction schedule and verify availability of materials, Installer's
personnel, equipment, and facilities needed to make progress and avoid delays.

2. Inspect and discuss preparatory work performed by other trades.

3. Review required testing, inspecting, and certifying procedures.

DELIVERY, STORAGE, AND HANDLING

Inventory door hardware on receipt and provide secure lock-up for door hardware delivered to
Project site.

Tag each item or package separately with identification coordinated with the final door hardware
schedule, and include installation instructions, templates, and necessary fasteners with each item
or package.

Deliver keys to Owner by registered mail or overnight package service.
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1.9
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A.

B.

C.

A.

0

A

B.

COORDINATION

Installation Templates: Distribute for doors, frames, and other work specified to be factory
prepared. Check Shop Drawings of other work to confirm that adequate provisions are made for
locating and installing door hardware to comply with indicated requirements.

Security: Coordinate installation of door hardware, keying, and access control with Owner's
security consultant.

Existing Openings: Where hardware components are scheduled for application to existing
construction or where modifications to existing door hardware are required, field verify existing
conditions and coordinate installation of door hardware to suit opening conditions and to provide
proper door operation.

WARRANTY

Special Warranty: Manufacturer's standard form in which manufacturer agrees to repair or
replace components of door hardware that fail in materials or workmanship within specified
warranty period.

1. Failures include, but are not limited to, the following:

a. Structural failures including excessive deflection, cracking, or breakage.

b. Faulty operation of doors and door hardware.

C. Deterioration of metals, metal finishes, and other materials beyond normal
weathering and use.

2. Warranty Period: Three (3) years from date of Substantial Completion, unless otherwise
indicated.

a. Exit Devices: Two (2) years from date of Substantial Completion.
b. Manual Closers: Ten (10) years from date of Substantial Completion.

MAINTENANCE SERVICE

Maintenance Tools and Instructions:  Furnish a complete set of specialized tools and
maintenance instructions for Owner's continued adjustment, maintenance, and removal and
replacement of door hardware.

Maintenance Service: Beginning at Substantial Completion, provide six (6) months' full
maintenance by skilled employees of door hardware Installer. Include quarterly preventive
maintenance, repair or replacement of worn or defective components, lubrication, cleaning, and
adjusting as required for proper door and door hardware operation. Provide parts and supplies
that are the same as those used in the manufacture and installation of original products.

PART 2 - PRODUCTS

2.1

A.

SCHEDULED DOOR HARDWARE

Provide door hardware for each door as scheduled in Part 3 "Door Hardware Schedule" Article to
comply with requirements in this Section.
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2.2

2.3

2.4

2.5

1. Door Hardware Sets: Provide quantity, item, size, finish or color indicated, and products
equivalent in function and comparable in quality to named products, where allowed.

2. Sequence of Operation: Provide electrified door hardware function, sequence of operation,
and interface with other building control systems indicated.

Designations:  Requirements for design, grade, function, finish, size, and other distinctive
qualities of each type of door hardware are indicated in Part 3 "Door Hardware Schedule"
Acrticle. Products are identified by using door hardware designations, as follows:

1. Named Manufacturers' Products: Manufacturer and product designation are listed for each
door hardware type required for the purpose of establishing minimum requirements.
Manufacturers' names are abbreviated in Part 3 "Door Hardware Schedule" Article.

HINGES

Hinges: BHMA A156.1. Provide template-produced hinges for hinges installed on solid core
wood doors and hollow-metal frames.

1. Basis of Design:
a. Stanley Commercial Hardware; Div. of The Stanley Works; CB179

2. Manufacturers:  Subject to compliance with requirements, available manufacturers
offering products that may be incorporated into the Work include, but are not limited to,
the following:
a. Hager Companies.

b. McKinney Products Company; an ASSA ABLOY Group company.
c. Substitutions: Under provisions of Section 012500 “Substitution Procedures”.

CONTINUOUS HINGES

Continuous Hinges: BHMA A156.26; minimum 0.120-inch-thick, hinge leaves with minimum
overall width of 4 inches; fabricated to full height of door and frame and to template screw
locations; with components finished after milling and drilling are complete.

BUTT HINGES

Provide five-knuckle, ball bearing hinges.
1. Manufacturers and Products:
a. Scheduled Manufacturer and Product:
1) Ives 5BB series.
b. Acceptable Manufacturers and Products:
1)  Bommer BB5000 series.
2) McKinney TA/T4A series.

MECHANICAL LOCKS AND LATCHES

Lock Functions: As indicated in Part 3 “Door Hardware Schedule”.
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Lock Throw: Comply with testing requirements for length of bolts required for labeled fire
doors, and as follows:

1. Bored Locks: Minimum Y2-inch latchbolt throw.
2. Mortise Locks: Minimum %z-inch latchbolt throw.

Lock Backset: 2% inches, unless otherwise indicated.

Lock Trim:

1. Levers: Cast.

2. Escutcheons (Roses): Wrought.

3. Dummy Trim: Match lever lock trim and escutcheons.
4. Operating Device: Lever with escutcheons (roses).

Strikes: Provide manufacturer's standard strike for each lock bolt or latchbolt complying with
requirements indicated for applicable lock or latch and with strike box and curved lip extended to
protect frame; finished to match lock or latch.

1. Flat-Lip Strikes: For locks with three-piece antifriction latchbolts, as recommended by
manufacturer.

2. Aluminum-Frame Strike Box: Manufacturer's special strike box fabricated for aluminum
framing.

Electric Strikes: Provide electric strikes by same manufacturer as Power Supply manufacturer.
Coordinate between electric strike and Power Supply.

Bored Locks: BHMA A156.2; Grade 1; Series 4000.
1. Basis of Design:
a. Schlage Commercial Lock; ND Series — Rhodes, VVandlgard functions

2. Manufacturers: Subject to compliance with requirements, provide products by one of the
following:

a. Corbin Russwin Architectural Hardware; n ASSA ABLOY Group Company.
b. Medeco Security Locks, Inc.; an ASSA ABLOY Group company.
C. Substitutions: Under provisions of Section 012500 “Substitution Procedures”.

Mortise Locks: BHMA A156.13; Operational and Security Grade 1; stamped steel case with
steel or brass parts; Series 1000.

1. Manufacturers: Subject to compliance with requirements, provide products by one of the
following:

a. Adams Rite Manufacturing Co; an ASSA ABLOY Group company.
b. Arrow USA: an ASSA ABLOY Group company.
C. Corbin Russwin, Inc.; an ASSA ABLOY Group company.
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2.6

2.7

2.8

w

o O

MANUAL FLUSH BOLTS

Manual Flush Bolts: BHMA A156.16; minimum ¥%-inch throw.

1. Basis-of-Design Product:

a. Door Controls International, Inc.; 790F, designed for mortising into door edge.

2. Manufacturers:  Subject to compliance with requirements, available manufacturers
offering products that may be incorporated into the Work include, but are not limited to,
the following:

a. Glynn-Johnson; an Ingersoll-Rand company.

b. IVES Hardware; an Ingersoll-Rand company.
C. Substitutions: Under provisions of Section 012500 “Substitution Procedures”.

EXIT DEVICES AND AUXILIARY ITEMS
Exit Devices and Auxiliary Items: BHMA A156.3.
1. Basis-of-Design Product:

a. Von Duprin; an Ingersoll-Rand company; Series 99L and 99L-F.
b. No substitutions.

Coordinate exit device operation with cylinder locks where specified.
Interior panic hardware shall be cut ¥2 width of door from latch side only.
All exit devices shall be provided with cylinder dogging hardware for manual keying.

At paired exit device doors, provide keyed removable mullions similar to Von Duprin steel
mullion, Model #9954,

LOCK CYLINDERS
Lock Cylinders: Tumbler type, constructed from brass or bronze, stainless steel, or nickel silver.

1. Manufacturer: Same manufacturer as for locking devices.

2. Keyway: Keymark (Medeco), 6-pin Small Format Interchangeable Core #7J.

3. Vendor: Tom Soda Jr., Calvert Safe and Lock, 40 Caroline Street, Derby CT 06418;
LCK.0000282, Phone (203) 996-6330 (Mobile), (203) 735-7137 (W).

4, Authorization: Contractor to request Letter of Authorization from Ansonia Board of Edu-

cation to purchase cores from Calvert Safe and Lock.

Exterior Doors: Exit-Only doors do not need Cores.

6. Interior Doors: Provide Marks 175RAB-26D Entry-Function lever — SFIC Prep.

o
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2.9

2.10

2.11

Construction Cores: Provide construction cores that are replaceable by permanent cores.
Provide ten (10) construction master keys.

KEYING

Keying System: Factory registered, complying with guidelines in BHMA A156.28, Appendix A.
Incorporate decisions made in keying conference.

1. Great-Grand Master Key System: Change keys, a master key, a grand master key, and a
great-grand master key operate cylinders.

Keys: Brass.

1. Stamping: Permanently inscribe each key with a visual key control number and include
the following notation:

a. Notation: "DO NOT DUPLICATE."
2. Quantity: In addition to one (1) extra key blank for each lock, provide the following:

a. Great-Grand Master Keys: Five (5).
KEY CONTROL SYSTEM
Key Control Cabinet: BHMA A156.5; metal cabinet with baked-enamel finish; containing key-
holding hooks, labels, two (2) sets of key tags with self-locking key holders, key-gathering
envelopes, and temporary and permanent markers; with key capacity of one hundred fifty percent

(150%) of the number of locks.

1. Manufacturers: Subject to compliance with requirements, provide products by one of the
the following:

a. American Key Boxes and Cabinets.
b. GE Security, Inc.
C.
d.

Lund Equipment Co., Inc.
Substitutions: Under provisions of Section 012500 “Substitution Procedures”.

2. Wall-Mounted Cabinet: Cabinet with hinged-panel door equipped with key-holding
panels and pin-tumbler cylinder door lock.

OPERATING TRIM
Operating Trim: BHMA A156.6; stainless steel, unless otherwise indicated.
1. Basis-of-Design Product:

a. Rockwood Manufacturing Company

1) Push Plates: 70C 4x16
2) Pulls: RM4410-12

Facilities & Maintenance Building Emergency Service Modifications - Glastonbury
087100-8


http://www.specagent.com/LookUp/?uid=123456790579&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456790581&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456790586&mf=04&src=wd

DOOR HARDWARE

2.12

2.13

214

2. Manufacturers: Subject to compliance with requirements, provide products by one of the
following:

a. Burns Manufacturing Incorporated
b. IVES Hardware; an Ingersoll-Rand company
c. Substitutions: Under provisions of Section 012500 “Substitution Procedures”.

ACCESSORIES FOR PAIRS OF DOORS

Coordinators: BHMA A156.3; consisting of active-leaf, hold-open lever and inactive-leaf release
trigger; fabricated from steel with nylon-coated strike plates; with built-in, adjustable safety
release.

Carry-Open Bars: BHMA A156.3; prevent the inactive leaf from opening before the active leaf;
provide polished brass or bronze carry-open bars with strike plate for inactive leaves of pairs of
doors unless automatic or self-latching bolts are used.

Astragals: BHMA A156.22.

Anti-pick Plates: Stainless Steel, 10 x 3.25 inches.

SURFACE CLOSERS

Surface Closers: BHMA A156.4; rack-and-pinion hydraulic type with adjustable sweep and
latch speeds controlled by key-operated valves and forged-steel main arm. Comply with
manufacturer's written recommendations for size of door closers depending on size of door,
exposure to weather, and anticipated frequency of use. Provide factory-sized closers, adjustable
to meet field conditions and requirements for opening force.

1. Basis-of-Design Product:

a. LCN Closers; an Ingersoll-Rand company; 4040 Series
b. No substitutions.

Door closers, marked closer, shall be Smoothee series, with delayed action cylinder, sized to the
door leaf size.

Door closers, marked closer/stop shall be Cush-N-Stop series, with delayed action cylinder,
sized to the door leaf size.

Door closers are to be mounted on the least conspicuous side of the door. The hardware supplier
shall consult with the Architect to verify applications, and note mounting locations on the
hardware schedule.

MECHANICAL STOPS AND HOLDERS

Wall- and Floor-Mounted Stops: BHMA A156.16; polished cast brass, bronze, or aluminum
base metal.

1. Basis-of-Design Product:

a. IVES Hardware; an Ingersoll-Rand company; 407 and 436 or 438

Facilities & Maintenance Building Emergency Service Modifications - Glastonbury
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2.15

2.16

2.17

1) Provide wall bumpers wherever possible. Provide floor stops where the use
of wall bumpers is not feasible, provided the location of the stop is not a
stumbling hazard or would cause the door to rack at the hinges.

2. Manufacturers: Subject to compliance with requirements, provide products by one of the
following:

a. Glynn-Johnson; an Ingersoll-Rand company.

b. Door Controls International, Inc.

C. Substitutions: In accordance with Section 012500 “Substitution Procedures”.
OVERHEAD STOPS AND HOLDERS
Overhead Stops and Holders: BHMA A156.8.
1. Basis-of-Design Product:

a. Glynn-Johnson; an Ingersoll-Rand company; 90S.

2. Manufacturers: Subject to compliance with requirements, provide products by one of the

following:

a. Architectural Builders Hardware Mfg., Inc.

b. Rockwood Manufacturing Company.

C. SARGENT Manufacturing Company; an ASSA ABLOY Group company.
d. Substitutions: In accordance with Section 012500 “Substitution Procedures”.

SMOKE SEALS (SMOKE AND FIRE RATED DOORS)
1. Basis-of-Design Product:
a. Pemko Manufacturing Co.; an ASSA ABLOY Group company

1)  Smoke Rated Doors: S88D at the jambs and heads.
2) Fire Rated Doors: Provided by the door manufacturer.

2. Manufacturers: Subject to compliance with requirements, provide products by one of the
following:

a. National Guard Products.
b. Zero International.
C. Substitutions: In accordance with Section 012500 “Substitution Procedures”.

WEATHERSTRIPPING (DOOR GASKETING)

Door Gasketing: BHMA A156.22; air leakage not to exceed 0.50 cfm per foot of crack length
for gasketing other than for smoke control, as tested according to ASTM E 283; with resilient or
flexible seal strips that are easily replaceable and readily available from stocks maintained by
manufacturer.

1. Basis-of-Design Product:

Facilities & Maintenance Building Emergency Service Modifications - Glastonbury
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2.19

2.20

a. Zero International

1) Head and Jamb: #328AA, solid neoprene in an extruded aluminum housing.
2) Sill: #339AA with extruded aluminum housing, solid neoprene.

2. Manufacturers: Subject to compliance with requirements, provide products by one of the
following:

a. National Guard Products.
b. Pemko Manufacturing Co.; an ASSA ABLOY Group company.
C. Substitutions: In accordance with Section 012500 “Substitution Procedures”.

THRESHOLDS
Thresholds: BHMA A156.21; fabricated to full width of opening indicated.
1. Basis-of-Design Product:
a. Pemko Manufacturing Co.; an ASSA ABLOY Group company; 2005AT

2. Manufacturers: Subject to compliance with requirements, provide products by one of the
following:

a. National Guard Products.
b. Zero International.
C. Substitutions: In accordance with Section 012500 “Substitution Procedures”.

METAL PROTECTIVE TRIM UNITS

Metal Protective Trim Units: BHMA A156.6; fabricated from 0.050-inch-thick stainless steel;
with manufacturer's standard machine or self-tapping screw fasteners.

1. Basis-of-Design Product: Burns Manufacturing Incorporated.

a. Kick Plates: 16 inches high.
b. All plates are 2 inches less width of door on single doors, 1 inch less width of door
on pairs.

2. Manufacturers: Subject to compliance with requirements, provide products by one of the
following:

a. IVES Hardware; an Ingersoll-Rand company.
b. Rockwood Manufacturing Company.
C. Substitutions: In accordance with Section 012500 “Substitution Procedures”.

AUXILIARY DOOR HARDWARE
Auxiliary Hardware: BHMA A156.16.

1. Manufacturers: Subject to compliance with requirements, provide products by one of the
following:

Facilities & Maintenance Building Emergency Service Modifications - Glastonbury
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2.21

2.22

a. Hager Companies.

b. Rockwood Manufacturing Company.

C. Stanley Commercial Hardware; Div. of The Stanley Works.

d. Substitutions: In accordance with Section 012500 “Substitution Procedures”.
FABRICATION

Base Metals: Produce door hardware units of base metal indicated, fabricated by forming
method indicated, using manufacturer's standard metal alloy, composition, temper, and hardness.
Furnish metals of a quality equal to or greater than that of specified door hardware units and
BHMA A156.18.

Fasteners: Provide door hardware manufactured to comply with published templates prepared
for machine, wood, and sheet metal screws. Provide screws that comply with commercially
recognized industry standards for application intended, except aluminum fasteners are not
permitted. Provide Phillips flat-head screws with finished heads to match surface of door
hardware, unless otherwise indicated.

1. Concealed Fasteners: For door hardware units that are exposed when door is closed,
except for units already specified with concealed fasteners. Do not use through bolts for
installation where bolt head or nut on opposite face is exposed unless it is the only means
of securely attaching the door hardware. Where through bolts are used on hollow door
and frame construction, provide sleeves for each through bolt.

2. Fire-Rated Applications:

a. Wood or Machine Screws: For the following:

1)  Hinges mortised to doors or frames; use threaded-to-the-head wood screws
for wood doors and frames.

2)  Strike plates to frames.

3) Closers to doors and frames.

b. Steel Through Bolts: For the following unless door blocking is provided:
1) Surface hinges to doors.

2)  Closers to doors and frames.
3) Surface-mounted exit devices.

3. Spacers or Sex Bolts: For through bolting of hollow-metal doors.

4. Fasteners for Wood Doors: Comply with requirements in DHI WDHS.2, "Recommended
Fasteners for Wood Doors."

FINISHES

Provide finishes complying with BHMA A156.18 as indicated in door hardware schedule.

Protect mechanical finishes on exposed surfaces from damage by applying a strippable,
temporary protective covering before shipping.

Appearance of Finished Work: Variations in appearance of abutting or adjacent pieces are
acceptable if they are within one-half of the range of approved Samples. Noticeable variations in
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DOOR HARDWARE

the same piece are not acceptable. Variations in appearance of other components are acceptable
if they are within the range of approved Samples and are assembled or installed to minimize
contrast.

PART 3 - EXECUTION

3.1

A.

B.

3.2

A

3.3

A

B.

C.

D.

E.

EXAMINATION

Examine doors and frames, with Installer present, for compliance with requirements for
installation tolerances, labeled fire-rated door assembly construction, wall and floor construction,
and other conditions affecting performance.

Proceed with installation only after unsatisfactory conditions have been corrected.
PREPARATION

Steel Doors and Frames: For surface applied door hardware, drill and tap doors and frames
according to ANSI/SDI A250.6.

INSTALLATION

Mounting Heights: Mount door hardware units at heights to comply with the following unless
otherwise indicated or required to comply with governing regulations.

1. Standard Steel Doors and Frames: ANSI/SDI A250.8.

Install each door hardware item to comply with manufacturer's written instructions. Where
cutting and fitting are required to install door hardware onto or into surfaces that are later to be
painted or finished in another way, coordinate removal, storage, and reinstallation of surface
protective trim units with finishing. Do not install surface-mounted items until finishes have
been completed on substrates involved.

1. Set units level, plumb, and true to line and location. Adjust and reinforce attachment
substrates as necessary for proper installation and operation.

2. Drill and countersink units that are not factory prepared for anchorage fasteners. Space
fasteners and anchors according to industry standards.

Hinges: Install types and in quantities indicated in door hardware schedule but not fewer than
the number recommended by manufacturer for application indicated or one (1) hinge for every
30 inches of door height, whichever is more stringent, unless other equivalent means of support
for door, such as spring hinges or pivots, are provided.

Lock Cylinders: Install construction cores to secure building and areas during construction
period.

1. Replace construction cores with removable cores as indicated in keying schedule.
2. Furnish permanent cores to Owner for installation.

Key Control System: Tag keys and place them on markers and hooks in key control system
cabinet, as determined by final keying schedule.

Facilities & Maintenance Building Emergency Service Modifications - Glastonbury
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3.4

3.5

Thresholds:  Set thresholds for doors indicated in full bed of sealant complying with
requirements specified in Section 079200 "Joint Sealants."

Stops: Provide wall or floor stops for doors unless other type stops are indicated in door
hardware schedule. Do not mount floor stops where they will impede traffic.

Perimeter Gasketing: Apply to head and jamb, forming seal between door and frame.
Door Bottoms: Apply to bottom of door, forming seal with threshold when door is closed.
ADJUSTING

Initial Adjustment: Adjust and check each operating item of door hardware and each door to

ensure proper operation or function of every unit. Replace units that cannot be adjusted to

operate as intended. Adjust door control devices to compensate for final operation of heating

and ventilating equipment and to comply with referenced accessibility requirements.

1. Door Closers: Adjust sweep period to comply with accessibility requirements and
requirements of authorities having jurisdiction.

CLEANING AND PROTECTION
Clean adjacent surfaces soiled by door hardware installation.
Clean operating items as necessary to restore proper function and finish.

Provide final protection and maintain conditions that ensure that door hardware is without
damage or deterioration at time of Substantial Completion.

DOOR HARDWARE SCHEDULE

Provide hardware as specified in the previous articles in sets according to the following schedule
and as indicated in the Door Schedule on the Drawings.

The hardware supplier shall meet with the Architect and/or Owner to determine lock functions
and keying requirements.

HW-1: NEW SINGLE LEAF DOOR:

EACH TO HAVE:

BUTT HINGES

BORED CYLINDER (CLASSROOM LOCKSET)
LEVER SET WITH POSITIVE LATCHING
DELAYED ACTION CLOSER

KICKPLATE

ACCESSIBLE THRESHOLD

SILENCERS

PR RPREP AW

END OF SECTION 087100
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SECTION 088000 - GLAZING

PART 1 - GENERAL

11

1.2

1.3

14

15

A

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

SUMMARY

Section includes glazing for the following products and applications, including those specified
in other Sections where glazing requirements are specified by reference to this Section:

1. Windows.
DEFINITIONS

Glass Manufacturers: Firms that produce primary glass, fabricated glass, or both, as defined in
referenced glazing publications.

Glass Thicknesses: Indicated by thickness designations according to ASTM C 1036.
Interspace: Space between lites of an insulating-glass unit.
PERFORMANCE REQUIREMENTS

General: Installed glazing systems shall withstand normal thermal movement and wind and
impact loads (where applicable) without failure, including loss or glass breakage attributable to
the following: defective manufacture, fabrication, or installation; failure of sealants or gaskets
to remain watertight and airtight; deterioration of glazing materials; or other defects in
construction.

Thermal Movements: Allow for thermal movements from ambient and surface temperature
changes acting on glass framing members and glazing components.

1. Temperature Change: 120 deg F (67 deg C), ambient; 180 deg F (100 deg C), material
surfaces.

Fire rated assemblies conforming to NFPA 252 for door assemblies and NFPA 257 for window
assemblies. Glazing and framing shall conform to NFPA 251 and ASTM E 119 for the
required ratings.

PRECONSTRUCTION TESTING

Preconstruction Adhesion and Compatibility Testing: Test each glazing material type, tape
sealant, gasket, glazing accessory, and glass-framing member for adhesion to and compatibility
with elastomeric glazing sealants.

Facilities & Maintenance Building Emergency Service Modifications - Glastonbury
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1.6

1.7

1. Testing will not be required if data are submitted based on previous testing of current
sealant products and glazing materials matching those submitted.

2. Use ASTM C 1087 to determine whether priming and other specific joint-preparation
techniques are required to obtain rapid, optimum adhesion of glazing sealants to glass,
tape sealants, gaskets, and glazing channel substrates.

3. Test no fewer than eight (8) Samples of each type of material, including joint substrates,
shims, sealant backings, secondary seals, and miscellaneous materials.

4, Schedule sufficient time for testing and analyzing results to prevent delaying the Work.

For materials failing tests, submit sealant manufacturer's written instructions for

corrective measures including the use of specially formulated primers.

o1

ACTION SUBMITTALS
Product Data: For each glass product and glazing material indicated.

Glass Samples: For each type of glass product other than clear monolithic vision glass; 12
inches square.

Glazing Accessory Samples: For gaskets and sealants, in 12-inch lengths. Install sealant
Samples between two (2) strips of material representative in color of the adjoining framing
system.

Glazing Schedule: List glass types and thicknesses for each size opening and location. Use
same designations indicated on Drawings.

INFORMATIONAL SUBMITTALS

Qualification Data: For installers, glass testing agency and sealant testing agency.

Product Certificates: For glass and glazing products, from manufacturer.

Product Test Reports: Based on evaluation of comprehensive tests performed by a qualified
testing agency, for tinted glass, coated glass, insulating glass, glazing sealants and glazing

gaskets.

1. For glazing sealants, provide test reports based on testing current sealant formulations
within previous thirty-six (36) month period.

Preconstruction adhesion and compatibility test report.
Warranties: Sample of special warranties.
QUALITY ASSURANCE

Installer Qualifications: A qualified installer who employs glass installers for this Project who
are certified under the National Glass Association's Certified Glass Installer Program.

Glass Testing Agency Qualifications: A qualified independent testing agency accredited
according to the NFRC CAP 1 Certification Agency Program.
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1.10

Sealant Testing Agency Qualifications: An independent testing agency qualified according to
ASTM C 1021 to conduct the testing indicated.

Source Limitations for Glass: Obtain tinted float glass, coated float glass and insulating glass
from single source from single manufacturer for each glass type.

Source Limitations for Glazing Accessories: Obtain from single source from single
manufacturer for each product and installation method.

Glazing Publications: Comply with published recommendations of glass product
manufacturers and organizations below, unless more stringent requirements are indicated.
Refer to these publications for glazing terms not otherwise defined in this Section or in
referenced standards.

1. GANA Publications: GANA's "Laminated Glazing Reference Manual™ and GANA's
"Glazing Manual."

2. IGMA Publication for Insulating Glass: SIGMA TM-3000, "North American Glazing
Guidelines for Sealed Insulating Glass Units for Commercial and Residential Use."”

Safety Glazing Labeling: Where safety glazing labeling is indicated, permanently mark glazing
with certification label of the SGCC or another certification agency acceptable to authorities
having jurisdiction. Label shall indicate manufacturer's name, type of glass, thickness, and
safety glazing standard with which glass complies.

Fire-Protection-Rated Glazing Labeling: Permanently mark fire-protection-rated glazing with
certification label of a testing agency acceptable to authorities having jurisdiction. Label shall
indicate manufacturer's name, test standard, whether glazing is for use in fire doors or other
openings, whether or not glazing passes hose-stream test, whether or not glazing has a
temperature rise rating of 450 deg F (250 deg C), and the fire-resistance rating in minutes.

Insulating-Glass Certification Program: Permanently marked either on spacers or on at least
one component lite of units with appropriate certification label of IGCC.

Mockups: Build mockups to verify selections made under sample submittals and to demonstrate
aesthetic effects and set quality standards for materials and execution.

DELIVERY, STORAGE, AND HANDLING

Protect glazing materials according to manufacturer's written instructions. Prevent damage to
glass and glazing materials from condensation, temperature changes, direct exposure to sun, or
other causes.

Comply with insulating-glass manufacturer's written recommendations for venting and sealing
units to avoid hermetic seal ruptures due to altitude change.

PROJECT CONDITIONS

Environmental Limitations: Do not proceed with glazing when ambient and substrate
temperature conditions are outside limits permitted by glazing material manufacturers and
when glazing channel substrates are wet from rain, frost, condensation, or other causes.
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1

A

B.

C.

1. Do not install glazing sealants when ambient and substrate temperature conditions are
outside limits permitted by sealant manufacturer or below 40 deg F (4.4 deg C).

WARRANTY

Manufacturer's Special Warranty for Coated-Glass Products: Manufacturer's standard form in
which coated-glass manufacturer agrees to replace coated-glass units that deteriorate within
specified warranty period. Deterioration of coated glass is defined as defects developed from
normal use that are not attributed to glass breakage or to maintaining and cleaning coated glass
contrary to manufacturer's written instructions. Defects include peeling, cracking, and other
indications of deterioration in coating.

1. Warranty Period: Ten (10) years from date of Substantial Completion.

Manufacturer's Special Warranty on Laminated Glass: Manufacturer's standard form in which
laminated-glass manufacturer agrees to replace laminated-glass units that deteriorate within
specified warranty period. Deterioration of laminated glass is defined as defects developed
from normal use that are not attributed to glass breakage or to maintaining and cleaning
laminated glass contrary to manufacturer's written instructions. Defects include edge
separation, delamination materially obstructing vision through glass, and blemishes exceeding
those allowed by referenced laminated-glass standard.

1. Warranty Period: Ten (10) years from date of Substantial Completion.

Manufacturer's Special Warranty on Insulating Glass: Manufacturer's standard form in which
insulating-glass manufacturer agrees to replace insulating-glass units that deteriorate within
specified warranty period. Deterioration of insulating glass is defined as failure of hermetic
seal under normal use that is not attributed to glass breakage or to maintaining and cleaning
insulating glass contrary to manufacturer's written instructions. Evidence of failure is the
obstruction of vision by dust, moisture, or film on interior surfaces of glass.

1. Warranty Period: Ten (10) years from date of Substantial Completion.

PART 2 - PRODUCTS

2.1

A

B.

C.

GLASS PRODUCTS, GENERAL

Thickness: Where glass thickness is indicated, it is a minimum. Provide glass lites in
thicknesses as needed to comply with requirements indicated.

Strength: Where float glass is indicated, provide annealed float glass, Kind HS heat-treated
float glass, or Kind FT heat-treated float glass. Where heat-strengthened glass is indicated,
provide Kind HS heat-treated float glass or Kind FT heat-treated float glass. Where fully
tempered glass is indicated, provide Kind FT heat-treated float glass.

Thermal and Optical Performance Properties: Provide glass with performance properties
specified, as indicated in manufacturer's published test data, based on procedures indicated
below:

1. For monolithic-glass lites, properties are based on units with lites of thickness indicated.

Facilities & Maintenance Building Emergency Service Modifications - Glastonbury
088000-4



GLAZING

2.2

2.3

2. For laminated-glass lites, properties are based on products of construction indicated.

3. For insulating-glass units, properties are based on units of thickness indicated for overall
unit and for each lite.

4. U-Factors:  Center-of-glazing values, according to NFRC 100 and based on LBL's
WINDOW 5.2 computer program, expressed as Btu/sq. ft. x h x deg F.

5. Solar Heat-Gain Coefficient and Visible Transmittance: Center-of-glazing values,
according to NFRC 200 and based on LBL's WINDOW 5.2 computer program.

6. Visible Reflectance: Center-of-glazing values, according to NFRC 300.

GLASS PRODUCTS
Clear Annealed Float Glass: ASTM C 1036, Type I, Class 1 (clear), Quality-Q3.

Tinted Annealed Float Glass: ASTM C 1036, Type I, Class 2 (tinted), Quality-Q3.
1. Tint Color: As selected by Architect and Owner from manufacturer's full range.

Fully Tempered Float Glass: ASTM C 1048, Kind FT (fully tempered), Condition A (uncoated)
unless otherwise indicated, Type I, Class 1 (clear) or Class 2 (tinted) as indicated, Quality-Q3.

1. Fabrication Process: By horizontal (roller-hearth) process with roll-wave distortion
parallel to bottom edge of glass as installed unless otherwise indicated.

Heat-Strengthened Float Glass: ASTM C 1048, Kind HS (heat strengthened), Type I,
Condition A (uncoated) unless otherwise indicated, Type I, Class 1 (clear) or Class 2 (tinted) as
indicated, Quality-Q3.

1. Fabrication Process: By horizontal (roller-hearth) process with roll-wave distortion
parallel to bottom edge of glass as installed unless otherwise indicated.

2. For uncoated glass, comply with requirements for Condition A.

3. For coated vision glass, comply with requirements for Condition C (other coated glass).

LAMINATED GLASS

Manufacturers: Subject to compliance with requirements, available manufacturers offering
products that may be incorporated into the Work include, but are not limited to, the following:

1. Cardinal Glass Industries
2. DuPont™ Building Innovations
3. Substitutions: Under provisions of Section 012500 “Substitution Procedures”.

Laminated Glass: ASTM C 1172, and complying with testing requirements in 16 CFR 1201 for
Category Il materials, and with other requirements specified. Use materials that have a proven
record of no tendency to bubble, discolor, or lose physical and mechanical properties after
fabrication and installation.

1. Construction: Laminate glass with polyvinyl butyral interlayer to comply with interlayer
manufacturer's written recommendations.

2. Interlayer Thickness: Provide thickness not less than that indicated and as needed to
comply with requirements.
3. Interlayer Color: Clear unless otherwise indicated.
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2.5

2.6

Glass: Comply with applicable requirements in "Glass Products” Article as indicated by
designations in "Laminated-Glass Types" Article.

INSULATING GLASS

Insulating-Glass Units: Factory-assembled units consisting of sealed lites of glass separated by
a dehydrated interspace, qualified according to ASTM E 2190, and complying with other
requirements specified.

1. Sealing System: Dual seal, with polyisobutylene and silicone primary and secondary.
2. Spacer: Manufacturer's standard spacer material and construction.

Glass: Comply with applicable requirements in "Glass Products” Article as indicated by
designations in "Insulating-Glass Types" Article.

GLAZING GASKETS

Dense Compression Gaskets: Molded or extruded gaskets of profile and hardness required to
maintain watertight seal, made from one (1) of the following:

1. EPDM complying with ASTM C 864.
2. Silicone complying with ASTM C 1115.
3. Thermoplastic polyolefin rubber complying with ASTM C 1115.

Soft Compression Gaskets: Extruded or molded, closed-cell, integral-skinned EPDM, silicone
or thermoplastic polyolefin rubber gaskets complying with ASTM C 509, Type Il, black; of
profile and hardness required to maintain watertight seal.

1. Application: Use where soft compression gaskets will be compressed by inserting dense
compression gaskets on opposite side of glazing or pressure applied by means of
pressure-glazing stops on opposite side of glazing.

Lock-Strip Gaskets: Neoprene extrusions in size and shape indicated, fabricated into frames
with molded corner units and zipper lock-strips, complying with ASTM C 542, black.

GLAZING SEALANTS
General:

1. Compatibility: Provide glazing sealants that are compatible with one another and with
other materials they will contact, including glass products, seals of insulating-glass units,
and glazing channel substrates, under conditions of service and application, as
demonstrated by sealant manufacturer based on testing and field experience.

2. Suitability: Comply with sealant and glass manufacturers' written instructions for
selecting glazing sealants suitable for applications indicated and for conditions existing
at time of installation.

3. Sealants used inside the weatherproofing system, shall have a VOC content of not more
than 250 g/L when calculated according to 40 CFR 59, Subpart D (EPA Method 24).

4. Colors of Exposed Glazing Sealants: As selected by Architect and Owner from
manufacturer's full range.
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2.7

2.8

Glazing Sealant: Neutral-curing silicone glazing sealant complying with ASTM C 920, Type S,
Grade NS, Class 100/50, Use NT.

1. Products: Subject to compliance with requirements, available products that may be
incorporated into the Work include, but are not limited to, the following:

Dow Corning Corporation; 790

Pecora Corporation; 890

Tremco Incorporated; Spectrem 1

Substitutions: Under provisions of Section 012500 “Substitution Procedures”.

oo o

Glazing Sealants for Fire-Rated Glazing Products: Products that are approved by testing
agencies that listed and labeled fire-resistant glazing products with which they are used for
applications and fire-protection ratings indicated.

GLAZING TAPES

Back-Bedding Mastic Glazing Tapes: Preformed, butyl-based, one hundred percent (100%)
solids elastomeric tape; nonstaining and nonmigrating in contact with nonporous surfaces; with
or without spacer rod as recommended in writing by tape and glass manufacturers for
application indicated; and complying with ASTM C 1281 and AAMA 800 for products
indicated below:

1. AAMA 806.3 tape, for glazing applications in which tape is subject to continuous
pressure.

MISCELLANEOUS GLAZING MATERIALS

General: Provide products of material, size, and shape complying with referenced glazing
standard, requirements of manufacturers of glass and other glazing materials for application
indicated, and with a proven record of compatibility with surfaces contacted in installation.

Cleaners, Primers, and Sealers: Types recommended by sealant or gasket manufacturer.

Setting Blocks: Elastomeric material with a Shore, Type A durometer hardness of 85, plus or
minus 5.

Spacers:  Elastomeric blocks or continuous extrusions of hardness required by glass
manufacturer to maintain glass lites in place for installation indicated.

Edge Blocks: Elastomeric material of hardness needed to limit glass lateral movement (side
walking).

Cylindrical Glazing Sealant Backing: ASTM C 1330, Type O (open-cell material), of size and
density to control glazing sealant depth and otherwise produce optimum glazing sealant
performance.

Perimeter Insulation for Fire-Resistive Glazing: Product that is approved by testing agency that
listed and labeled fire-resistant glazing product with which it is used for application and fire-
protection rating indicated.
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2.9

2.10

2.11

Window Decal Film: Polyester with acrylic pressure sensitive adhesive, self-sticking.

1. Thickness: 5.51mil.

2. Color: White, translucent frost/mat.

3. Location: Interior only, as indicated on Drawings.

4. Manufacturers: Subject to compliance with requirements, provide products by one of the
following:
a. 3M Co.; Fasara Glass Finishes.
b. Substitutions: As permitted by Section 012500 “Substitution Procedures”.

FABRICATION OF GLAZING UNITS

Fabricate glazing units in sizes required to fit openings indicated for Project, with edge and
face clearances, edge and surface conditions, and bite complying with written instructions of
product manufacturer and referenced glazing publications, to comply with system performance
requirements.

Clean-cut or flat-grind vertical edges of butt-glazed monolithic lites to produce square edges
with slight chamfers at junctions of edges and faces.

Grind smooth and polish exposed glass edges and corners.

Decorative Film Overlay: Apply squarely aligned to glass edges, uniformly smooth, and free
from tears, air bubbles, wrinkles, and rough edges, in single sheet completely overlaying the
back face of clean glass, according to manufacturer's written instructions, including surface
preparation and application temperature limitations.

DECORATIVE FILM TYPES

Decorative Film GL-0: Not used.

MONOLITHIC-GLASS TYPES

Glass Type GL-1: Not Used.

Glass Type GL-2: Clear, fully tempered float glass.

1. Thickness: ¥ inch.
2. Provide safety glazing labeling.

Glass Type GL-3: Not used.

Glass Type GL-4: Not used.
LAMINATED GLASS SCHEDULE
Glass Type GL-5: Not Used
Glazing Type GL-7: Not used.

Glass Type GL-22: Not Used.
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GLAZING

2.1

2.1

3

7

A

B.

INSULATING-GLASS TYPES

Glass Type GL-9: Not used.

Glass Type GL-10: Not used.

Glass Type GL-11: Not Used.

Glass Type GL-12: Not Used.

Glass Type GL-13: Not Used.

Glass Type GL-14: Not used.

Glass Type GL-16: Not used.

Glass Type GL-18: Not used.

Glass Type GL-20: Not Used.

INSULATING-LAMINATED-GLASS TYPES

Glass Type GL-15: Not Used.

Glass Type GL-17: Not Used.

Glass Type GL-19: Not Used.

Glass Type GL-21: Not Used.

FIRE-PROTECTION-RATED GLAZING TYPES

Glass Type GL-6: Not Used.

Glass Type GL-8: Not used.

PART 3 - EXECUTION

3.1

A

B.

EXAMINATION

Examine framing, glazing channels, and stops, with Installer present, for compliance with the

following:

1. Manufacturing and installation tolerances, including those for size, squareness, and
offsets at corners.

2. Presence and functioning of weep systems.

3. Minimum required face and edge clearances.

4. Effective sealing between joints of glass-framing members.

Proceed with installation only after unsatisfactory conditions have been corrected.

Facilities & Maintenance Building Emergency Service Modifications - Glastonbury
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GLAZING

3.2

3.3

PREPARATION

Clean glazing channels and other framing members receiving glass immediately before glazing.
Remove coatings not firmly bonded to substrates.

Examine glazing units to locate exterior and interior surfaces. Label or mark units as needed so
that exterior and interior surfaces are readily identifiable. Do not use materials that will leave
visible marks in the completed work.

GLAZING, GENERAL

Comply with combined written instructions of manufacturers of glass, sealants, gaskets, and
other glazing materials, unless more stringent requirements are indicated, including those in
referenced glazing publications.

Adjust glazing channel dimensions as required by Project conditions during installation to
provide necessary bite on glass, minimum edge and face clearances, and adequate sealant
thicknesses, with reasonable tolerances.

Protect glass edges from damage during handling and installation. Remove damaged glass
from Project site and legally dispose of off Project site. Damaged glass is glass with edge
damage or other imperfections that, when installed, could weaken glass and impair performance
and appearance.

Apply primers to joint surfaces where required for adhesion of sealants, as determined by
preconstruction testing.

Install setting blocks in sill rabbets, sized and located to comply with referenced glazing
publications, unless otherwise required by glass manufacturer. Set blocks in thin course of
compatible sealant suitable for heel bead.

Do not exceed edge pressures stipulated by glass manufacturers for installing glass lites.
Provide spacers for glass lites where length plus width is larger than 50 inches.

1. Locate spacers directly opposite each other on both inside and outside faces of glass.
Install correct size and spacing to preserve required face clearances, unless gaskets and
glazing tapes are used that have demonstrated ability to maintain required face
clearances and to comply with system performance requirements.

2. Provide 1/8-inch minimum bite of spacers on glass and use thickness equal to sealant
width. With glazing tape, use thickness slightly less than final compressed thickness of
tape.

Provide edge blocking where indicated or needed to prevent glass lites from moving sideways
in glazing channel, as recommended in writing by glass manufacturer and according to
requirements in referenced glazing publications.

Set glass lites in each series with uniform pattern, draw, bow, and similar characteristics.

Set glass lites with proper orientation so that coatings face exterior or interior as specified.

Facilities & Maintenance Building Emergency Service Modifications - Glastonbury
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GLAZING

3.4

3.5

Where wedge-shaped gaskets are driven into one side of channel to pressurize sealant or gasket
on opposite side, provide adequate anchorage so gasket cannot walk out when installation is
subjected to movement.

Square cut wedge-shaped gaskets at corners and install gaskets in a manner recommended by
gasket manufacturer to prevent corners from pulling away; seal corner joints and butt joints
with sealant recommended by gasket manufacturer.

TAPE GLAZING

Position tapes on fixed stops so that, when compressed by glass, their exposed edges are flush
with or protrude slightly above sightline of stops.

Install tapes continuously, but not necessarily in one continuous length. Do not stretch tapes to
make them fit opening.

Cover vertical framing joints by applying tapes to heads and sills first and then to jambs. Cover
horizontal framing joints by applying tapes to jambs and then to heads and sills.

Place joints in tapes at corners of opening with adjoining lengths butted together, not lapped.
Seal joints in tapes with compatible sealant approved by tape manufacturer.

Do not remove release paper from tape until right before each glazing unit is installed.
Apply heel bead of elastomeric sealant.

Center glass lites in openings on setting blocks and press firmly against tape by inserting dense
compression gaskets formed and installed to lock in place against faces of removable stops.
Start gasket applications at corners and work toward centers of openings.

Apply cap bead of elastomeric sealant over exposed edge of tape.
GASKET GLAZING (DRY)

Cut compression gaskets to lengths recommended by gasket manufacturer to fit openings
exactly, with allowance for stretch during installation.

Insert soft compression gasket between glass and frame or fixed stop so it is securely in place
with joints miter cut and bonded together at corners.

Installation with Drive-in Wedge Gaskets: Center glass lites in openings on setting blocks and
press firmly against soft compression gasket by inserting dense compression gaskets formed
and installed to lock in place against faces of removable stops. Start gasket applications at
corners and work toward centers of openings. Compress gaskets to produce a weathertight seal
without developing bending stresses in glass. Seal gasket joints with sealant recommended by
gasket manufacturer.

Installation with Pressure-Glazing Stops: Center glass lites in openings on setting blocks and
press firmly against soft compression gasket. Install dense compression gaskets and pressure-
glazing stops, applying pressure uniformly to compression gaskets. Compress gaskets to
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GLAZING

3.6

3.7

3.8

produce a weathertight seal without developing bending stresses in glass. Seal gasket joints
with sealant recommended by gasket manufacturer.

Install gaskets so they protrude past face of glazing stops.
SEALANT GLAZING (WET)

Install continuous spacers, or spacers combined with cylindrical sealant backing, between glass
lites and glazing stops to maintain glass face clearances and to prevent sealant from extruding
into glass channel and blocking weep systems until sealants cure. Secure spacers or spacers
and backings in place and in position to control depth of installed sealant relative to edge
clearance for optimum sealant performance.

Force sealants into glazing channels to eliminate voids and to ensure complete wetting or bond
of sealant to glass and channel surfaces.

Tool exposed surfaces of sealants to provide a substantial wash away from glass.
LOCK-STRIP GASKET GLAZING

Comply with ASTM C 716 and gasket manufacturer's written instructions.  Provide
supplementary wet seal and weep system unless otherwise indicated.

CLEANING AND PROTECTION

Protect exterior glass from damage immediately after installation by attaching crossed
streamers to framing held away from glass. Do not apply markers to glass surface. Remove
nonpermanent labels and clean surfaces.

Protect glass from contact with contaminating substances resulting from construction
operations. If, despite such protection, contaminating substances do come into contact with
glass, remove substances immediately as recommended in writing by glass manufacturer.

Examine glass surfaces adjacent to or below exterior concrete and other masonry surfaces at
frequent intervals during construction, but not less than once a month, for buildup of dirt, scum,
alkaline deposits, or stains; remove as recommended in writing by glass manufacturer.

Remove and replace glass that is broken, chipped, cracked, or abraded or that is damaged from
natural causes, accidents, and vandalism, during construction period.

Wash glass on both exposed surfaces in each area of Project not more than four (4) days before
date scheduled for inspections that establish date of Substantial Completion. Wash glass as
recommended in writing by glass manufacturer.

END OF SECTION 088000

Facilities & Maintenance Building Emergency Service Modifications - Glastonbury
088000-12



EXTERIOR PAINTING

SECTION 099113 - EXTERIOR PAINTING

PART 1 - GENERAL

11

A

1.2

1.3

14

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

SUMMARY

Section includes surface preparation and the application of paint systems on the following
exterior substrates:
1. Wood.

Related Requirements:

1. Section 061063 "Exterior Rough Carpentry” for shop priming ornamental woodwork
fabrications.

DEFINITIONS

MPI Gloss Level 1: Not more than five units at 60 degrees and 10 units at 85 degrees,
according to ASTM D 523.

MPI Gloss Level 3: 10 to 25 units at 60 degrees and 10 to 35 units at 85 degrees, according to
ASTM D 523.

MPI Gloss Level 4: 20 to 35 units at 60 degrees and not less than 35 units at 85 degrees,
according to ASTM D 523.

MPI Gloss Level 5: 35 to 70 units at 60 degrees, according to ASTM D 523.
ACTION SUBMITTALS

Product Data: For each type of product. Include preparation requirements and application
instructions.

1. Include printout of current "MPI Approved Products List" for each product category
specified, with the proposed product highlighted.
2. Indicate VOC content.

Samples for Initial Selection: For each type of topcoat product.

Samples for Verification: For each type of paint system and each color and gloss of topcoat.
Submit Samples on rigid backing, 8 inches square.

Apply coats on Samples in steps to show each coat required for system.

Label each coat of each Sample.
Label each Sample for location and application area.

PopbdE
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EXTERIOR PAINTING

D.

1.5

A

1.6

A

1.7

A

B.

Product List: Cross-reference to paint system and locations of application areas. Use same
designations indicated on Drawings and in schedules. Include color designations.

MAINTENANCE MATERIAL SUBMITTALS

Furnish extra materials, from the same product run, that match products installed and that are
packaged with protective covering for storage and identified with labels describing contents.

1. Paint: Five percent (5%), but not less than 1 gallon of each material and color applied.
DELIVERY, STORAGE, AND HANDLING

Store materials not in use in tightly covered containers in well-ventilated areas with ambient
temperatures continuously maintained at not less than 45 deg. F (7 deg. C).

1. Maintain containers in clean condition, free of foreign materials and residue.
2. Remove rags and waste from storage areas daily.

FIELD CONDITIONS

Apply paints only when temperature of surfaces to be painted and ambient air temperatures are
between 50 and 95 deg. F (10 and 35 deg. C).

Do not apply paints in snow, rain, fog, or mist; when relative humidity exceeds eighty-five
percent (85%); at temperatures less than 5 deg. F (3 deg. C) above the dew point; or to damp or
wet surfaces.

PART 2 - PRODUCTS

2.1

A

2.2

A

B.

MANUFACTURERS

Manufacturers: Subject to compliance with requirements, available manufacturers offering
products that may be incorporated into the Work include, but are not limited to, the following:

Behr Process Corporation.

Benjamin Moore & Co.

Duron, Inc.

ICI Paints.

PPG Architectural Finishes, Inc.

Sherwin-Williams Company (The).

Substitutions: Under provisions of Section 012500 “Substitution Procedures”.

NoakrownE

PAINT, GENERAL

MPI Standards: Products shall comply with MPI standards indicated and shall be listed in its
"MPI Approved Products Lists."

Material Compatibility:
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EXTERIOR PAINTING

2.3

C.

D.

A

1. Materials for use within each paint system shall be compatible with one another and
substrates indicated, under conditions of service and application as demonstrated by
manufacturer, based on testing and field experience.

2. For each coat in a paint system, products shall be recommended in writing by topcoat
manufacturers for use in paint system and on substrate indicated.

VOC Content: Products shall comply with VOC limits of authorities having jurisdiction.
Colors: As selected by Architect and Owner from manufacturer’s full range.

SOURCE QUALITY CONTROL

Testing of Paint Materials: Owner reserves the right to invoke the following procedure:

1. Owner will engage the services of a qualified testing agency to sample paint materials.
Contractor will be notified in advance and may be present when samples are taken. If
paint materials have already been delivered to Project site, samples may be taken at
Project site. Samples will be identified, sealed, and certified by testing agency.

2. Testing agency will perform tests for compliance with product requirements.

3. Owner may direct Contractor to stop applying paints if test results show materials being
used do not comply with product requirements. Contractor shall remove noncomplying
paint materials from Project site, pay for testing, and repaint surfaces painted with
rejected materials. Contractor will be required to remove rejected materials from
previously painted surfaces if, on repainting with complying materials, the two (2) paints
are incompatible.

PART 3 - EXECUTION

3.1

3.2

A

A

EXAMINATION

Examine substrates and conditions, with Applicator present, for compliance with requirements
for maximum moisture content and other conditions affecting performance of the Work.

Maximum Moisture Content of Substrates: When measured with an electronic moisture meter
as follows:

1. Concrete: Twelve percent (12%).
2. Masonry (Clay and CMUSs): Twelve percent (12%).

Verify suitability of substrates, including surface conditions and compatibility, with existing
finishes and primers.

Proceed with coating application only after unsatisfactory conditions have been corrected.
1. Application of coating indicates acceptance of surfaces and conditions.
PREPARATION

Comply with manufacturer's written instructions and recommendations in "MPI Architectural
Painting Specification Manual" applicable to substrates and paint systems indicated.
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EXTERIOR PAINTING

3.3

Remove hardware, covers, plates, and similar items already in place that are removable and are
not to be painted. If removal is impractical or impossible because of size or weight of item,
provide surface-applied protection before surface preparation and painting.

1. After completing painting operations, use workers skilled in the trades involved to
reinstall items that were removed. Remove surface-applied protection.

Clean substrates of substances that could impair bond of paints, including dust, dirt, oil, grease,
and incompatible paints and encapsulants.

1. Remove incompatible primers and reprime substrate with compatible primers or apply tie
coat as required to produce paint systems indicated.

Concrete Substrates: Remove release agents, curing compounds, efflorescence, and chalk. Do
not paint surfaces if moisture content or alkalinity of surfaces to be painted exceeds that
permitted in manufacturer's written instructions.

Masonry Substrates: Remove efflorescence and chalk. Do not paint surfaces if moisture content
or alkalinity of surfaces exceeds that permitted in manufacturer's written instructions.

Galvanized-Metal Substrates: Remove grease and oil residue from galvanized sheet metal by
mechanical methods to produce clean, lightly etched surfaces that promote adhesion of
subsequently applied paints.

Aluminum Substrates: Remove loose surface oxidation. Make sure all surfaces are clean and
free of dirt, using a solvent wash with scour pad. Sand using 60 grit, then 120 grit sand paper.
Clean again using the solvent wash just before painting.

Wood Substrates:

1. Scrape and clean knots. Before applying primer, apply coat of knot sealer recommended
in writing by topcoat manufacturer for exterior use in paint system indicated.

2. Sand surfaces that will be exposed to view, and dust off.

3. Prime edges, ends, faces, undersides, and backsides of wood.

4. After priming, fill holes and imperfections in the finish surfaces with putty or plastic
wood filler. Sand smooth when dried.

APPLICATION

Apply paints according to manufacturer's written instructions and recommendations in "MPI
Architectural Painting Specification Manual."

1. Use applicators and techniques suited for paint and substrate indicated.

2. Paint surfaces behind movable items same as similar exposed surfaces. Before final
installation, paint surfaces behind permanently fixed items with prime coat only.

3. Paint both sides and edges of exterior doors and entire exposed surface of exterior door
frames.

4. Do not paint over labels of independent testing agencies or equipment name,
identification, performance rating, or nomenclature plates.
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EXTERIOR PAINTING

3.4

3.5

5. Primers specified in painting schedules may be omitted on items that are factory primed
or factory finished if acceptable to topcoat manufacturers.

Tint undercoats same color as topcoat, but tint each undercoat a lighter shade to facilitate
identification of each coat if multiple coats of same material are to be applied. Provide
sufficient difference in shade of undercoats to distinguish each separate coat.

If undercoats or other conditions show through topcoat, apply additional coats until cured film
has a uniform paint finish, color, and appearance.

Apply paints to produce surface films without cloudiness, spotting, holidays, laps, brush marks,
roller tracking, runs, sags, ropiness, or other surface imperfections. Cut in sharp lines and color
breaks.

Painting Fire Suppression, Plumbing, HVAC, Electrical, Communication, and Electronic Safety
and Security Work:

1. Paint the following work where exposed to view, unless factory-finished:

Equipment, including panelboards and switch gear.
Uninsulated metal piping.

Uninsulated plastic piping.

Pipe hangers and supports.

Metal conduit.

Plastic conduit.

Tanks that do not have factory-applied final finishes.

@0 oo0 o

FIELD QUALITY CONTROL

Dry Film Thickness Testing: Owner may engage the services of a qualified testing and
inspecting agency to inspect and test paint for dry film thickness.

1. Contractor shall touch up and restore painted surfaces damaged by testing.

2. If test results show that dry film thickness of applied paint does not comply with paint
manufacturer's written recommendations, Contractor shall pay for testing and apply
additional coats as needed to provide dry film thickness that complies with paint
manufacturer's written recommendations.

CLEANING AND PROTECTION

At end of each workday, remove rubbish, empty cans, rags, and other discarded materials from
Project site.

After completing paint application, clean spattered surfaces. Remove spattered paints by
washing, scraping, or other methods. Do not scratch or damage adjacent finished surfaces.

Protect work of other trades against damage from paint application. Correct damage to work of
other trades by cleaning, repairing, replacing, and refinishing, as approved by Architect, and
leave in an undamaged condition.
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EXTERIOR PAINTING

D. At completion of construction activities of other trades, touch up and restore damaged or
defaced painted surfaces.

3.6 EXTERIOR PAINTING SCHEDULE
A.  Wood Substrates: Exterior rough carpentry.
1. Latex over Latex Primer System MPI EXT 6.3L:
a. Prime Coat: Primer, latex for exterior wood, MPI #6.
b. Intermediate Coat: Latex, exterior, matching topcoat.

C. Topcoat: Latex, exterior, low sheen (MPI Gloss Level 3-4), MPI #15.

END OF SECTION 099113
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COMMON WORK RESULTS FOR ELECTRICAL

SECTION 26 05 00 - COMMON WORK RESULTS FOR ELECTRICAL

PART 1 - GENERAL

11

A

1.2

13

14

15

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

SUMMARY
Section Includes:

Electrical equipment coordination and installation.
Sleeves for raceways and cables.

Sleeve seals.

Grout.

Common electrical installation requirements.

agkrwdE

DEFINITIONS
EPDM: Ethylene-propylene-diene terpolymer rubber.

NBR: Acrylonitrile-butadiene rubber.

SUBMITTALS

Product Data: For sleeve seals.

COORDINATION
Coordinate arrangement, mounting, and support of electrical equipment:

1. To allow maximum possible headroom unless specific mounting heights that reduce
headroom are indicated.

2. To provide for ease of disconnecting the equipment with minimum interference to other

installations.

To allow right of way for piping and conduit installed at required slope.

So connecting raceways, cables, wireways, cable trays, and busways will be clear of

obstructions and of the working and access space of other equipment.

pw

Coordinate installation of required supporting devices and set sleeves in cast-in-place concrete,
masonry walls, and other structural components as they are constructed.
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COMMON WORK RESULTS FOR ELECTRICAL

C.

Coordinate location of access panels and doors for electrical items that are behind finished
surfaces or otherwise concealed. Access doors and panels are specified in Division 08 Section
"Access Doors and Frames."

Coordinate sleeve selection and application with selection and application of firestopping
specified in Division 07 Section "Penetration Firestopping."”

PART 2 - PRODUCTS

2.1

A

2.2

A

SLEEVES FOR RACEWAYS AND CABLES

Steel Pipe Sleeves: ASTM A 53/A 53M, Type E, Grade B, Schedule 40, galvanized steel, plain
ends.

Cast-lron Pipe Sleeves: Cast or fabricated "wall pipe,” equivalent to ductile-iron pressure pipe,
with plain ends and integral waterstop, unless otherwise indicated.

Sleeves for Rectangular Openings: Galvanized sheet steel.
1. Minimum Metal Thickness:

a. For sleeve cross-section rectangle perimeter less than 50 inches and no side more
than 16 inches, thickness shall be 0.052 inch.

b. For sleeve cross-section rectangle perimeter equal to, or more than, 50 inches and
1 or more sides equal to, or more than, 16 inches, thickness shall be 0.138 inch.

SLEEVE SEALS

Description: Modular sealing device, designed for field assembly, to fill annular space between
sleeve and raceway or cable.

1. Manufacturers: Subject to compliance with requirements, provide products by one of the
following into the Work include, but are not limited to, the following:

2. Basis-of-Design Product: Subject to compliance with requirements, provide product
indicated on Drawings or comparable product by one of the following:

Advance Products & Systems, Inc.
Calpico, Inc.

Metraflex Co.

Pipeline Seal and Insulator, Inc.

oo oTw

3. Sealing Elements: EPDM or NBR interlocking links shaped to fit surface of cable or
conduit. Include type and number required for material and size of raceway or cable.

4, Pressure Plates: Plastic, Carbon steel, Stainless steel. Include two for each sealing
element.
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COMMON WORK RESULTS FOR ELECTRICAL

2.3

A.

5. Connecting Bolts and Nuts: Carbon steel with corrosion-resistant coating, of length
required to secure pressure plates to sealing elements. Include one for each sealing
element.

GROUT

Nonmetallic, Shrinkage-Resistant Grout: ASTM C 1107, factory-packaged, nonmetallic
aggregate grout, noncorrosive, non-staining, mixed with water to consistency suitable for
application and a 30-minute working time.

PART 3 - EXECUTION

3.1

A

3.2

A

COMMON REQUIREMENTS FOR ELECTRICAL INSTALLATION
Comply with NECA 1.

Measure indicated mounting heights to bottom of unit for suspended items and to top of unit for
wall-mounting items.

Headroom Maintenance: If mounting heights or other location criteria are not indicated,
arrange and install components and equipment to provide maximum possible headroom
consistent with these requirements.

Equipment: Install to facilitate service, maintenance, and repair or replacement of components
of both electrical equipment and other nearby installations. Connect in such a way as to
facilitate future disconnecting with minimum interference with other items in the vicinity.

Right of Way: Give to piping systems installed at a required slope.

SLEEVE INSTALLATION FOR ELECTRICAL PENETRATIONS

Electrical penetrations occur when raceways, cables, wireways, cable trays, or busways
penetrate concrete slabs, concrete or masonry walls, or fire-rated floor and wall assemblies.

Concrete Slabs and Walls: Install sleeves for penetrations unless core-drilled holes or formed
openings are used. Install sleeves during erection of slabs and walls.

Use pipe sleeves unless penetration arrangement requires rectangular sleeved opening.
Fire-Rated Assemblies: Install sleeves for penetrations of fire-rated floor and wall assemblies
unless openings compatible with firestop system used are fabricated during construction of floor
or wall.

Cut sleeves to length for mounting flush with both surfaces of walls.

Extend sleeves installed in floors 2 inches above finished floor level.
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3.3

3.4

Size pipe sleeves to provide 1/2-inch annular clear space between sleeve and raceway or cable,
unless indicated otherwise.

Seal space outside of sleeves with grout for penetrations of concrete and masonry

1. Promptly pack grout solidly between sleeve and wall so no voids remain. Tool exposed
surfaces smooth; protect grout while curing.

Interior Penetrations of Non-Fire-Rated Walls and Floors: Seal annular space between sleeve
and raceway or cable, using joint sealant appropriate for size, depth, and location of joint.
Comply with requirements in Division 07 Section "Joint Sealants”.

Fire-Rated-Assembly Penetrations: Maintain indicated fire rating of walls, partitions, ceilings,
and floors at raceway and cable penetrations. Install sleeves and seal raceway and cable
penetration sleeves with firestop materials. Comply with requirements in Division 07 Section
"Penetration Firestopping”.

Roof-Penetration Sleeves: Seal penetration of individual raceways and cables with flexible
boot-type flashing units applied in coordination with roofing work.

Aboveground, Exterior-Wall Penetrations: Seal penetrations using steel pipe sleeves and
mechanical sleeve seals. Select sleeve size to allow for 1-inch annular clear space between pipe
and sleeve for installing mechanical sleeve seals.

Underground, Exterior-Wall Penetrations: Install cast-iron pipe sleeves. Size sleeves to allow
for 1-inch annular clear space between raceway or cable and sleeve for installing mechanical
sleeve seals.

SLEEVE-SEAL INSTALLATION

Install to seal exterior wall penetrations.

Use type and number of sealing elements recommended by manufacturer for raceway or cable
material and size. Position raceway or cable in center of sleeve. Assemble mechanical sleeve
seals and install in annular space between raceway or cable and sleeve. Tighten bolts against
pressure plates that cause sealing elements to expand and make watertight seal.
FIRESTOPPING

Apply firestopping to penetrations of fire-rated floor and wall assemblies for electrical

installations to restore original fire-resistance rating of assembly. Firestopping materials and
installation requirements are specified in Division 07 Section "Penetration Firestopping."

END OF SECTION 260500
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LOW VOLTAGE ELECTRICAL POWER CONDUCTORS AND CABLES

SECTION 26 0519 - LOW-VOLTAGE ELECTRICAL POWER CONDUCTORS AND CABLES

PART 1 - GENERAL

11

A

1.2

13

15

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

SUMMARY

This Section includes the following:

1. Building wires and cables rated 600 V and less.
2. Connectors, splices, and terminations rated 600 V and less.

Related Sections include the following:

1. Division 26 Section "Common Work Results for Electrical" for sleeves, seals and
firestopping.

DEFINITIONS

EPDM: Ethylene-propylene-diene terpolymer rubber.

NBR: Acrylonitrile-butadiene rubber.

SUBMITTALS
Product Data: For each type of product indicated.
Qualification Data: For testing agency.

Field quality-control test reports.

QUALITY ASSURANCE

Electrical Components, Devices, and Accessories: Listed and labeled as defined in NFPA 70,
Avrticle 100, by a testing agency acceptable to authorities having jurisdiction, and marked for
intended use.

Comply with NFPA 70.

Perform testing as identified in Part 3 of this specification.
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LOW VOLTAGE ELECTRICAL POWER CONDUCTORS AND CABLES

1.6

A

COORDINATION

Set sleeves in cast-in-place concrete, masonry walls, and other structural components as they
are constructed.

PART 2 - PRODUCTS

2.1

A

B.

C.

2.2

A

B.

CONDUCTORS AND CABLES

Manufacturers: Subject to compliance with requirements, provide products by one of the
following:

Alcan Products Corporation; Alcan Cable Division.
American Insulated Wire Corp.; a Leviton Company.
General Cable Corporation.

Senator Wire & Cable Company.

Southwire Company.

agkrwdE

Copper Conductors: Comply with NEMA WC 70.

Conductor Insulation: Comply with NEMA WC 70 for Types THHN-THWN and XHHW.

CONNECTORS AND SPLICES

Manufacturers: Subject to compliance with requirements, provide products by one of the
following:

AFC Cable Systems, Inc.

Hubbell Power Systems, Inc.
0-Z/Gedney; EGS Electrical Group LLC.
3M; Electrical Products Division.

Tyco Electronics Corp.

akrwdE

Description: Factory-fabricated connectors and splices of size, ampacity rating, material, type,
and class for application and service indicated.

PART 3 - EXECUTION

3.1

A.

CONDUCTOR MATERIAL APPLICATIONS

Feeders: Copper for all feeders. Solid for No. 10 AWG and smaller; stranded for No. 8 AWG
and larger.
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LOW VOLTAGE ELECTRICAL POWER CONDUCTORS AND CABLES

3.2

3.3

Branch Circuits: Copper. Solid for No. 10 AWG and smaller; stranded for No. 8 AWG and
larger.

CONDUCTOR INSULATION AND MULTICONDUCTOR CABLE APPLICATIONS AND
WIRING METHODS

Service Entrance: Type THHN-THWN or XHHW, single conductors in raceway.

Exposed Feeders: Type THHN-THWN, single conductors in raceway.

Feeders Concealed in Ceilings, Walls, Partitions, and Crawlspaces: Type THHN-THWN,
single conductors in raceway.

Feeders Concealed in Concrete, below Slabs-on-Grade, and Underground: Type XHHW, single
conductors in raceway.

Branch Circuits Concealed in Ceilings, Walls, and Partitions: Type THHN-THWN, single
conductors in raceway.

Branch Circuits Concealed in Concrete, below Slabs-on-Grade, and Underground:
Type XHHW, single conductors in raceway.

Branch circuits with an ampacity greater than 100 amps shall be installed in a method meeting
the feeder requirements.

Class 1 Control Circuits: Type THHN-THWN, in method meeting branch circuit requirements.
Class 2 Control Circuits: Type THHN-THWN, in raceway Power-limited cable, concealed in
building finishes, Power-limited tray cable, in cable tray.

INSTALLATION OF CONDUCTORS AND CABLES

Conceal cables in finished walls, ceilings, and floors, unless otherwise indicated.

Use manufacturer-approved pulling compound or lubricant where necessary; compound used
must not deteriorate conductor or insulation. Do not exceed manufacturer's recommended

maximum pulling tensions and sidewall pressure values.

Use pulling means, including fish tape, cable, rope, and basket-weave wire/cable grips that will
not damage cables or raceway.

Install exposed cables parallel and perpendicular to surfaces of exposed structural members, and
follow surface contours where possible.

Support cables according to Division 26 Section "Hangers and Supports for Electrical Systems."

Identify and color-code conductors and cables according to Division 26 Section "ldentification
for Electrical Systems."
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LOW VOLTAGE ELECTRICAL POWER CONDUCTORS AND CABLES

3.4

3.5

CONNECTIONS

Tighten electrical connectors and terminals according to manufacturer's published torque-
tightening values. If manufacturer's torque values are not indicated, use those specified in
UL 486A and UL 486B.

Make splices and taps that are compatible with conductor material and that possess equivalent
or better mechanical strength and insulation ratings than unspliced conductors.

Wiring at Outlets: Install conductor at each outlet, with at least 12 inches of slack.

FIELD QUALITY CONTROL
Perform tests and inspections and prepare test reports.
Tests and Inspections:

1. After installing conductors and cables and before electrical circuitry has been energized,
test service entrance and feeder conductors for compliance with requirements.

2. Perform each visual and mechanical inspection and electrical test stated in NETA
Acceptance Testing Specification. Certify compliance with test parameters.

3. Infrared Scanning: After Substantial Completion, but not more than 60 days after Final
Acceptance, perform an infrared scan of each splice in cables and conductors No. 3 AWG
and larger. Remove box and equipment covers so splices are accessible to portable
scanner.

a. Follow-up Infrared Scanning: Perform an additional follow-up infrared scan of
each splice 11 months after date of Substantial Completion.

b. Instrument: Use an infrared scanning device designed to measure temperature or
to detect significant deviations from normal values. Provide calibration record for
device.

C. Record of Infrared Scanning: Prepare a certified report that identifies splices
checked and that describes scanning results. Include notation of deficiencies
detected, remedial action taken, and observations after remedial action.

Test Reports: Prepare a written report to record the following:

1. Test procedures used.

2. Test results that comply with requirements.

3. Test results that do not comply with requirements and corrective action taken to achieve
compliance with requirements.

Remove and replace malfunctioning units and retest as specified above.

END OF SECTION 260519
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GROUNDING AND BONDING FOR ELECTRICAL SYSYEMS

SECTION 26 05 26 - GROUNDING AND BONDING FOR ELECTRICAL SYSTEMS

PART 1 - GENERAL

11

1.2

13

A

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

SUMMARY

Section Includes: Grounding systems and equipment.

Section includes grounding systems and equipment, plus the following special applications:

1. Underground distribution grounding.

SUBMITTALS
Product Data: For each type of product indicated.

Informational Submittals: Plans showing dimensioned as-b