

**TOWN OF GLASTONBURY  
REQUEST FOR PROPOSAL  
RPGL-2024-07  
Fire Department Training Facilities Renovations  
ADDENDUM NO. 3  
October 2, 2023**

The attention of respondents submitting proposals for the above-referenced project is called to the following Addendum to the specifications. The items set forth herein, whether of omission, addition, substitution or other change, are all to be included in and form a part of the proposed Contract Documents for the work. Respondents must acknowledge this Addendum on the Proposal Response Page (PG 38).

**Question 1.** Are all the doors and windows (Frames and doors, windows) being supplied by the town of Glastonbury. Including but not limited to fasteners, hinges, closures?

**Answer:** Yes, the Town of Glastonbury has purchased the materials

**Question 2.** Does any intumescent paint need to be sprayed or applied to any components behind fire facility's panel's or doors and windows?

**Answer:** To the best of my knowledge NO, but that is something which should be discussed with Fire Facilities

**Question 3.** For the fire temperature probe electrical system, is any outside of the three burn rooms included in the scope of work?

**Answer:** All temperature probes are located inside the burn rooms that will terminate at an exterior located monitoring panel

**Question 4.** Do the battens behind the burn panels in the 2 existing burn rooms need to be replaced as well?

**Answer:** Do not know the answer to this question until the existing panels are removed

**Question 5.** Is any concrete cutting for proposed burn room 3, needed to pitched to get residual water out of the room after a burn takes place?

**Answer:** Do not envision the need for any concrete cutting

**Question 6.** Can you please provide a spec sheet on the wire and fire probe that is intended to be installed?

**Answer:** Spec Sheet will need to be obtained from Fire Facilities

**Question 7.** Can we have specs for the door and windows that are intended to be installed?

**Answer:** Spec Sheet will need to be obtained from Fire Facilities. The building model that we own is known as the “Assistant Chief”

**Question 8.** What is the estimated start and completion date?

**Answer:** Materials are tentatively scheduled to arrive in mid December 2023. The goal is to have all work completed no later than March 15, 2024.

**END OF ADDENDUM NO. 3 TEXT**