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LEGAL NOTICE – INVITATION TO BID 
TOWN OF GLASTONBURY 

ADDISON PARK SPLASH PAD 
GL-2021-23 

     
The Town of Glastonbury (the “Town”) is requesting proposals from licensed, qualified general contractors 
for the Addison Park Splash Pad (the “Project”) at the premises known as Addison Park, 415 Addison Road, 
Glastonbury, CT 06033 (the “Premises”). Bids can be submitted at the following link: 
https://app.negometrix.com/buyer/2832 under the BID title “GL-2021-23 – Addison Park Splash Pad”.  
Bidders will be required to create a profile before submitting their bid. Step-by-step instructions on how to 
register as a vendor are available at this website: 
https://help.negometrix.com/en/support/solutions/articles/9000177626-register-on-negometrix4. Bids for 
the Project shall be submitted no later than 11:00 A.M. on April 20, 2021, after which time the bids will be 
publicly opened.  No late bids will be accepted. 
 
The Project will include the following: Construction of a splash pad facility generally consisting of three 
activity zones, water features, water/wastewater handling and treatment systems, and associated amenities. 
 
A mandatory pre-bid meeting will be held at the project site, Addison Park, 415 Addison Road, 
Glastonbury, CT 06033, on Tuesday April 6, 2021 at 10:00 AM.   All bidders must attend in order for their 
bid to be considered. Due to the current pandemic attendees must comply with social distancing guidelines 
and wear a mask at all times during the meeting. 
 
This Invitation to Bid, Instructions to Bidders, and other Bidding Documents (as defined in the Instruction 
to Bidders) are available for viewing and downloading on the State Contracting Portal at 
www.das.state.ct.us, and the Town of Glastonbury website www.glastonburyct.gov at no cost.  
 
Each Bid must be accompanied by a bid security in the form of a Bid Bond, certified in an amount not less 
than 10% of the base bid except as otherwise expressly provided in the Instruction to Bidders. If the base 
bid amount of the successful bidder exceeds One Hundred Thousand Dollars ($100,000), the successful 
bidder will be required to provide performance and labor and material payment bonds in the full amount of 
the agreed contract price.  
 
Bidders are further advised that this project is subject to the prevailing wage requirements of Connecticut 
General Statutes Section 31-53.  
 
The Town of Glastonbury is An Affirmative Action/Equal Opportunity Employer. 
Minority/Women’s Business Enterprises are encouraged to bid. 
 
The Town reserves the right to amend or withdraw this Invitation to Bid for any reason, to accept or 
reject any or all Bids, to waive any formalities or non-material deficiencies in any Bid, and to make 
such award (or make no award) of a contract in connection with this Invitation to Bid all as 
determined by the Town, in its discretion, to be in the best interest of the Town. A Bid may be rejected 
for irregularities of any kind, including without limitation, alteration of form, additions not called 
for, conditional proposals, and incomplete Bids. A Bid may also be rejected if, in the opinion of the 
Town, the Bid does not meet the standard of quality established by the Bidding Documents. Any or 
all Bids may be rejected if there is any reason to believe that collusion exists among two or more 
Bidders. The foregoing provisions are for illustrative purposes and shall in no way limit the right of 
the Town to reject any and all Bids, in whole or in part. 
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INSTRUCTIONS TO BIDDERS 
 
PART 1 – PROJECT DESCRIPTION AND SCHEDULE 

 
1.1 Project Description:  

The Project entails construction of a new splash pad at Addison Park, having an address of 415 
Addison Road, Glastonbury, Connecticut 06033.  The scope of Work for the Project will include all 
materials, labor, services, equipment, systems and machinery described in, and as may be reasonably 
inferable from the Bidding Documents.  

Generally the work will include a new splash pad facility at Addison Park, including establishment 
of temporary facilities, erosion and sedimentation controls, selective site demolition, earthwork, 
installation of subsurface piping, installation of retaining walls, construction of a splash pad facility 
with three activity zones, water features, water/wastewater handling and treatment systems, and 
associated amenities. 

 
1.2 Project Schedule 

It is anticipated that the successful Bidder will be required to commence work on or about September 
8, 2021 and achieve substantial completion of the Project no later than April 15, 2022. 

 
PART 2 – GENERAL INFORMATION 

 
2.1 Definitions 

A. Addenda/Addendum:  Written or graphic instruments issued by the Architect prior to 
the execution of the Contract which modify or interpret the Bidding Documents by 
additions, deletions, clarifications or corrections. 

B. Architect: BSC Group, Glastonbury, CT. 
C. Architect’s Representative: Michael Kluchman, PLA, Tel. No. 860-652-8227; Email 

address: mkluchman@bscgroup.com 
D. Base Bid Amount: The total sum for which the Bidder offers to perform the Work described 

in the Bidding Documents. 
E. Bid: The complete submission provided by a Bidder in response to the Invitation to 

Bid.  
F. Bid Form: The form to be submitted by each Bidder attached hereto as Attachment 1. 
G. Bidder: A person or entity who submits a Bid. A Sub-bidder is a person or entity who submits 

a bid to a Bidder for materials, equipment and/or labor for a portion of the Work. 
H. Bidding Documents:  All of the documents listed on Attachment 2. 
I. Bid Timeline: The dates applicable to this solicitation and the Bid submission process in 

connection with the Invitation to Bid and set forth in Section 5.1 of these Instructions to 
Bidders.   

J. Contract Documents: All of the documents identified as Contract Documents in the Form of 
Contract for Construction and such other documents as may be identified as Contract Documents 
in the Contract. 

K. Contract: The Contract for Construction entered into by the Town and the Contractor for the 
Project. 

L. Contract Price: The Contract Sum set forth in the Contract. 
M. Contractor: The successful Bidder selected by the Town for the Project in connection with this 

Invitation to Bid.  
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N. DAS Website: www.das.state.ct.us 
O. Form of Contract for Construction: The Town of Glastonbury Construction Contract attached 

hereto as Attachment 3. 
P. Invitation to Bid: Legal Notice - Invitation to Bid included in this Request for Proposals. 
Q. Purchasing Agent: Mary F. Visone, Purchasing Agent, 2155 Main Street, Glastonbury, CT 

06033; (860) 652-7588; purchasing@glastonbury-ct.gov 
R. Statement of Qualifications: Modified version of the AIA A305 Statement of Qualifications 

attached hereto as Attachment 8. 
S. Submission Deadline: The date and time by which all Bids must be submitted as set forth in 

Section 5.1 of these Instructions to Bidders. 
T. Submission Documents: The documents required to be submitted as part of the Bid listed on 

Attachment 4. 
U. The Town’s Representative: Lisa Zerio, Director of Parks and Recreation, 2143 Main Street, 

P.O. Box 6523, Glastonbury, CT 06033, (860) 652-7687, lisa.zerio@glastonbury-ct.gov 
V. Town’s Website: www.glastonburyct.gov 
 

2.2 Bidding Documents 

A. Bidding Documents will be posted on the DAS Website located under the State Contracting 
Portal. These Bidding Documents will also be available on the Town’s Website. 

B. Bidders shall use complete sets of Bidding Documents in preparing Bids. Neither the Town 
nor the Architect assume any responsibility for errors or misinterpretations resulting from a 
Bidder’s use of incomplete sets of Bidding Documents. 

C. Access to and copies of the Bidding Documents are made available by the Town for the sole 
purpose of obtaining Bids for the Project. No license or permission is granted to any person 
or entity for any other use of the Bidding Documents. 

D. The Town reserves the right to amend the Bidding Documents by issuance of Addendum if 
the Town deems it to be necessary, appropriate or otherwise in the best interest of the Town. 
 

2.3 Requests for Information/Clarification 

A. Any ambiguities or inconsistencies in the Bidding Documents of which a Bidder becomes 
aware, all requests for clarification and interpretation of Bidding Documents and technical 
questions shall be emailed to the Town’s Representative no later than the date and time 
indicated in Section 5.1 Bid Timeline. For administrative questions regarding this Bid, please 
contact the Purchasing Agent. 

B. No interpretation of any part of the Bidding Documents shall be provided to a Bidder verbally 
and only written interpretations posted on the State Contracting Portal and the Town’s 
Website will be binding. All responses to requests for clarification or interpretation and all 
addenda and amendments to the Bidding Documents will be posted on the State Contracting 
Portal and the Town’s Website. Bidders are strongly encouraged to periodically access 
the DAS Website/State Contracting Portal and the Town’s Website for updates and 
information related to this solicitation. 

C. The Town reserves the right to respond or not to respond to specific questions, clarifications 
or requests concerning the solicitation and selection process.  

 
  

mailto:purchasing@glastonbury-ct.gov
mailto:lisa.zerio@glastonbury-ct.gov
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2.4 Substitutions 

A. The materials, products and equipment described in the Bidding Documents establish the 
standard required for the function, dimension, appearance and quality to be met by any 
proposed substitution. 

B. No substitution will be considered unless the written request for approval of such 
substitution has been received by the Architect by the date for substitution requests 
stipulated in the Bid Timeline, as it may be extended by Addendum in the discretion 
of the Town. Such requests shall include the name of the material or equipment for which 
it is to be substituted and a complete description of the proposed substitution including 
drawings, performance and test data, and other information necessary for a thorough 
evaluation. A statement setting forth changes in other materials, equipment or other portions 
of the Work would require shall be included. The burden of proof of the merit of the 
proposed substitution is upon the Bidder. The Architect's decision to approve or disapprove 
a proposed substitution shall be final. 

C. If the Architect approves a timely submitted request for a substitution, such approval will be 
set forth in an Addendum. Bidders shall not rely upon approvals made in any other manner. 
 

2.5 Addenda 

A. Addenda will be issued by the Town in accordance with the Bid Timeline (as it may be 
adjusted in the discretion of the Town). 

B. Each Bidder shall confirm in writing as required on the Bid Form submitted as part of its Bid 
that the Bidder is aware of and has reviewed all Addenda issued.   

 
2.6 Bid Security 

A. Each Bid must be accompanied by a copy of a fully and properly executed bid bond in the 
form attached hereto as Attachment 5 in an amount equal to Ten Percent (10%) of the Base 
Bid Amount associated with such Bid. Original bid bonds from all bidders shall be mailed or 
hand delivered to the following address: 

If by USPS mail: 

Town of Glastonbury 
P.O. Box 6523 
Glastonbury, CT 06033-6523 
Attn: Mary F. Visone, Purchasing Agent 

If by Hand Delivery: 

Town of Glastonbury 
2155 Main Street 
Glastonbury, CT 06033 
Attn: Mary F. Visone, Purchasing Agent 

The original Bid Bond shall be submitted in a sealed envelope that is clearly marked with the 
Bidder’s company name and address, the Bid number, Bid title and Bid Submission Deadline. 
Original bid bonds shall be received by the Town of Glastonbury Purchasing Agent within 
24 hours after the opening of the Bids. 
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B. Failure of the Contractor to execute the Contract in accordance with its Bid shall result in the 
forfeiture of the Contractor’s bid security. 
 

2.7 Performance and Payment Bond Requirements 

A. If the Contract Price exceeds $100,000, the Contractor will be required to provide Performance 
and Labor and Material Payment Bonds each in an amount not less than 100% of the Contract 
Price.  

1. The bonds must be issued by a surety rated A minus or better by A.M. Best and listed on 
the U.S. Department of Treasury’s Listing of Approved Sureties. The bonds must be 
submitted to the Town prior to or upon the execution of the Contract. The cost of such 
bonds shall be separately identified on the Bid Form but included in the Base Bid 
Amount. The bonds shall also comply with the following requirements: 

a. The bonds must comply with the requirements of CGS §49-41. 

b. It is preferred that the bonds be written on the AIA Document 312 forms. Both bonds 
shall be written in the full amount of the Contract Price. 

c. The bonds shall be dated the same date as the Contract. 

d. The Town of Glastonbury shall be named as the obligee on all bonds provided for 
the Project. 

e. The Contractor shall require the attorney-in-fact who executes the required bonds on 
behalf of the surety to affix thereto a certified and current copy of the power of 
attorney. 

B. Each Bidder shall furnish with its Bid, satisfactory evidence from its surety of such Bidder’s 
ability to obtain the required Performance and Labor and Materials Payment Bonds in the full 
amount of the Base Bid Amount. 
 

2.8 Insurance Requirements 

A. The Contractor shall submit evidence of compliance with the insurance requirements set forth 
on Attachment 6 when and as provided in such Attachment. 

B. The cost of the required insurance to the extent attributable to the Project shall be separately 
identified on the Bid Form but included in the Base Bid Amount. 
 

2.9 Prevailing Wage Requirements    

A. Prevailing wages are required on this Project in accordance with the rates attached hereto as 
Attachment 7, pursuant to Connecticut General Statutes Section 31-53 (a) through (h), as 
amended. For further information on prevailing wage requirements, visit the Connecticut 
Department of Labor’s website. 

B. The Contractor and each subcontractor shall be subject to provisions of the Connecticut 
General Statutes, Section 31-55a concerning annual adjustments to prevailing wages. 

C. Wage Rates will be posted each July 1st on the Department of Labor website: 
https://www.ctdol.state.ct.us/wgwkstnd/prevailwage.htm Such prevailing wage adjustments 
shall not be considered a matter for any contract amendment or adjustment to the Contract 
Price. No escalation clauses shall be included in any Bid submission. 

D. The Contract shall provide, and the Contractor and subcontractors for the Project shall comply 
with the following:  “The wages paid on an hourly basis to any person performing the work 

https://www.ctdol.state.ct.us/wgwkstnd/prevailwage.htm
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of any mechanic, laborer or worker on the work herein contracted to be done and the amount 
of payment or contribution paid or payable on behalf of each such person to any employee 
welfare fund, as defined in subsection (i) of Connecticut General Statutes Section 31-53, shall 
be at a rate equal to the rate customary or prevailing for the same work in the same trade or 
occupation in the town in which such public works project is being constructed. Any 
contractor who is not obligated by agreement to make payment or contribution on behalf of 
such persons to any such employee welfare fund shall pay to each mechanic, laborer or 
worker as part of such person's wages the amount of payment or contribution for such person's 
classification on each pay day.” 

E. Certified Payrolls: In accordance with Connecticut General Statutes, 31-53 Certified Payrolls 
with a statement of compliance shall be submitted monthly by the Contractor to the Town’s 
Representative and certified payrolls for the Contractor and all subcontractors working during 
the period shall be submitted with each Application for Payment submitted by the Contractor, 
covering all activities relating to such Application for Payment. Contractor shall provide pay 
scale verification as may be required by the Connecticut Department of Labor. 

F. Each Bidder shall confirm prior to submission of its Bid that the Bidder is carrying in its Bid 
and Base Bid Amount the proper trade classification for all work required for the Project 
including composite crews of different trade classifications if needed, as required by the State 
of Connecticut Department of Labor and/or union agencies if applicable.  

G. Forms and additional information can be found on the Connecticut Department of Labor’s 
website. 
 

2.10 Non-Resident Contractors 

A. If the successful Bidder is a Non-Resident Contractor the successful Bidder shall be required 
to provide upon award of the Contract a certificate from the Connecticut Commissioner of 
Revenue Services which evidences that the Bidder has complied with the requirements of 
Connecticut General Statutes §12-430(7). For further information, contact the Connecticut 
Department of Revenue Services. 
 

2.11   Incurring Cost 

A. Each Bidder is solely responsible for any and all costs and expenses incurred in the 
preparation and submission of its Bid. 
 

2.12   Code of Ethics 

A. Bidder shall acknowledge that they have reviewed the document in the area provided on the 
Bid Form. The selected Bidder will also be required to complete and sign an 
Acknowledgement Form prior to award. The Code of Ethics and the Acknowledgement Form 
can be accessed on the Town’s Website.  Upon entering the website click on Bids & 
Proposals Icon, which will bring you to the links for the Code of Ethics and the 
Acknowledgement Form. 

  
PART 3 – COMPLIANCE REQUIREMENTS AND CERTIFICATIONS 

 

3.1 Non-Discrimination in Employment  

A. All provisions of all applicable State Labor Standards must be complied with under this 
Contract. The Town is an Affirmative Action Equal Opportunity Employer. 
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B. The Contractor will not discriminate or permit discrimination against any person or group of 
persons on the grounds of race, color, religious creed, age, sex, gender identity or expression, 
marital status, national origin, ancestry, present or past history of mental disability, 
intellectual disability, learning disability, physical disability, including, but not limited to, 
blindness or status as a veteran except as permitted by law in the case of a bona fide 
occupational qualification or need. The Contractor shall provide the Connecticut Human 
Rights and Opportunities Commission with such information requested by the Commission 
concerning the employment practices and procedures of the Contractor.  The Bidder confirms 
and represents that it is an Affirmative Action/Equal Opportunity Employer.  
 

3.2 Freedom of Information Requirements 

A. Contractor acknowledges that the Town is a “public agency” for the purposes of the 
Connecticut Freedom of Information Act (the “FOIA”) and that information relating to 
Contractor and its affairs received or maintained by the Town shall constitute “public 
records or files” for the purposes of the FOIA subject to public access and disclosure in 
the manner provided in the FOIA, unless another specific exemption from public access and 
disclosure requirements of the FOIA is available in connection with particular records or files 
received or maintained by the Town. 

 

PART 4 – GENERAL AND SPECIAL CONDITIONS 

4.1 Taxes: 

A. Tax Exempt Project: The Project is tax exempt. A certificate of tax exemption will be 
provided by the Town to the Contractor. State sales and use taxes are excluded except for 
taxes on rentals, tools, and other incidentals as determined by the state Department of 
Revenue and for which the Contractor is responsible. 
 

4.2 Contract 

A. Form of Contract: The Form of Contract includes a modified version of the AIA Document 
A101-2017 Agreement (as so modified, the “Agreement”) and a modified version of the AIA 
Document A201-2017 General Conditions (as so modified, the “General Conditions”). The 
Town intends to use the Form of Contract as the Contract for the Project, further modified as 
appropriate to conform to and insert the Project requirements, incorporate the acceptable 
terms of the Contractor’s Bid and to identify the Contractor. Contractor agrees to execute the 
Contract in such form as so modified within five days (Saturdays, Sundays and legal holidays 
excluded) after presentation by the Town to the Contractor and agrees that the provisions of 
the Contract shall be included in each subcontract issued by the Contractor for the Project, 
with the applicability of terms to be adjusted appropriately. The Form of Contract contains 
many important terms and conditions such as, among other things, the Contractor’s 
obligations and liabilities for background checks (See Section 13.6 of the General 
Conditions), indemnification, liquidated damages (See section 4.3 F below and Section 
4.5 of the Agreement) and limitations on markups on change order work (See Section 
7.3.3.1 of the General Conditions). Bidders are cautioned to refer to the Form of 
Contract for information regarding the terms and conditions that will be applicable to 
the Project.   

Notwithstanding the foregoing, the Town reserves the right to modify the terms and 
conditions of the Form of Contract (and the Contract) prior to execution of the Contract as 
deemed by the Town to be in the best interest of the Town.  
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4.3 Miscellaneous: 

A. OSHA Training: Pursuant to the requirements of Connecticut General Statutes Sec. 31-53b, 
the Town must include in each contract for a public works project the following provision:  
Each contractor shall furnish proof with the weekly certified payroll form for the first week 
each employee begins work on such project that any person performing the work of a 
mechanic, laborer or worker pursuant to the classifications of labor under section 31-53 on 
such public works project, pursuant to such contract, has completed a course of at least ten 
hours in duration in construction safety and health approved by the federal Occupational 
Safety and Health Administration or, has completed a new miner training program approved 
by the Federal Mine Safety and Health Administration in accordance with 30 CFR 46 or, in 
the case of telecommunications employees, has completed at least ten hours of training in 
accordance with 29 CFR 1910.268, and, on or after July 1, 2012, that any plumber or 
electrician subject to the continuing education requirements of section 20-334d, who has 
completed a course of at least ten hours in duration in construction safety and health approved 
by the federal Occupational Safety and Health Administration five or more years prior to the 
date such electrician or plumber begins work on such public works project, has completed a 
supplemental refresher training course of at least four hours in duration in construction safety 
and health taught by a federal Occupational Safety and Health Administration authorized 
trainer.  

B. Project Meetings: 

1. Pre-Construction Meeting - Soon after the award of the Contract (but in any event prior 
to the start of construction), authorized representatives of the Contractor shall, if required 
by the Town, attend a Pre-construction Conference at a location, time and date to be 
determined by the Town at the time of (or shortly after) the award of the Contract. 
Representatives of the Contractor attending such meeting shall be familiar with the 
Project and authorized to act on behalf of the Contractor as regards the Project. The 
Contractor will be required to submit its Schedule of Values for the Project at the Pre-
Construction Meeting. The Schedule of Values must accurately reflect job costs and 
include a complete breakdown of material and labor costs as further described in the Form 
of Contract. 

2. Project Meetings – During the course of construction of the Project, weekly or bi-weekly 
meetings will be scheduled as needed with the Town, Architect and Contractor’s 
superintendent and/or project manager for the Project.  

C. Waste Disposal: Contractor will be responsible for removal and legal disposal of all 
construction waste/debris generated by the Project including dumpsters. 

D. Toilet Facilities: The Contractor shall provide temporary portable toilets as required. 

E. Hours of Operation: The normal hours of work on the Project site shall be 7:00am until 5:00 
pm Monday – Friday unless other arrangements are made in advance with the Town. Work 
on Saturdays may be conducted with the express permission of the Town. No work is 
permitted on Sundays. 

F.     Liquidated Damages:   

  ______  No liquidated damages are established for this Project. 

__X___ Liquidated damages in the amount of $500 per diem for failure to timely complete 
the Work shall apply to this Project.  
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PART 5 – BID TIMELINE, PROCEDURES AND SUBMISSION REQUIREMENTS 

5.1 BID TIMELINE 
 

Item Date 

 Bidding Documents Available  March 30, 2021 

 Mandatory Pre-Bid Meeting April 6, 2021 at 10:00 AM 

Deadline for Submission of RFI/Clarifications April 15, 2021 

Deadline for Requests for Substitutions  April 15, 2021 

Bid Submission Deadline (and Bid Opening) April 20, 2021 at 11:00 AM 

Scope Reviews (on or about) TBD 

Contract Award (on or about) TBD 

Start Construction (on or about) September 8, 2021 

Mandatory Winter Shutdown  November 19, 2021 – March 15, 2022 

Substantial Completion April 15, 2022 

Final Completion May 15, 2022 

  

The Town shall be entitled to adjust/extend the above dates and times as best serves the interests 
of the Town.  Any such adjustment/extension will be set forth in an Addendum and posted on the 
State Contracting Portal and the Town’s Website.    
 
5.2 Pre-Bid Meeting 

A mandatory pre-bid meeting will be held with all prospective Bidders as indicated in the Bid 
Timeline above.  Bids will not be accepted from any Bidder that fails to attend such meeting.  
 

5.3 Preparation and Submission of Bid 

A. The form and style of Bids must conform to the Bid Form.  

1. Bids shall be submitted on the Bid Form without modifications, revisions, conditions or 
deletions thereto except for the purpose of inserting information requested of the Bidder 
per the Bid Form. Modifications, revisions, conditions or deletions may be grounds for 
rejection of the Bid. 

2. Each Bidder shall provide all requested information and completely fill in all blanks on 
the Bid Form using a typewriter or printed in ink.  The submission of an incomplete or 
illegible Bid Form may be grounds for rejection of the Bid.    

3. Interlineations, alterations and erasures made to the Bid Form must be clearly legible and 
initialed by the individual signing the Bid Form on behalf of the Bidder. 

4. On each copy of the Bid Form submitted, the Bidder shall insert the legal name of the 
Bidder and the Bidder’s current business address, email address, and telephone number 
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for communication and notice purposes. The name and title of each person signing the 
Bid Form on behalf of the Bidder shall be typed or printed below the signature.  

a. If the Bidder is a corporation, the Bid Form shall be signed on behalf of the 
corporation by a duly authorized officer of the corporation. 

b. If the Bidder is a limited liability company, the Bid Form shall be signed by a duly 
authorized Member or Manager of the company. 

c. If the Bidder is a partnership, the Bid Form shall be signed on behalf of the 
partnership by one or more duly authorized partners of the partnership. 

d. If the Bidder is an individual, that individual shall sign the Bid Form as an individual 
noting, as applicable, the name under which that individual is doing business. 

B. Bid Submission: 

1. Bidders submitting a response for this solicitation are directed to respond online through 
a secure e-Procurement portal. Bids can be submitted at the following link: 
https://app.negometrix.com/buyer/2832 under the BID title “GL-2021- 23 – Addison 
Park Splash Pad”. Bidders will be required to create a profile before submitting their 
bid. Step-by-step instructions on how to register as a vendor are available at this website: 
https://help.negometrix.com/en/support/solutions/articles/9000177626-register-
onnegometrix4 Bids for the Project shall be submitted no later than 11:00 A.M. on April 
20, 2021, after which time the bids will be publicly opened. No late bids will be accepted. 

 Bidders will be required to upload their bid response as ONE consolidated pdf 
document in the following file located in the bid portal: 

• Bid Response & Related Documents 

2. Bidders will be permitted to attend the virtual bid opening via Zoom and information will 
be made available at a later date on the Town’s Website for those interested in attending. 
 

5.4 Modification or Withdrawal of Bid 

A. Bid Withdrawal: Bids may only be withdrawn by written request of the Bidder received by 
the Purchasing Agent prior to the Submission Deadline. No Bidder may withdraw its Bid 
within ninety (90) days after the date that Bids are actually opened (the “Bid Holding 
Period”). Bids withdrawn prior to the Submission Deadline may be resubmitted up to the 
Submission Deadline provided such resubmitted Bids are then fully in conformance with 
these Instructions to Bidders. 

B. Extension: Bids shall be valid until the expiration of the Bid Holding Period. If for some 
reason the Contract cannot be awarded and the Contract executed within the Bid Holding 
Period, the Bid Holding Period may be extended by mutual agreement between the Town 
and the Contractor. 

C. Bid Modification: Bids may be modified by written notice signed by the Bidder prior to the 
Submission Deadline. Such notice shall be accepted only via the online procurement portal 
identified in the Bidding Documents. 

D. Bid Clarification: The Town reserves the right to request clarifications from any B idder. 
Such clarifications shall be provided at the Bidder’s sole cost and expense. 
 

5.5 Consideration of Bids 

https://help.negometrix.com/en/support/solutions/articles/9000177626-register-onnegometrix4
https://help.negometrix.com/en/support/solutions/articles/9000177626-register-onnegometrix4
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A. Bids submitted timely and in accordance with the requirements of theses Instruction to 
Bidders will be opened publicly. 

B. The Town reserves the right to do any of the following without liability, including but not 
limited to: 

1. Award in whole or in part; 

2. Reject any and all Bids in whole or in part for misrepresentation or if the Bidder is not 
deemed to be qualified to perform the Project, or if the Bid limits, conditions or modifies 
any of the terms and conditions and/or specifications of the Bid; 

3. Cancel the award or decide not to execute the Contract subsequent to award; 

4. Terminate the solicitation and rebid the Project by advertising for new bids; 

5. Waive technical defects, irregularities and omissions in a Bid if, in the Town’s judgment, 
the best interest of the Town would be served;  

6. Revoke the award of the Contract if such award was made on the basis of inaccuracies 
and clerical errors; and  

7. Reject a Bid as non-responsive if the Bidder does not make all required pre-award 
submittals within the timeframes designated by the Town. 
 

5.6  Sub-bidders/Subcontractors 

A. Prior to the award of the Contract, the Town will notify the apparent successful Bidder in 
writing if the Town has reasonable objection to any Sub-bidder/Subcontractor proposed by 
such Bidder for the Project. If the Town has reasonable objection to a proposed Sub-
bidder/Subcontractor, the Bidder may, at the Bidder’s option, (1) withdraw its Bid, or (2) 
submit an acceptable substitute to the Town. Provided the Sub-bidder/Subcontractor rejected 
by the Town was willing, qualified and capable of performing in accordance with the terms 
of its sub-bid and all applicable terms of the Bidding Documents, the Contractor will be 
entitled to an adjustment in the Base Bid Amount to cover the difference in cost occasioned 
by the substitution. The Town may accept the adjusted Base Bid Amount or disqualify the 
apparent successful Bidder.  Sub-bidders/Subcontractors proposed by a Bidder and to whom 
the Town has made no reasonable objection must be engaged by the successful Bidder to 
perform the Work for which such Sub-bidders/Subcontractors were proposed and shall not 
be changed except with the written consent of the Town. 
 

5.7 Post Bid Scope Review Meeting 

A. After the opening of Bids, the Town will hold scope review meetings with some or select 
Bidders as deemed necessary by the Town. These meetings will be held at a location, date 
and time as determined by the Town. Bidders will be notified by the Town and shall make 
themselves available to attend these meetings. 

PART 6 – SELECTION PROCESS 

6.1    Basis for Selection 

A. Lowest Responsible and Responsive Qualified Bidder: It is the intent of the Town to award 
the Contract to the “lowest responsible and responsive qualified Bidder” which is the Bidder 
(i) whose Bid is the lowest of those Bidders possessing the skill, ability and integrity 
necessary to faithful performance of the Work based on objective criteria considering past 
performance and financial responsibility; and (ii) whose Bid was submitted in accordance 
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with the requirements set forth in the Bidding Documents. The Bidder will be required to 
establish to the satisfaction of the Town that the persons or entities proposed to furnish and 
perform the Work described in the Bidding Documents are reliable, responsible and capable. 
To the extent that the Bid Form asks for alternate bids, the Town’s determination of the 
lowest Bid will be based on the sum of the base bid amount and the alternate bid prices for 
the alternates that are selected by the Town for acceptance as determined by the Town to be 
in its best interest. 

B. Qualifications: To assist the Town in its determination as to whether or not a Bidder is 
qualified to perform the Work for the Project, each Bidder shall complete and submit the 
Statement of Qualifications attached hereto as Attachment 8 along with the required 
supporting documentation. To be qualified for this Project, a Bidder must meet the following 
minimum criteria:  

 (i) Bidder shall be engaged primarily in the business of public park and recreation facilities 
construction for a minimum of five (5) consecutive years; 

 (ii) Bidder must hold a valid contractor’s license in the State of Connecticut as appropriate 
for the performance of the work for the Project; 

 (iii) Bidder shall have previous experience with the installation of Splash Pads 

 (iv) Bidder must have successfully completed at least three (3) similar projects within the last 
five (5) years. 

C. The Selection Criteria to be employed by the Town shall include, without limitation, the 
following:   

 1.   Bidder’s experience as a general contractor in the successful completion of projects of 
similar scope and size within budget and on time; 

 2.   Bidder’s capacity to perform the Project in light of Bidder’s ongoing and future 
obligations; 

 3.   Bidder’s credit history and financial stability; 

 4.  The experience of the Bidder’s project team proposed to be used for the Project in the 
successful completion of projects of similar scope and size within budget and on time; 

 5.   The ability of the Bidder to provide the required bonds.  

6.    Past performance on previous projects with the Town based on the Town’s evaluation of 
the skill, ability and integrity of the Bidder in terms of the Bidders' fulfillment of contract 
obligations and of the Bidders' experience or lack of experience with projects of the nature 
and scope of the project for which the Bid is submitted. 

D. Interviews: the Town reserves the right to conduct interviews with one or more of the Bidders 
at a time and date to be determined by the Town.  If a Bidder is requested by the Town to 
attend an interview, the attendees representing the Bidder shall include one or more 
representatives of the Bidder capable of responding to questions regarding the Bid submitted 
as well as the proposed superintendent/project manager for the Project. 

E. Negotiations: the Town reserves the right to negotiate with the Lowest Responsive 
Responsible Qualified Bidder as determined by the Town to serve the best interest of the 
Town.     

 
6.2  Selection and Award 
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A. The Bidder selected for the Project must be determined by the Town, in its discretion, based 
on the Selection Criteria set forth in Section 6.1 and the entirety of the Bid submission, to be 
qualified and capable of performing the Project in accordance with the requirements of the 
Bidding Documents. The Town shall be under no obligation to select the Bidder submitting 
the Bid with the lowest Base Bid Amount if the Town deems the Bidder to be not responsive, 
not responsible, or not qualified.   

B. Upon identifying the successful Bidder, the Town will send a written notice of intent to award 
to such Bidder. Notwithstanding receipt of such notice of intent to award, the Town shall 
have no obligation to such Bidder until such time as the Contract is fully executed. 

 

   The Town of Glastonbury is An Affirmative Action/Equal Opportunity Employer. 
Minority/Women’s Business Enterprises are encouraged to bid.
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ATTACHMENT 1 
BID FORM (6 pages) 

 
Project:  Town of Glastonbury 
 Addison Park Splash Pad 
                          Addison Park 
 415 Addison Road, Glastonbury, CT  

  GL-2021-23   
 
Submitted to: Town of Glastonbury 

Attention: Mary F. Visone, Purchasing Agent 
All bids shall be submitted electronically through the  
secure e-procurement portal identified in the Bidding Documents 

 
Bidder:  __________________________________________________ (Co. Name) 
  __________________________________________________ (Address) 
  __________________________________________________ 
  __________________________________________________ (Authorized Individual) 
  __________________________________________________ (Title) 
  __________________________________________________ (Tel. No.) 
  __________________________________________________ (Email Address) 
 
 
Dated:  ____________________, 2021 
 
In compliance with the Bidding Documents as defined in the Instructions to Bidders issued by the Town of 
Glastonbury (the “Town”) on March 30, 2021 (the “Bidding Documents”), the undersigned Contractor (the 
“Bidder”) hereby proposes and agrees to fully perform the work described in the Bidding Documents within 
the time stated and in strict accordance with the Bidding Documents for the above referenced Project, for the 
following sum of money: 
 

Base Bid Amount: 

Lump Sum in the amount of _______________________________________________________ Dollars 
($_____________________). 

(Provide amount in words and numbers) 

Base Bid Items: All labor, materials, equipment, fixtures, systems, supplies, tools, temporary facilities, 
transportation, supervision and other services necessary to complete the Work for the Project as described in 
the Bidding Documents inclusive of, without limitation all charges such as overhead, profit, general conditions, 
general requirements, insurance and permits.    

Alternates:  

Deduct Alternate No. 1: Town to Remove Pergola and Concrete Pavement 

Lump Sum (deduct) in the amount of __________________________________________________ Dollars  

Deduct ($_____________________). 

(Provide amount in words and numbers) 
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Deduct Alternate No. 2: Cut and Cap Existing Irrigation Only as Required to Install 
Proposed Work. Town to Replace. 

Lump Sum (deduct) in the amount of __________________________________________________ Dollars  

Deduct ($_____________________). 

(Provide amount in words and numbers) 

Deduct Alternate No. 3: Loam and Seed Disturbed Areas Outside of Pool Enclosure 

Lump Sum (deduct) in the amount of __________________________________________________ Dollars  

Deduct ($_____________________). 

(Provide amount in words and numbers) 

Unit Prices:  

Unit-Price No. 1: Exploratory Excavations 

$ per hour. 

Unit-Price No. 2: Pipe in trench, complete, 2-4 inch 

$ per foot. 

Unit-Price No. 3: Pipe in trench, complete, 4-6 inch 

$ per foot. 

Unit-Price No. 4: Sod 

$ per square foot. 

Unit-Price No. 5: Chain Link Fence, 6-foot High 

$ per linear foot. 

Unit-Price No. 6: Chain Link Fence, 4-foot High 

$ per linear foot. 

Unit-Price No. 7: Concrete Flatwork 

$ per square foot. 

Unit-Price No. 8: Bituminous Pavement Patch 

$ per square foot. 

 
 
Bid Price Itemization: 
Submitted herewith as Bid Form Schedule A is the Bid Price Itemization which includes an amount for each 
component of the Work for the Project required by and described in the Bidding Documents. The sum of all 
listed components shall equal the Base Bid Amount.  Bidder acknowledges that, should conditions make it 
necessary to revise the scope of the Work for the Project, the Bid Price Itemization shall serve as the basis for 
adjustments to the Base Bid Amount. 
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Subcontractors: 
Submitted herewith as Bid Form Schedule B is a list of the names and addresses of all Subcontractors proposed 
to be utilized on the Project. 
 
Receipt of Addenda Acknowledged: 
      Signature 
Addendum No. 1 dated ________, 2021 _____________________ 
Addendum No. 2 dated ________, 2021 _____________________ 
Addendum No. 3 dated ________, 2021 _____________________ 
 
Code Of Ethics: 
I / We have reviewed a copy of the Town of Glastonbury’s Code of Ethics and agree to submit a 
Consultant Acknowledgement Form if I /We are selected. Yes _______ No _________ * 
*Bidder is advised that effective August 1, 2003, the Town of Glastonbury cannot consider any bid 
or proposal where the bidder has not agreed to the above statement. 
 
Contract Execution:  
The Bidder agrees and warrants that, if selected as the Contractor for the Project, Bidder shall, within five 
days, Saturdays, Sundays and legal holidays excluded, after presentation thereof by the Town, execute a 
contract in accordance with the Bidding Documents, the terms of this Bid Form and such other terms and 
conditions as may be mutually agreed by the Town and the Bidder.  
 
Bidder's Representations: 
By submission of this Bid Form and its Bid, the Bidder represents and acknowledges that: 

1. The Bidder has carefully examined and is familiar with the Bidding Documents and all of the 
requirements set forth in the Bidding Documents.  A Bidder’s failure to gain such familiarity with the 
Bidding Documents shall in no way relieve the Bidder of responsibility for all aspects of its Bid and 
the obligations set forth in the Bidding Documents. 

2. The Bidder understands the requirements of the Bidding Documents and the scope of Work represented 
by the Bidding Documents to be performed by or on behalf of a Bidder. 

3. The Bidder has checked all of the figures set forth in this Bid Form and the Schedules attached hereto 
and understands that the Town will not be responsible for any errors or omissions on the part of the 
Bidder in preparing this Bid. 

4. The Bidder and appropriate Sub-bidders have visited the Premises, have become familiar with local 
conditions under which the Work is to be performed, site conditions, logistics and have correlated 
the Bidder's personal observations with the requirements of the Bidding Documents. 

5. The Bidder is familiar with and agrees to comply with all federal, state and local laws, regulations, 
ordinances, codes and orders as relate to this solicitation and/or the performance of the scope of Work 
described in the Bidding Documents.  

6. The Bidder has reviewed the Town of Glastonbury Code of Ethics adopted July 8, 2003 and effective 
August 1, 2003 and revised October 29, 2013 effective November 8, 2013 and, if requested by the 
Town will submit an acknowledgement form provided by the Town if selected for award of the 
Contract.   

7. The Base Bid Amount set forth in its Bid Form includes all labor, materials, equipment, fixtures, 
systems, supplies, tools, temporary facilities, transportation, supervision and other services necessary 
to complete the Work for the Project as described in the Bidding Documents, inclusive of, without 
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limitation, overhead, profit, general conditions, general requirements and insurance and bond costs, all 
without exception or qualification. 

8. The Bidder has confirmed and incorporated into its Bid and Base Bid Amount the proper prevailing 
wage rate for its industry.  

9. The following are the names and prices of the subcontractors proposed by the Bidder to perform the 
identified classes of work:   

     Name of Subcontractor               Class of Work     Subcontractor Price 

 Masonry $ 

 Electrical $ 

 Plumbing $ 

 HVAC  $ 

10. The Bidder agrees that each of the subcontractors listed on this Bid Form will be used for the work 
indicated at the amount stated, unless a substitution is permitted by the Town. 

 
11. In submitting this Bid, it is understood that the right is reserved by the Town to reject any or all Bids 

and waive all technicalities and informalities in connection therewith, including negotiating with the 
selected bidder or bidders, all as may be in the best interest of the Town. It is agreed that this Bid may 
not be withdrawn for a period of ninety (90) days after the actual date the Bids are opened. 

The Bidder certifies, under the penalty of false statement, that the information in this Bid Form and its Bid is 
true, and accurate, that the copy of the Bid Bond submitted with this Bid Form is a true, accurate and 
unmodified copy of the original bond issued by the Bidder’s surety for the Project, and that the Bid was made 
without fraud or collusion with any person. 

The undersigned declares that the person or persons signing this Bid is/are fully authorized to sign on behalf 
of the Bidder. 
 
Signed this _____ day of ___________, 2021 
 
__________________________________________________________   (Name of Bidder) 
By ____________________________ (Signature of individual signing on behalf of Bidder) 
_______________________________ (Print name of individual signing on behalf of Bidder) 
Its _____________________________ (Title of such individual such as President, Member, etc.) 
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BID FORM SCHEDULE A (part of Attachment 1) 
 
Bid Price Itemization 
 
Bidder’s Name and Address: _____________________________________________________________ 
_____________________________________________________________________________________ 
 
Trade Contracts:   $____________________________ 
General Conditions Costs:  $____________________________ 
Insurance Costs:  $____________________________ 
Bond Premiums:  $____________________________ 
 
Base Bid Amount   $ ___________________________                                                
 
 
 
 
 
Signed this _____ day of ___________, 2021 
 
 
 
__________________________________________________________   (Name of Bidder) 
 
 
By _______________________________________(Signature of individual signing on behalf of Bidder) 
__________________________________________(Print name of individual signing on behalf of Bidder) 
Its _______________________________________(Title of such individual such as President, Member, etc.) 

 
Date: ________________________________________ 
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BID FORM SCHEDULE B (part of Attachment 1) 
 

SUBCONTRACTOR LIST 
 
Bidder’s Name and Address: ___        ______ 
_____________________________________________________________________________________ 
_____________________________________________________________________________________                                                                     
 
 
NAME OF SUBCONTRACTOR   ADDRESS   WORK SCOPE 

 

 

 

 

 

 

 

 

 
 
(Add Additional Pages as necessary) 
 
 
Signed this _____ day of _____________, 2021 
 
_____________________________________________________________________(Name of Bidder) 
 
 
By_______________________________________(Signature of individual signing on behalf of Bidder) 
_________________________________________(Name of individual signing on behalf of Bidder) 
Its           (Title of such individual such as President, Member, etc.) 
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ATTACHMENT 2 
 

BIDDING DOCUMENTS 
 

The following forms and documents constitute the Bidding Documents: 
 

1.        Invitation to Bid 
2. Instructions to Bidders and all Attachments thereto: 

  Attachment 1, Bid Form (incl. Bid Form Schedule A and Bid Form Schedule B) 

  Attachment 3, Form of Contract  

  Attachment 4, Submission Documents  

  Attachment 5, Bid Bond Form  

  Attachment 6, Insurance Requirements  

  Attachment 7, Wage Rates 

 Attachment 8, Statement of Qualifications  

 Attachment 9, Drawings prepared by the Architect dated March 23, 2021. 

  Attachment 10, Specifications prepared by the Architect 

  Attachment 11, Certification re: CGS §31-57b 

  Attachment 12, Internal Revenue Service Form W-9 

Attachment 13, Affirmative Action Statement 

Attachment 14, Covid Related Requirements 

 

3.        Department of Revenue Services registration information for out of state contractors if 
required. Forms may be found at: http://www.ct.gov/drs/cwp/view.asp?a=1454&q=506012 

4. The Prevailing Wage Bid Package and forms which can be found at: 
http://www.ctdol.state.ct.us/wgwkstnd/BidPack.htm and include: 

• Prevailing Wage Law Poster 

• Section 31-53b: Construction safety and Health Course. Proof of completion required 
for employees on public building projects. 

• Informational Bulletin - The 10-Hour OSHA Construction Safety and Health Course 
(PDF, 20KB) 

• Notice For All Mason Contractors (PDF, 5KB) 

• CT General Statute 31-55a 

• Contractor's Wage Certification Form (PDF, 11KB) 

• Payroll Certification - Public Works Projects 

• Information Bulletin - Occupational Classifications 

• Footnotes (Rev. 07/17) (PDF, 101KB) 
 

http://www.ct.gov/drs/cwp/view.asp?a=1454&q=506012
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ATTACHMENT 3 
 

FORM OF CONTRACT 
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ADDITIONS AND DELETIONS: 
The author of this document 
has added information 
needed for its completion. 
The author may also have 
revised the text of the 
original AIA standard form. 
An Additions and Deletions 
Report that notes added 
information as well as 
revisions to the standard 
form text is available from 
the author and should be 
reviewed. 

This document has important 
legal consequences. 
Consultation with an 
attorney is encouraged with 
respect to its completion 
or modification. 

The parties should complete 
A101™–2017, Exhibit A, 
Insurance and Bonds, 
contemporaneously with this 
Agreement. AIA Document 
A201™–2017, General 
Conditions of the Contract 
for Construction, is 
adopted in this document by 
reference. Do not use with 
other general conditions 
unless this document is 
modified. 

ELECTRONIC COPYING of any 
portion of this AIA®  Document 
to another electronic file is 
prohibited and constitutes a 
violation of copyright laws 
as set forth in the footer of 
this document. 

Rev. Date 3/24/21 
No State Funding 
 
AGREEMENT made as of the «  » day of « » in the year «» 
(In words, indicate day, month and year.) 
 
BETWEEN the Owner: 
(Name, legal status, address and other information) 
 
«Town of Glastonbury»«  » 
«P.O. Box 6523 
2155 Main Street» 
«Glastonbury, CT 06033-6523  » 
«GL-______» 
 
and the Contractor: 
(Name, legal status, address and other information) 
 
«  
»«  » 
« » 
«  » 
«  » 
 
for the following Project: 
(Name, location and detailed description) 
 
« » 
« » 
«Glastonbury, CT 
GL _______» 
 
The Architect: 
(Name, legal status, address and other information) 
 
« »«  » 
« 
» 
 
 
The Owner and Contractor agree as follows.   
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4 CONTRACT SUM 
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7 TERMINATION OR SUSPENSION 
 
8 MISCELLANEOUS PROVISIONS 
 
9 ENUMERATION OF CONTRACT DOCUMENTS 
 
EXHIBIT A    INSURANCE AND BONDS 
 
ARTICLE 1   THE CONTRACT DOCUMENTS 
The Contract Documents consist of this Agreement, AIA Document A201-2017, as modified by the Owner (the 
“General Conditions”), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other 
documents listed in this Agreement, and Modifications issued after execution of this Agreement, all of which form 
the Contract, and are as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract 
represents the entire and integrated agreement between the parties hereto and supersedes prior negotiations, 
representations, or agreements, either written or oral. An enumeration of the Contract Documents, other than a 
Modification, appears in Article 9. 
 
ARTICLE 2   THE WORK OF THIS CONTRACT AND CONTRACTOR’S STANDARD OF CARE 
§ 2.1 The Contractor shall fully execute the Work described in, reasonably inferable from and as necessary to 
produce the results intended by, the Contract Documents including, but not limited to, the furnishing of (1) all 
materials, supplies, equipment, fixtures, tools, implements, and other items and facilities required for, or in 
connection with, or for inclusion or incorporation into, the Project and (2) all labor, supervision, transportation, 
utilities, storage and all other services required for or in connection with the Project, except as specifically indicated 
in the Contract Documents to be the responsibility of others. 
 
§ 2.2  CONTRACTOR’S STANDARD OF CARE, CONDITIONS AND LEGAL REQUIREMENTS 
§ 2.2.1 The Contractor shall be responsible for the performance of the Work as an independent contractor and in a 
good and workmanlike manner (i) consistent with the Contract Documents; (ii) consistent with the instructions, 
guidance and direction of the Owner and Architect; (iii) consistent with the with the prevailing applicable 
professional or industry standards; (iv) consistent with sound practices; (v) as expeditiously as is consistent with 
such professional skill and care and the orderly progress of the Work and with the Contract Documents and the 
instructions, guidance and direction of the Owner and Architect; and (vi) in a manner that will not exceed the 
Contract Sum as set forth in the Contract (the standards of this Section 2.2.1 shall be referred to herein as the 
“Contractor’s Standard of Care”). The Contractor shall exercise the Contractor’s Standard of Care in performing all 
aspects of the Work.  All references in the Contract Documents to the knowledge, inference, reliance, awareness, 
determination, belief, observation, recognition or discovery of the Contractor or reference to any similar term shall 
include the constructive knowledge, inference, reliance, awareness, determination, belief, observation, recognition 
attributed to the Contractor (“Constructive Knowledge”). Such Constructive Knowledge shall include the 
knowledge, inference, reliance, awareness, determination, belief, observation and recognition the Contractor would 
have obtained upon the exercise of the Contractor’s Standard of Care. 
 
§ 2.2.2 The Contractor shall be responsible for the performance of the Work in accordance with the Contract 
Documents and all guidelines, standards and conditions of imposed on the Work and/or Project by the Agencies, as 
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defined hereinafter. “Legal Requirements” as defined in  Section 3.7.2 of the General Conditions includes all of such 
standards, guidelines and conditions..   
 
§ 2.2.3 The “Agencies” are the governmental authorities having regulatory or administrative jurisdiction over the 
Work and/or the Project and all representatives or designees of such governmental authorities.  
 
§ 2.2.4 Legal Requirements  
Without limiting the responsibility of the Contractor under other provisions of the Contract Documents, the 
Contractor shall conduct the Work in accordance with all Legal Requirements which include, without limitation:  
 .1 Contractor’s compliance with the requirements of Connecticut Regulation Sections 16a-38k-1 

through 9 (High Performance Building Requirements), including any waste stream management 
requirements to the extent such High Performance Building Requirements are specified in the 
Contract Documents;  

 
 .2 Contractor’s provision of Change Orders and supporting documents and other required 

documentation in the form required by the Agency providing funding for the Project; and 
 
 .3 Contractor’s  maintenance of records and reports as required by the Agency providing funding for 

the Project and other Agencies, as applicable.  
    
§ 2.2.5 Notwithstanding anything to the contrary in this Agreement, the Contractor shall attend such meetings and 
site-visits, and make such submissions, as are necessary to comply with applicable Legal Requirements.  
 
§ 2.2.6 Any information obtained by the Contractor from the Owner or Architect may not be used, published, 
distributed, sold or divulged by the Contractor, its Subcontractors, or any Sub-subcontractors for such party’s own 
purposes or for the benefit of any person, firm, corporation or other entity other than the Owner, without the prior 
written consent of the Owner.  Any information obtained by the Contractor or its Subcontractors or any Sub-
subcontractors that is designated by the Owner in accordance with applicable Legal Requirements as confidential 
shall not be disclosed to any other parties without the prior written consent of the Owner. 
 
§ 2.3 THE CONTRACTOR’S PROJECT TEAM 
§ 2.3.1  The Contractor accepts the relationship of trust and confidence established by this Agreement and covenants 
with the Owner to cooperate with the Architect and exercise the Contractor’s reasonable skill and judgment in 
furthering the interests of the Owner. The Contractor agrees to furnish efficient business administration and 
supervision and to use Contractor’s best efforts to furnish, at all times, an adequate supply of skilled workers and 
materials, and to perform the Work in the most expeditious and economical manner consistent with the Owner’s 
interests.    
 
ARTICLE 3   DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 
§ 3.1 The date of commencement of the Work shall be: 
(Check one of the following boxes.) 
 

[ «  » ] The date of this Agreement. 
 

[ « X » ] A date set forth in a notice to proceed issued by the Owner. 
 

[ «  » ] Established as follows: 
(Insert a date or a means to determine the date of commencement of the Work.) 

 
If a date of commencement of the Work is not selected, then the date of commencement shall be the date of this 
Agreement. 
 
§ 3.2 The Contract Time shall be measured from the date of commencement of the Work. 
 
§ 3.3 Substantial Completion 
§ 3.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall 
achieve Substantial Completion of the entire Work in accordance with the Contract Documents and the construction 
schedule attached hereto as Exhibit B (the “Construction Schedule”): 
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(Check one of the following boxes and complete the necessary information.) 
 

[ «  » ] Not later than «  » ( «  » ) calendar days from the date of commencement of the Work. 
 

[ « X » ] By the following date: «________________» 
 
§ 3.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work 
are to be completed prior to Substantial Completion of the entire Work, the Contractor shall achieve Substantial 
Completion of such portions by the following dates: 
 
§ 3.3.3 If the Contractor fails to achieve Substantial Completion as provided in this Section 3.3, liquidated damages, 
if any, shall be assessed as set forth in Section 4.5.  TIME IS OF THE ESSENCE in the completion of the Work. 
 
ARTICLE 4   CONTRACT SUM 
§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the 
Contract. The Contract Sum shall be «__________________________ and 00/100 Dollars» ($ «___________.00» ), 
subject to additions and deductions as provided in the Contract Documents. 
 
§ 4.2 Alternates 
§ 4.2.1 Alternates, if any, included in the Contract Sum: 
 

Item Price 
Add Alternate No. 1 –  
 
Add Alternate No. 2 –  
 
Add Alternate No. 3 –  
 
Deduct Alternate No. 1 –  
 
Deduct Alternate No. 2 -  

$____________.00 
 
$____________.00 
 
$____________.00 
 
($___________.00) 
 
($___________.00) 

 
§ 4.2.2 Subject to the conditions noted below, the following alternates may be accepted by the Owner following 
execution of this Agreement. Upon acceptance, the Owner shall issue a Modification to this Agreement. 
(Insert below each alternate and the conditions that must be met for the Owner to accept the alternate.) 
 

Item Price Conditions for Acceptance 
     

 
§ 4.3 Allowances, if any, included in the Contract Sum: 
(Identify each allowance.) 
 

Item Price 
    

 
§ 4.4 Unit prices applicable to the Work, if any, are set forth below (the “Unit Prices”).  Unit Prices shall be valid 
for the life of the Project and are inclusive of all costs associated with the complete performance, furnishing, and 
installation of the portion of the Work subject to Unit Prices including, without limitation, labor, materials, 
equipment, machinery, services, engineering, transportation, taxes and insurance as well as overhead and profit.  
Unit Prices shall be applicable to both additions to and deductions from the Work.  
 

Item Units and Limitations Price per Unit ($0.00) 
     

 
§ 4.5 Liquidated damages, if any: 
 
«It is acknowledged that the Contractor’s failure to achieve Substantial Completion of the Work within the Contract 
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Time provided by the Contract Documents will cause the Owner to incur substantial economic damages and losses 
of types and in amounts which are impossible to compute and ascertain with certainty as a basis for recovery by the 
Owner of actual damages, and that liquidated damages represent a fair, reasonable and appropriate estimate thereof. 
Accordingly, in lieu of actual damages for such delay, the Contractor agrees that liquidated damages may be 
assessed and recovered by the Owner as against Contractor and its Surety in the event of delayed completion, 
without the Owner being required to present any evidence of the amount or character of actual damages sustained by 
reason thereof. Therefore, Contractor shall be liable to the Owner for payment of liquidated damages in the amount 
of ________________ Dollars ($______.00) for each day that Substantial Completion is delayed beyond the date 
set forth herein for the achievement of Substantial Completion, as adjusted for time extensions as may have been 
granted pursuant to the terms and conditions of the Contract Documents. Such liquidated damages are intended to 
represent estimated actual damages and are not intended as a penalty, and Contractor shall pay them to Owner 
without limiting Owner's right to terminate this Agreement as provided elsewhere herein. 
 
The collection of liquidated damages by the Owner under this Section 4.5 shall be in addition to, and not in lieu of, 
the Owner’s right to recover from the Contractor the Owner’s increased costs to complete the Project arising from 
the Contractor’s delay.  Further, such liquidated damages shall in no way limit the Owner’s other rights under this 
Agreement or the Owner’s entitlement to damages for any other injury, damage or loss, other than for delay, for 
which Contractor may be responsible.» 
 
§ 4.6 Other: 
 
«§ 4.6.1 The Contractor represents and warrants that the Drawings and Specifications and other materials and 
information furnished to the Contractor are sufficiently detailed to enable the Contractor to firmly establish the 
Contract Sum, subject to clarifications and assumptions (if any) expressly herein set forth.  
 
ARTICLE 5   PAYMENTS 
§ 5.1 Progress Payments 
§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for 
Payment issued by the Architect, the Owner shall, upon its determination that the Work or a portion of the Work, as 
applicable, has been completed in a manner consistent with the Contract Documents, make progress payments on 
account of the Contract Sum to the Contractor as provided below and elsewhere in the Contract Documents. 
 
§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of 
the month, or as follows: 
 
«  » 
 
§ 5.1.3 The Contractor shall submit final versions of  Applications for Payment, along with all required Supporting 
Documentation, on a monthly basis to  the Architect (with a copy to the Owner)  not later than the «1st » day of each 
month for Work completed in accordance with the Contract Documents in the prior month. The Owner shall, subject 
to the provisions of Section 9.6.8 of the General Conditions, make payment of the amount certified by the Architect 
to be due to the Contractor not later than thirty (30) days after  the Architect receives the final version of the 
Application for Payment and all required Supporting Documentation. 
 
§ 5.1.3.1 Commencing with the second Application for Payment, and continuing with each Application for Payment 
submitted thereafter, Supporting Documentation shall include, without limitation, a properly executed release and 
waiver of mechanics liens from the Contractor and each Subcontractor and material supplier whose Work was 
included on the previous Application for Payment for which payment by Owner was made to the Contractor. 
In addition to the foregoing,  commencing with the first Application for Payment and continuing with each 
Application for Payment submitted thereafter, the Contractor shall provide a properly executed conditional release 
and waiver of mechanics liens in form acceptable to the Owner from the Contractor and each Subcontractor and 
material or equipment supplier whose Work is included on the Application for Payment subject only to receipt of 
payment under such Application for Payment. The requirements under the Contract Documents for the submission 
of releases and waivers of lien are not intended to indicate or imply that the Owner’s property may be the subject of 
a valid mechanics lien under Connecticut law.   
 
§ 5.1.4  Each Application for Payment shall be based on the most recent schedule of values submitted by the 
Contractor in accordance with the Contract Documents and approved by the Owner and the Architect pursuant to 
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Section 9.2 of the General Conditions (the “Schedule of Values”). The Schedule of Values shall allocate the entire 
Contract Sum among the various portions of the Work. The Schedule of Values shall be prepared in such form, and 
supported by such data to substantiate its accuracy, as the Architect may require. This Schedule of Values shall be 
used as a basis for reviewing the Contractor’s Applications for Payment. 
 
§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end 
of the period covered by the Application for Payment. Each Application for Payment shall include a statement 
showing the status of all pending change orders, other pending change directives and approved changes to the 
Contract. Such statement shall identify the pending change orders and other pending change directives, and shall 
include the date such change orders and directives were initiated, the costs associated with their performance, and a 
description of any work completed.   
 
§ 5.1.6 In accordance with the  General Conditions, and subject to other provisions of the Contract Documents, the 
amount of each progress payment shall be computed as follows: 
 
§ 5.1.6.1 The amount of each progress payment shall first include: 

.1 That portion of the Contract Sum properly allocable to completed Work based on the Schedule of 
Values; 

.2 That portion of the Contract Sum properly allocable to materials and equipment delivered and 
suitably stored at the site for subsequent incorporation in the completed construction, or, if approved 
in advance by the Owner, suitably stored off the site at a location agreed upon in writing; and 

.3 That portion of Construction Change Directives that the Architect determines, in the Architect’s 
professional judgment, to be reasonably justified. 

 
§ 5.1.6.2 The amount of each progress payment shall then be reduced by: 

.1 The aggregate of any amounts previously paid by the Owner; 

.2 The amount, if any, for Work that remains uncorrected and for which the Architect has previously 
withheld a Certificate for Payment as provided in Article 9 of the General Conditions; 

.3 Any amount for which the Contractor does not intend to pay a Subcontractor or material supplier, 
unless the Work has been performed by others the Contractor intends to pay; 

.4 For Work performed or defects discovered since the last payment application, any amount for which 
the Architect may withhold payment, or nullify a Certificate of Payment in whole or in part, as 
provided in Article 9 of the General Conditions; and 

.5 Retainage withheld pursuant to Section 5.1.7. 
 

§ 5.1.7 Retainage 
§ 5.1.7.1 For each progress payment, the Owner may withhold the following amount, as retainage, from the payment 
otherwise due: 
 
«Five percent (5%) of each progress payment.» 
 
§ 5.1.7.1.1 The following items are not subject to retainage: 
 
«  » 
 
§ 5.1.7.2 Reduction or limitation of retainage, if any, shall be as follows: 
 
«  » 
 
§ 5.1.7.3 The Owner shall not be required to release any part of the retainage until the Contractor has fulfilled all of 
its obligations under the Contract Documents. Release of any portion of the retainage prior to that time shall be in 
the sole discretion of the Owner.   
 
§ 5.1.8 If final completion of the Work is materially delayed through no fault of the Contractor, any Subcontractor, 
Sub-subcontractor or any other person or entity for whom or which any of them is responsible,  the Owner shall pay 
the Contractor any additional amounts to the extent required under Article 9 of the General Conditions. 
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§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for 
materials or equipment which have not been delivered and stored at the site. 
 
§ 5.1.10 Contractor shall use payments made under this Agreement solely for the purpose of performance of the 
Work pursuant to the Contract Documents.  Contractor shall pay for all labor and services performed and materials, 
equipment and machinery supplied by others in connection with the performance of the Work in accordance with the 
Contract Documents and as required by applicable Legal Requirements (as defined in Section 3.7.2 of the General 
Conditions).   
 
§ 5.1.11 Contractor shall pay any amounts due a Subcontractor or supplier, whether for labor or services performed 
or materials, equipment or machinery furnished, not later than ten (10) days after the date the Contractor receives 
payment from the Owner which encompasses such labor or services performed or materials, equipment or 
machinery furnished by such Subcontractor or supplier. The Contractor shall include in all of its Subcontracts with 
its Subcontractors and suppliers a requirement that the Subcontractors and suppliers pay any amounts due any sub-
subcontractors or suppliers not later than ten (10) days after the Subcontractor or supplier receives a payment from 
the Contractor which encompasses labor or services performed or materials, equipment or machinery furnished by 
such sub-subcontractor or supplier.  

Retainage withheld by the Contractor on amounts due any Subcontractor or supplier shall not exceed five percent 
(5%) of such amount due. 

§ 5.2 Final Payment 
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the 
Contractor when 

.1 the Contractor has fully performed the Work and all of its obligations under the Contract Documents 
except for the Contractor’s responsibility to correct Work as provided in Section 12.2.2.1 of the 
General Conditions, and to satisfy other requirements, if any, which extend beyond final payment; 
and 

.2 a final Certificate for Payment has been issued by the Architect. 
 
§ 5.2.2 The Owner’s final payment to the Contractor shall be made no later than 45 days after the issuance of the 
Architect’s final Certificate for Payment.  The Architect’s final Certificate for Payment shall not be issued until such 
time as all required Supporting Documentation and such additional information as reasonably requested by the 
Owner have been submitted to the Architect by the Contractor. 
 
§ 5.3 Interest 
Payments due and unpaid under the Contract shall bear interest only to the extent required by Connecticut law and, 
if so required, at the minimum required rate. 
 
§ 5.4 Any provision herein to the contrary notwithstanding, the Owner shall not be obligated to make payment to the 
Contractor hereunder to the extent any one or more of the following conditions exist: 

.1 The Contractor is in default of any of its obligations hereunder or otherwise is in default under any of 
the Contract Documents; 

.2 Any part of such payment is attributable to Work which the Owner or Architect determines that, 
because of the fault or neglect of the Contractor, is defective or not performed in accordance with the 
Contract Documents; provided, however, such payment shall be made as to the part thereof 
attributable to the Work which is performed in accordance with the Contract Documents and is not 
otherwise defective; or 

.3 The Contractor has failed to make payments properly to Subcontractors or for material or labor used 
in the Work for which the Owner has made payment to the Contractor. 

 
ARTICLE 6   DISPUTE RESOLUTION 
§ 6.1 Initial Decision Maker 
The Architect will serve as the Initial Decision Maker pursuant to Article 15 of the General Conditions, unless the 
parties appoint below another individual, not a party to this Agreement, to serve as the Initial Decision Maker. 
  
§ 6.2 Binding Dispute Resolution 
For any Claim subject to, but not resolved by, mediation pursuant to Article 15 of the General Conditions, the 
method of binding dispute resolution shall be as follows: 
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(Check the appropriate box.) 
 

[ « » ] Arbitration pursuant to Section 15.4 of AIA Document A201–2017 
 

[ «  » ] Litigation in a court of competent jurisdiction 
 

[ « X » ] Other (Specify) 
 
«The parties agree that the Owner, in its sole discretion, may elect to have the Claim resolved by arbitration in 
accordance with Section 15.4 of the General Conditions. If the Owner does not make such election, such Claim, 
dispute, or other matter in controversy will be resolved by litigation in a court of competent jurisdiction and the venue 
for such action shall be the Connecticut Superior Court, Judicial District of Hartford, at Hartford, Connecticut. 
 
ARTICLE 7   TERMINATION OR SUSPENSION 
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of the General 
Conditions. 
 
§ 7.1.1 If the Contract is terminated for the Owner’s convenience in accordance with Article 14 of the General 
Conditions, then the Owner shall pay the Contractor as provided in Article 14 of the General Conditions. 
 
§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of the General Conditions. 
 
ARTICLE 8   MISCELLANEOUS PROVISIONS 
§ 8.1 Where reference is made in this Agreement to a provision of the General Conditions or another Contract 
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract 
Documents. 
 
§ 8.2 The Owner’s representative: 
(Name, address, email address, and other information) 
 
«__________________ 
____________________ 
2143 Main Street, P.O. Box 6523 
Glastonbury, CT 06033-6523 
Tel. No. (860)____________ 
Email Address: ____________________@glastonbury-ct.gov  » 
«  » 
 
§ 8.3 The Contractor’s representative: 
(Name, address, email address, and other information) 
 
« » 
« » 
«  
» 
« » 
«Tel. No. ______________» 
«Email Address: __________________» 
 
§ 8.4 The Contractor’s representative shall not be changed without ten days’ prior notice to the other party. 
 
§ 8.5 Insurance and Bonds 
§ 8.5.1 The Owner and the Contractor shall purchase and maintain insurance as required and set forth in Exhibit A, 
Insurance and Bonds attached hereto, and elsewhere in the Contract Documents. 
 
§ 8.5.2 The Contractor shall provide bonds as set forth in Exhibit A, Insurance and Bonds attached hereto, and 
elsewhere in the Contract Documents. 
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§ 8.6 Notice in electronic format, pursuant to Article 1 of the General Conditions, may be given in accordance with 
AIA Document E203™–2013, Building Information Modeling and Digital Data Exhibit, if completed, or as 
otherwise set forth below: 
 
«Notice pursuant to Section 1.6.1 of the General Conditions may be delivered by electronic mail to the email address 
for the recipient’s representative identified in Sections 8.2 and 8.3 above. The subject line of the email shall include 
the address of the Project and be electronically flagged as  “urgent”. 
 
§ 8.7 Other provisions: 
 
«§ 8.7.1  The Contractor hereby represents and warrants (in addition to other representations and warranties 
contained in the Contract Documents), as an inducement to the Owner to enter into the Contract, which 
representations and warranties shall survive the final completion of the Work: 

.1 that it is financially solvent, able to pay its debts as they mature and possessed of sufficient working capital 
to complete the Work and perform its obligations under the Contract Documents; 

.2 that it, through its Subcontractors or otherwise, is able to furnish the tools, materials, supplies, equipment 
and labor required to complete the Work and perform its obligations hereunder in a timely manner and has 
sufficient experience and competence to do so; 

.3 the Contractor is authorized to do business in the State of Connecticut and is properly licensed by all 
necessary governmental authorities having jurisdiction over the Contractor and the Project; and 

.4 the Contractor has visited the site of the Project and become familiar with the condition of the site and the 
Contract Documents, and knows of no reason why the Work cannot be performed as set forth in, and in the 
timeframe required by, the Contract Documents. 

 
§ 8.7.2  Execution in Counterparts.  This Agreement may be signed in two or more counterparts, each of which shall 
be treated as an original but which, when taken together, shall constitute one and the same instrument.  Signed 
copies of this Agreement may be faxed and e-mailed with the same force and effect as if the originally executed 
Agreement had been delivered.» 
 
ARTICLE 9   ENUMERATION OF CONTRACT DOCUMENTS 
§ 9.1 This Agreement is comprised of the following documents: 

.1 This Agreement  

.2 Exhibit A, Insurance and Bonds  

.3 The General Conditions 

.4 AIA Document E203™–2013, Building Information Modeling and Digital Data Exhibit, dated as 
indicated below: 
(Insert the date of the E203-2013 incorporated into this Agreement.) 
«  » 

 
.5 Drawings - See Exhibit D attached hereto. 
 

Number Title Date 
     

 
.6 Specifications  - See Exhibit E attached hereto.   
 

Section Title Date Pages 
      

 
.7 Addenda, if any: 
 

Number Date Pages 
Addendum No. 1   
Addendum No. 2 
Addendum No. 3 

 
 
 

 
 
 

 
Portions of Addenda relating to bidding or proposal requirements are not part of the Contract 
Documents unless the bidding or proposal requirements are also enumerated in this Article 9. 
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.8 Other Exhibits: 

(Check all boxes that apply and include appropriate information identifying the exhibit where 
required.) 

 
[ «  » ] AIA Document E204™–2017, Sustainable Projects Exhibit, dated as indicated below: 

(Insert the date of the E204-2017 incorporated into this Agreement.) 
 

 «  » 
 

[ «  » ] The Sustainability Plan: 
 

Title Date Pages 
     

 
[ «  » ] Supplementary and other Conditions of the Contract: 

 
Document Title Date Pages 
      

 
.9 Other documents, if any, listed below: 

 
«Project Manual for the Project prepared by the Architect and dated _____________. 
Exhibit B - Construction Schedule 
Exhibit C - Unit Prices 
Exhibit D -  Drawings 
Exhibit E - Specifications 
Exhibit F - Wage Rates » 

 
 
This Agreement entered into as of the day and year first written above. 
 
Town of Glastonbury      
 

 
   

    

OWNER (Signature)  CONTRACTOR (Signature) 

«Richard J. Johnson»« Its Town Manager»  « »« Its » 
(Printed name and title)  (Printed name and title) 

 
Date:_____________________________   Date;___________________________ 
 

 
 
 
   

    

APPROVED AS TO FORM:  APPROVED AS TO FUNDING: 
«  »«  »  «  »«  » 
(Signature) 
Bruce A, Chudwick, Partner 
Shipman & Goodwin LLP 
As Town Attorney, Town of Glastonbury 

 (Signature) 
Julie Twilley, Director of Finance and 
Administrative Services, Town of Glastonbury 

(Printed name and title)  (Printed name and title) 
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ADDITIONS AND DELETIONS: 
The author of this document 
has added information 
needed for its completion. 
The author may also have 
revised the text of the 
original AIA standard form. 
An Additions and Deletions 
Report that notes added 
information as well as 
revisions to the standard 
form text is available from 
the author and should be 
reviewed. 

This document has important 
legal consequences. 
Consultation with an 
attorney is encouraged with 
respect to its completion 
or modification. 

For guidance in modifying 
this document to include 
supplementary conditions, 
see AIA Document A503™, 
Guide for Supplementary 
Conditions. 

ELECTRONIC COPYING of any 
portion of this AIA®  Document 
to another electronic file is 
prohibited and constitutes a 
violation of copyright laws 
as set forth in the footer of 
this document. 

Rev. 2/12/21 
For use with All Projects with General Contractor  
 
for the following PROJECT: 
(Name and location or address) 
 
«______________» 
«________________» 
«Glastonbury, CT » 
«G__________» 
 
THE OWNER: 
(Name, legal status and address) 
 
«Town of Glastonbury» 
«P.O. Box 6523 
2155 Main Street» 
«Glastonbury, CT 06033-6523 »«  »«  » 
 
THE ARCHITECT: 
(Name, legal status and address) 
 
« »«  » 
« 
»«  » 
«  » 
 
TABLE OF ARTICLES 
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Accident Prevention 
10 
Acts and Omissions 
3.2, 3.3.2, 3.12.8, 3.18, 4.2.3, 8.3.1, 9.5.1, 10.2.5, 
10.2.8, 13.3.2, 14.1, 15.1.2, 15.2 
Addenda 
1.1.1 
Additional Costs, Claims for 
3.7.4, 3.7.5, 10.3.2, 15.1.5 
Additional Inspections and Testing 
9.4.2, 9.8.3, 12.2.1, 13.4 
Additional Time, Claims for 
3.2.4, 3.7.4, 3.7.5, 3.10.2, 8.3.2, 15.1.6 
Administration of the Contract 
3.1.3, 4.2, 9.4, 9.5 
Advertisement or Invitation to Bid 
1.1.1 
Aesthetic Effect 
4.2.13 
Allowances 
3.8 
Applications for Payment 
4.2.5, 7.3.9, 9.2, 9.3, 9.4, 9.5.1, 9.5.4, 9.6.3, 9.7, 9.10 
Approvals 
2.1.1, 2.3.1, 2.5, 3.1.3, 3.10.2, 3.12.8, 3.12.9, 
3.12.10.1, 4.2.7, 9.3.2, 13.4.1 
Arbitration 
8.3.1, 15.3.2, 15.4  
ARCHITECT 
4 
Architect, Definition of 
4.1.1 
Architect, Extent of Authority 
2.5, 3.12.7, 4.1.2, 4.2, 5.2, 6.3, 7.1.2, 7.3.4, 7.4, 9.2, 
9.3.1, 9.4, 9.5, 9.6.3, 9.8, 9.10.1, 9.10.3, 12.1, 12.2.1, 
13.4.1, 13.4.2, 14.2.2, 14.2.4, 15.1.4, 15.2.1 
Architect, Limitations of Authority and 
Responsibility 
2.1.1, 3.12.4, 3.12.8, 3.12.10, 4.1.2, 4.2.1, 4.2.2, 
4.2.3, 4.2.6, 4.2.7, 4.2.10, 4.2.12, 4.2.13, 5.2.1, 7.4, 
9.4.2, 9.5.4, 9.6.4, 15.1.4, 15.2 
Architect’s Additional Services and Expenses 
2.5, 12.2.1, 13.4.2, 13.4.3, 14.2.4 
Architect’s Administration of the Contract 
3.1.3, 3.7.4, 15.2, 9.4.1, 9.5 
Architect’s Approvals 
2.5, 3.1.3, 3.5, 3.10.2, 4.2.7 

Architect’s Authority to Reject Work 
3.5, 4.2.6, 12.1.2, 12.2.1 
Architect’s Copyright 
1.1.7, 1.5 
Architect’s Decisions 
3.7.4, 4.2.6, 4.2.7, 4.2.11, 4.2.12, 4.2.13, 4.2.14, 6.3, 
7.3.4, 7.3.9, 8.1.3, 8.3.1, 9.2, 9.4.1, 9.5, 9.8.4, 9.9.1, 
13.4.2, 15.2 
Architect’s Inspections 
3.7.4, 4.2.2, 4.2.9, 9.4.2, 9.8.3, 9.9.2, 9.10.1, 13.4 
Architect’s Instructions 
3.2.4, 3.3.1, 4.2.6, 4.2.7, 13.4.2 
Architect’s Interpretations 
4.2.11, 4.2.12 
Architect’s Project Representative 
4.2.10 
Architect’s Relationship with Contractor 
1.1.2, 1.5, 2.3.3, 3.1.3, 3.2.2, 3.2.3, 3.2.4, 3.3.1, 3.4.2, 
3.5, 3.7.4, 3.7.5, 3.9.2, 3.9.3, 3.10, 3.11, 3.12, 3.16, 
3.18, 4.1.2, 4.2, 5.2, 6.2.2, 7, 8.3.1, 9.2, 9.3, 9.4, 9.5, 
9.7, 9.8, 9.9, 10.2.6, 10.3, 11.3, 12, 13.3.2, 13.4, 15.2 
Architect’s Relationship with Subcontractors 
1.1.2, 4.2.3, 4.2.4, 4.2.6, 9.6.3, 9.6.4, 11.3 
Architect’s Representations 
9.4.2, 9.5.1, 9.10.1 
Architect’s Site Visits 
3.7.4, 4.2.2, 4.2.9, 9.4.2, 9.5.1, 9.9.2, 9.10.1, 13.4 
Asbestos 
10.3.1 
Attorneys’ Fees 
3.18.1, 9.6.8, 9.10.2 
Award of Separate Contracts 
6.1.1, 6.1.2 
Award of Subcontracts and Other Contracts for 
Portions of the Work 
5.2 
Basic Definitions 
1.1 
Bidding Requirements 
1.1.1 
Binding Dispute Resolution 
8.3.1, 9.7, 11.5, 13.1, 15.1.2, 15.1.3, 15.2.1, 15.2.5, 
15.2.6.1, 15.3.1, 15.3.2, 15.3.3, 15.4.1 
Bonds, Lien 
7.3.4.4, 9.6.8, 9.10.2, 9.10.3 
Bonds, Performance, and Payment 
7.3.4.4, 9.6.7, 9.10.3, 11.1.2, 11.1.3, 11.5 
Building Information Models Use and Reliance 
1.8 
Building Permit 
3.7.1 
Capitalization 
1.3 
Certificate of Substantial Completion 
9.8.3, 9.8.4, 9.8.5 
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Certificates for Payment 
4.2.1, 4.2.5, 4.2.9, 9.3.3, 9.4, 9.5, 9.6.1, 9.6.6, 9.7, 
9.10.1, 9.10.3, 14.1.1.3, 14.2.4, 15.1.4 
Certificates of Inspection, Testing or Approval 
13.4.4 
Certificates of Insurance 
9.10.2 
Change Orders 
1.1.1, 3.4.2, 3.7.4, 3.8.2.3, 3.11, 3.12.8, 4.2.8, 5.2.3, 
7.1.2, 7.1.3, 7.2, 7.3.2, 7.3.7, 7.3.9, 7.3.10, 8.3.1, 
9.3.1.1, 9.10.3, 10.3.2, 11.2, 11.5, 12.1.2 
Change Orders, Definition of 
7.2.1 
CHANGES IN THE WORK 
 3.11, 4.2.8, 7, 7.2.1, 7.3.1, 7.4, 8.3.1, 9.3.1.1, 11.5 
Claims, Definition of 
15.1.1 
Claims, Notice of 
1.6.2, 15.1.3 
CLAIMS AND DISPUTES 
3.2.4, 6.1.1, 6.3, 7.3.9, 9.3.3,  15, 15.4 
Claims and Timely Assertion of Claims 
15.4.1 
Claims for Additional Cost 
3.2.4, 3.3.1, 3.7.4, 7.3.9, 9.5.2, 10.2.5, 10.3.2, 15.1.5 
Claims for Additional Time 
3.2.4, 3.3.1, 3.7.4, 6.1.1, 8.3.2, 9.5.2, 10.3.2, 15.1.6 
Concealed or Unknown Conditions, Claims for 
3.7.4 
Claims for Damages 
3.2.4, 3.18, 8.3.3, 9.5.1, 9.6.7, 10.2.5,  11.3,  14.2.4 
Claims Subject to Arbitration 
15.4.1 
Cleaning Up 
3.15, 6.3 
Commencement of the Work, Conditions Relating to 
2.2.1, 3.2.2, 3.4.1, 3.7.1, 3.10.1, 3.12.6, 5.2.1, 5.2.3, 
6.2.2, 8.1.2, 8.2.2, 8.3.1, 11.1, 11.2, 15.1.5 
Commencement of the Work, Definition of 
8.1.2 
Communications 
3.9.1, 4.2.4 
Completion, Conditions Relating to 
3.4.1, 3.11, 3.15, 4.2.2, 4.2.9, 8.2, 9.4.2, 9.8, 9.9.1, 
9.10, 12.2, 14.1.2, 15.1.2 
COMPLETION, PAYMENTS AND 
9 
Completion, Substantial 
3.10.1, 4.2.9, 8.1.1, 8.1.3, 8.2.3, 9.4.2, 9.8, 9.9.1, 
9.10.3, 12.2, 15.1.2 
Compliance with Laws 
2.3.2, 3.2.3, 3.6, 3.7, 3.12.10, 3.13, 9.6.4, 10.2.2, 
13.1, 13.3, 13.4.1, 13.4.2, 13.5, 14.1.1, 14.2.1.3, 
15.2.8, 15.4.2, 15.4.3 
Concealed or Unknown Conditions 
3.7.4, 4.2.8, 8.3.1, 10.3 
Conditions of the Contract 
1.1.1, 6.1.1 

Consent, Written 
3.4.2, 3.14.2, 4.1.2, 9.8.5, 9.9.1, 9.10.2, 9.10.3, 13.2, 
15.4.4.2 
Consolidation or Joinder 
15.4.4 
CONSTRUCTION BY OWNER OR BY 
SEPARATE CONTRACTORS 
1.1.4, 6 
Construction Change Directive, Definition of 
7.3.1 
Construction Change Directives 
1.1.1, 3.4.2, 3.11, 3.12.8, 4.2.8, 7.1.1, 7.1.2, 7.1.3, 
7.3, 9.3.1.1 
Construction Schedules, Contractor’s 
3.10, 3.11, 3.12.1, 3.12.2, 6.1.3, 15.1.6.2 
Contingent Assignment of Subcontracts 
5.4, 14.2.2.2 
Continuing Contract Performance 
15.1.4 
Contract, Definition of 
1.1.2 
CONTRACT, TERMINATION OR 
SUSPENSION OF THE 
5.4.1.1, 5.4.2, 11.5, 14 
Contract Administration 
3.1.3, 4, 9.4, 9.5 
Contract Award and Execution, Conditions Relating 
to 
3.7.1, 3.10, 5.2, 6.1 
Contract Documents, Copies Furnished and Use of 
1.5.2, 2.3.6, 5.3 
Contract Documents, Definition of 
1.1.1 
Contract Sum 
 2.2.4, 3.7.4, 3.7.5, 3.8, 3.10.2, 5.2.3, 7.3, 7.4, 9.1, 
9.2, 9.4.2, 9.5.1.4, 9.6.7, 9.7, 10.3.2, 11.5, 12.1.2, 
12.3, 14.2.4, 14.3.2, 15.1.4.2, 15.1.5, 15.2.5 
Contract Sum, Definition of 
9.1 
Contract Time 
1.1.4, 2.2.1,  3.7.4, 3.7.5, 3.10.2, 5.2.3, 6.1.5, 7.2.1.3, 
7.3.1, 7.3.5, 7.3.6, 7, 7, 7.3.10, 7.4, 8.1.1, 8.2.1, 8.2.3, 
8.3.1, 9.5.1, 9.7, 10.3.2, 12.1.1, 12.1.2, 14.3.2, 
15.1.4.2, 15.1.6.1, 15.2.5 
Contract Time, Definition of 
8.1.1 
CONTRACTOR 
3 
Contractor, Definition of 
3.1, 6.1.2 
Contractor’s Construction and Submittal 
Schedules 
3.10, 3.12.1, 3.12.2, 4.2.3, 6.1.3, 15.1.6.2 
Contractor’s Employees 
2.2.4, 3.3.2, 3.4.3, 3.8.1, 3.9, 3.18.2, 4.2.3, 4.2.6, 
10.2, 10.3, 11.3, 14.1, 14.2.1.1 
Contractor’s Liability Insurance 
11.1 
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Contractor’s Relationship with Separate Contractors 
and Owner’s Forces 
3.12.5, 3.14.2, 4.2.4, 6, 11.3, 12.2.4 
Contractor’s Relationship with Subcontractors 
1.2.2, 2.2.4, 3.3.2, 3.18.1, 3.18.2, 4.2.4, 5, 9.6.2, 
9.6.7, 9.10.2, 11.2, 11.3, 11.4 
Contractor’s Relationship with the Architect 
1.1.2, 1.5, 2.3.3, 3.1.3, 3.2.2, 3.2.3, 3.2.4, 3.3.1, 3.4.2, 
3.5.1, 3.7.4, 3.10, 3.11, 3.12, 3.16, 3.18, 4.2, 5.2, 
6.2.2, 7, 8.3.1, 9.2, 9.3, 9.4, 9.5, 9.7, 9.8, 9.9, 10.2.6, 
10.3, 11.3, 12, 13.4, 15.1.3, 15.2.1 
Contractor’s Representations 
3.2.1, 3.2.2, 3.5, 3.12.6, 6.2.2, 8.2.1, 9.3.3, 9.8.2 
Contractor’s Responsibility for Those Performing the 
Work 
3.3.2, 3.18, 5.3, 6.1.3, 6.2, 9.5.1, 10.2.8 
Contractor’s Review of Contract Documents 
3.2 
Contractor’s Right to Stop the Work 
 9.7 
Contractor’s Right to Terminate the Contract 
14.1 
Contractor’s Submittals 
3.10, 3.11, 3.12, 4.2.7, 5.2.1, 5.2.3, 9.2, 9.3, 9.8.2, 
9.8.3, 9.9.1, 9.10.2, 9.10.3 
Contractor’s Superintendent 
3.9, 10.2.6 
Contractor’s Supervision and Construction 
Procedures 
1.2.2, 3.3, 3.4, 3.12.10, 4.2.2, 4.2.7, 6.1.3, 6.2.4, 
7.1.3, 7.3.4, 7.3.6, 8.2, 10, 12, 14, 15.1.4 
Coordination and Correlation 
1.2, 3.2.1, 3.3.1, 3.10, 3.12.6, 6.1.3, 6.2.1 
Copies Furnished of Drawings and Specifications 
1.5, 2.3.6, 3.11 
Copyrights 
1.5, 3.17 
Correction of Work 
2.5, 3.7.3, 9.4.2, 9.8.2, 9.8.3, 9.9.1, 12.1.2, 12.2, 12.3, 
15.1.3.1, 15.1.3.2, 15.2.1 
Correlation and Intent of the Contract Documents 
1.2 
Cost, Definition of 
7.3.4 
Costs 
2.5, 3.2.4, 3.7.3, 3.8.2, 3.15.2, 5.4.2, 6.1.1, 6.2.3, 
7.3.3.3, 7.3.4, 7.3.8, 7.3.9, 9.10.2, 10.3.2, 10.3.6, 
11.2, 12.1.2, 12.2.1, 12.2.4, 13.4, 14 
Cutting and Patching 
3.14, 6.2.5  
Damage to Construction of Owner or Separate 
Contractors 
3.14.2, 6.2.4, 10.2.1.2, 10.2.5, 10.4, 12.2.4 
Damage to the Work 
3.14.2, 9.9.1, 10.2.1.2, 10.2.5, 10.4, 12.2.4 
Damages, Claims for 
3.2.4, 3.18, 6.1.1, 8.3.3, 9.5.1, 9.6.7,   11.3, 14.2.4 

Damages for Delay 
6.2.3, 8.3.3, 9.5.1.6, 9.7, 10.3.2, 14.3.2 
Date of Commencement of the Work, Definition of 
8.1.2 
Date of Substantial Completion, Definition of 
8.1.3 
Day, Definition of 
8.1.4 
Decisions of the Architect 
3.7.4, 4.2.6, 4.2.7, 4.2.11, 4.2.12, 4.2.13, 6.3, 7.3.4, 
7.3.9, 8.1.3, 8.3.1, 9.2, 9.4, 9.5.1, 9.8.4, 9.9.1, 13.4.2, 
14.2.2, 14.2.4, 15.1, 15.2 
Decisions to Withhold Certification 
9.4.1, 9.5, 9.7, 14.1.1.3 
Defective or Nonconforming Work, Acceptance, 
Rejection and Correction of 
2.5, 3.5, 4.2.6, 6.2.3, 9.5.1, 9.5.3, 9.6.6, 9.8.2, 9.9.3, 
12.2.1 
Definitions 
1.1, 2.1.1, 3.1.1, 3.5, 3.12.1, 3.12.2, 3.12.3, 4.1.1, 5.1, 
6.1.2, 7.2.1, 7.3.1, 8.1, 9.1, 9.8.1, 15.1.1 
Delays and Extensions of Time 
3.2, 3.7.4, 5.2.3, 7.2.1, 7.3.1, 7.4, 8.3, 9.5.1, 9.7, 
10.3.2, 10.4, 14.3.2, 15.1.6, 15.2.5 
Digital Data Use and Transmission 
1.7 
Disputes 
6.3, 7.3.9, 15.1, 15.2 
Documents and Samples at the Site 
3.11 
Drawings, Definition of 
1.1.5 
Drawings and Specifications, Use and Ownership of 
3.11 
Effective Date of Insurance 
8.2.2 
Emergencies 
10.4, 14.1.1.2, 15.1.5 
Employees, Contractor’s 
3.3.2, 3.4.3, 3.8.1, 3.9, 3.18.2, 4.2.3, 4.2.6, 10.2,  
11.3, 14.1, 14.2.1.1 
Equipment, Labor, or Materials 
1.1.3, 1.1.6, 3.4, 3.5, 3.8.2, 3.8.3, 3.12, 3.13, 3.15.1, 
4.2.6, 4.2.7, 5.2.1, 6.2.1, 7.3.4, 9.3.2, 9.3.3, 9.5.1.3, 
9.10.2, 10.2.1, 10.2.4, 14.2.1.1, 14.2.1.2 
Execution and Progress of the Work 
1.1.3, 1.2.1, 1.2.2, 2.3.4, 2.3.6, 3.1, 3.3.1, 3.4.1, 3.7.1, 
3.10.1, 3.12, 3.14, 4.2, 6.2.2, 7.1.3, 7.3.6, 8.2, 9.5.1, 
9.9.1, 10.2, 10.3, 12.1, 12.2, 14.2, 14.3.1, 15.1.4 
Extensions of Time 
3.2.4, 3.7.4, 5.2.3, 7.2.1, 7.3, 7.4, 9.5.1, 9.7, 10.3.2, 
10.4, 14.3, 15.1.6, 15.2.5 
Failure of Payment 
9.5.1.3, 9.7, 9.10.2, 13.5, 14.1.1.3, 14.2.1.2 
Faulty Work 
(See Defective or Nonconforming Work) 
Final Completion and Final Payment 
4.2.1, 4.2.9, 9.8.2, 9.10, 12.3, 14.2.4, 14.4.3 
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Financial Arrangements, Owner’s 
2.2.1, 13.2.2, 14.1.1.4 
GENERAL PROVISIONS 
1 
Governing Law 
13.1 
Guarantees (See Warranty) 
Hazardous Materials and Substances 
10.2.4, 10.3 
Identification of Subcontractors and Suppliers 
5.2.1 
Indemnification 
3.17, 3.18, 9.6.8, 9.10.2,  11.3 
Information and Services Required of the Owner 
 2.2, 2.3, 3.2.2, 3.12.10.1, 6.1.3, 6.2.5, 9.6.1, 9.9.2, 
9.10.3,  11.2, 13.4.1, 13.4.2, 14.1.1.4, 14.1.4, 15.1.4 
Initial Decision 
15.2 
Initial Decision Maker, Definition of 
1.1.8 
Initial Decision Maker, Decisions 
14.2.4, 15.1.4.2, 15.2.1, 15.2.2, 15.2.3, 15.2.4, 15.2.5 
Initial Decision Maker, Extent of Authority 
14.2.4, 15.1.4.2, 15.2.1, 15.2.2, 15.2.3, 15.2.4, 15.2.5 
Injury or Damage to Person or Property 
10.2.8, 10.4 
Inspections 
3.1.3, 3.3.3, 3.7.1, 4.2.2, 4.2.6, 4.2.9, 9.4.2, 9.8.3, 
9.9.2, 9.10.1, 12.2.1, 13.4 
Instructions to Bidders 
1.1.1 
Instructions to the Contractor 
3.2.4, 3.3.1, 3.8.1, 5.2.1, 7, 8.2.2, 12, 13.4.2 
Instruments of Service, Definition of 
1.1.7 
Insurance 
6.1.1, 7.3.4, 8.2.2, 9.3.2, 9.8.4, 9.9.1, 9.10.2, 10.2.5, 
11 
Insurance, Notice of Cancellation or Expiration 
11.1.4, 11.2.3 
Insurance, Contractor’s Liability 
11.1 
Insurance, Effective Date of 
8.2.2, 14.4.2 
Insurance, Owner’s Liability 
11.2 
Insurance, Property 
10.2.5, 11.2, 11.4, 11.5 
Insurance, Stored Materials 
9.3.2 
INSURANCE AND BONDS 
11 
Insurance Companies, Consent to Partial Occupancy 
9.9.1 
Insured loss, Adjustment and Settlement of 
11.5 
Intent of the Contract Documents 
1.2.1, 4.2.7, 4.2.12, 4.2.13 

Interest 
13.5 
Interpretation 
1.1.8, 1.2.3, 1.4, 4.1.1, 5.1, 6.1.2, 15.1.1 
Interpretations, Written 
4.2.11, 4.2.12 
Judgment on Final Award 
15.4.2 
Labor and Materials, Equipment 
1.1.3, 1.1.6, 3.4, 3.5, 3.8.2, 3.8.3, 3.12, 3.13, 3.15.1, 
5.2.1, 6.2.1, 7.3.4, 9.3.2, 9.3.3, 9.5.1.3, 9.10.2, 10.2.1, 
10.2.4, 14.2.1.1, 14.2.1.2 
Labor Disputes 
8.3.1 
Laws and Regulations 
1.5, 2.3.2, 3.2.3, 3.2.4, 3.6, 3.7, 3.12.10, 3.13, 9.6.4, 
9.9.1, 10.2.2, 13.1, 13.3.1, 13.4.2, 13.5, 14, 15.2.8, 
15.4 
Liens 
9.3.1, 9.3.3, 9.6.8, 9.10.2, 15.2.8 
Limitations, Statutes of 
12.2.5, 15.1.2, 15.4.1.1 
Limitations of Liability 
3.2.2, 3.5, 3.12.10, 3.12.10.1, 3.17, 3.18.1, 4.2.6, 
4.2.7, 6.2.2, 9.4.2, 9.6.4, 9.6.7, 9.6.8, 10.2.5,  11.3, 
12.2.5, 13.3.1 
Limitations of Time 
, 2.2, 2.5, 3.2.2, 3.10, 3.11, 3.12.5, 3.15.1, 4.2.7, 5.2, 
5.3, 5.4.1, 6.2.4, 7.3, 7.4, 8.2, 9.2, 9.3.1, 9.3.3, 9.4.1, 
9.5, 9.6, 9.7, 9.8, 9.9, 9.10, 12.2, 13.4, 14, 15, 15.1.2, 
15.1.3, 15.1.5 
Materials, Hazardous 
10.2.4, 10.3 
Materials, Labor, Equipment and 
1.1.3, 1.1.6, 3.4.1, 3.5, 3.8.2, 3.8.3, 3.12, 3.13, 3.15.1, 
5.2.1, 6.2.1, 7.3.4, 9.3.2, 9.3.3, 9.5.1.3, 9.10.2, 
10.2.1.2, 10.2.4, 14.2.1.1, 14.2.1.2 
Means, Methods, Techniques, Sequences and 
Procedures of Construction 
3.3.1, 3.12.10, 4.2.2, 4.2.7, 9.4.2 
Mechanic’s Lien 
, 9.3.1, 9.3.3, 9.6.8, 9.10.2, 15.2.8 
Mediation 
8.3.1, 15.1.3.2, 15.2.1, 15.2.5, 15.2.6, 15.3, 15.4.1, 
15.4.1.1 
Minor Changes in the Work 
1.1.1, 3.4.2, 3.12.8, 4.2.8, 7.1, 7.4 
MISCELLANEOUS PROVISIONS 
13 
Modifications, Definition of 
1.1.1 
Modifications to the Contract 
1.1.1, 1.1.2, 2.5, 3.11, 4.1.2, 4.2.1, 5.2.3, 7, 8.3.1, 9.7, 
10.3.2 
Mutual Responsibility 
6.2 
Nonconforming Work, Acceptance of 
9.6.6, 9.9.3, 12.3 
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Nonconforming Work, Rejection and Correction of 
2.4, 2.5, 3.5, 4.2.6, 6.2.4, 9.5.1, 9.8.2, 9.9.3,  12.2 
Notice 
1.6, 1.6.1, 1.6.2,  2.2.3, 2.2.4, 2.5, 3.2.4, 3.3.1, 3.7.4, 
3.7.5, 3.9.2, 3.12.9, 3.12.10, 5.2.1, 7.4, 8.2.2 9.6.8, 
9.7, 9.10.1, 10.2.8, 10.3.2, 11.5, 12.2.2.1, 13.4.1, 
13.4.2, 14.1, 14.2.2, 14.4.2, 15.1.3, 15.1.5, 15.1.6, 
15.4.1 
Notice of Cancellation or Expiration of Insurance 
11.1.4, 11.2.3 
Notice of Claims 
1.6.2,  3.7.4, 9.6.8, 10.2.8, 15.1.3, 15.1.5, 15.1.6, 
15.2.8, 15.3.2, 15.4.1 
Notice of Testing and Inspections 
13.4.1, 13.4.2 
Observations, Contractor’s 
3.2, 3.7.4 
Occupancy 
2.3.1, 9.6.6, 9.8 
Orders, Written 
1.1.1, 2.4, 3.9.2, 7, 8.2.2, 11.5, 12.1, 12.2.2.1, 13.4.2, 
14.3.1 
OWNER 
2 
Owner, Definition of 
2.1.1 
Owner, Evidence of Financial Arrangements 
2.2, 13.2.2, 14.1.1.4 
Owner, Information and Services Required of the 
 2.2, 2.3, 3.2.2, 3.12.10, 6.1.3, 6.2.5, 9.3.2, 9.6.1, 
9.6.4, 9.9.2, 9.10.3,  11.2, 13.4.1, 13.4.2, 14.1.1.4, 
14.1.4, 15.1.4 
Owner’s Authority 
1.5, 2.1.1, 2.3.32.4, 2.5, 3.4.2, 3.8.1, 3.12.10, 3.14.2, 
4.1.2, 4.2.4, 4.2.9, 5.2.1, 5.2.4, 5.4.1, 6.1, 6.3, 7.2.1, 
7.3.1, 8.2.2, 8.3.1, 9.3.2, 9.5.1, 9.6.4, 9.9.1, 9.10.2, 
10.3.2, 11.4, 11.5, 12.2.2, 12.3, 13.2.2, 14.3, 14.4, 
15.2.7 
Owner’s Insurance 
11.2 
Owner’s Relationship with Subcontractors 
1.1.2, 5.2, 5.3, 5.4, 9.6.4, 9.10.2, 14.2.2 
Owner’s Right to Carry Out the Work 
2.5, 14.2.2 
Owner’s Right to Clean Up 
6.3 
Owner’s Right to Perform Construction and to 
Award Separate Contracts 
6.1 
Owner’s Right to Stop the Work 
2.4 
Owner’s Right to Suspend the Work 
14.3 
Owner’s Right to Terminate the Contract 
14.2, 14.4 

Ownership and Use of Drawings, Specifications 
and Other Instruments of Service 
1.1.1, 1.1.6, 1.1.7, 1.5, 2.3.6, 3.2.2, 3.11, 3.17, 4.2.12, 
5.3 
Partial Occupancy or Use 
9.6.6, 9.9 
Patching, Cutting and 
3.14, 6.2.5 
Patents 
3.17 
Payment, Applications for 
4.2.5, 7.3.9, 9.2, 9.3, 9.4, 9.5, 9.6.3, 9.7, 9.8.5, 9.10.1, 
14.2.3, 14.2.4, 14.4.3 
Payment, Certificates for 
4.2.5, 4.2.9, 9.3.3, 9.4, 9.5, 9.6.1, 9.6.6, 9.7, 9.10.1, 
9.10.3, 14.1.1.3, 14.2.4 
Payment, Failure of 
9.5.1.3, 9.7, 9.10.2, 13.5, 14.1.1.3, 14.2.1.2 
Payment, Final 
4.2.1, 4.2.9, 9.10, 12.3, 14.2.4, 14.4.3 
Payment Bond, Performance Bond and 
7.3.4.4, 9.6.7, 9.10.3, 11.1.2 
Payments, Progress 
9.3, 9.6, 9.8.5, 9.10.3, 14.2.3, 15.1.4 
PAYMENTS AND COMPLETION 
9 
Payments to Subcontractors 
5.4.2, 9.5.1.3, 9.6.2, 9.6.3, 9.6.4, 9.6.7, 14.2.1.2 
PCB 
10.3.1 
Performance Bond and Payment Bond 
7.3.4.4, 9.6.7, 9.10.3, 11.1.2 
Permits, Fees, Notices and Compliance with Laws 
2.3.1, 3.7, 3.13, 7.3.4.4, 10.2.2 
PERSONS AND PROPERTY, PROTECTION 
OF 
10 
Polychlorinated Biphenyl 
10.3.1 
Product Data, Definition of 
3.12.2 
Product Data and Samples, Shop Drawings 
3.11, 3.12, 4.2.7 
Progress and Completion 
4.2.2, 8.2, 9.8, 9.9.1, 14.1.4, 15.1.4 
Progress Payments 
9.3, 9.6, 9.8.5, 9.10.3, 14.2.3, 15.1.4 
Project, Definition of 
1.1.4 
Project Representatives 
4.2.10 
Property Insurance 
10.2.5, 11.2 
Proposal Requirements 
1.1.1 
PROTECTION OF PERSONS AND PROPERTY 
10 
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Regulations and Laws 
1.5, 2.3.2, 3.2.3, 3.6, 3.7, 3.12.10, 3.13, 9.6.4, 9.9.1, 
10.2.2, 13.1, 13.3, 13.4.1, 13.4.2, 13.5, 14, 15.2.8, 
15.4 
Rejection of Work 
4.2.6, 12.2.1 
Releases and Waivers of Liens 
9.3.1, 9.10.2 
Representations 
3.2.1, 3.5, 3.12.6, 8.2.1, 9.3.3, 9.4.2, 9.5.1, 9.10.1 
Representatives 
2.1.1, 3.1.1, 3.9, 4.1.1, 4.2.10, 13.2.1 
Responsibility for Those Performing the Work 
3.3.2, 3.18, 4.2.2, 4.2.3, 5.3, 6.1.3, 6.2, 6.3, 9.5.1, 10 
Retainage 
9.3.1, 9.6.2, 9.8.5, 9.9.1, 9.10.2, 9.10.3 
Review of Contract Documents and Field 
Conditions by Contractor 
3.2, 3.12.7, 6.1.3 
Review of Contractor’s Submittals by Owner and 
Architect 
3.10.1, 3.10.2, 3.11, 3.12, 4.2, 5.2, 6.1.3, 9.2, 9.8.2 
Review of Shop Drawings, Product Data and 
Samples by Contractor 
3.12 
Rights and Remedies 
1.1.2, 2.4, 2.5, 3.5, 3.7.4, 3.15.2, 4.2.6, 5.3, 5.4, 6.1, 
6.3, 7.3.1, 8.3, 9.5.1, 9.7, 10.2.5, 10.3, 12.2.1, 12.2.2, 
12.2.4, 13.3, 14, 15.4 
Royalties, Patents and Copyrights 
3.17 
Rules and Notices for Arbitration 
15.4.1 
Safety of Persons and Property 
10.2, 10.4 
Safety Precautions and Programs 
3.3.1, 4.2.2, 4.2.7, 5.3, 10.1, 10.2, 10.4 
Samples, Definition of 
3.12.3 
Samples, Shop Drawings, Product Data and 
3.11, 3.12, 4.2.7 
Samples at the Site, Documents and 
3.11 
Schedule of Values 
9.2, 9.3.1 
Schedules, Construction 
3.10, 3.12.1, 3.12.2, 6.1.3, 15.1.6.2 
Separate Contracts and Contractors 
1.1.4, 3.12.5, 3.14.2, 4.2.4, 4.2.7, 6, 8.3.1, 12.1.2 
Separate Contractors, Definition of 
6.1.1 
Shop Drawings, Definition of 
3.12.1 
Shop Drawings, Product Data and Samples 
3.11, 3.12, 4.2.7 
Site, Use of 
3.13, 6.1.1, 6.2.1 

Site Inspections 
3.2.2, 3.3.3, 3.7.1, 3.7.4, 4.2, 9.9.2, 9.4.2, 9.10.1, 13.4 
Site Visits, Architect’s 
3.7.4, 4.2.2, 4.2.9, 9.4.2, 9.5.1, 9.9.2, 9.10.1, 13.4 
Special Inspections and Testing 
4.2.6, 12.2.1, 13.4 
Specifications, Definition of 
1.1.6 
Specifications 
1.1.1, 1.1.6, 1.2.2, 1.5, 3.12.10, 3.17, 4.2.14 
Statute of Limitations 
15.1.2, 15.4.1.1 
Stopping the Work 
 2.4, 9.7, 10.3, 14.1 
Stored Materials 
6.2.1, 9.3.2, 10.2.1.2, 10.2.4 
Subcontractor, Definition of 
5.1.1 
SUBCONTRACTORS 
5 
Subcontractors, Work by 
1.2.2, 3.3.2, 3.12.1, 3.18, 4.2.3, 5.2.3, 5.3, 5.4, 
9.3.1.2, 9.6.7 
Subcontractual Relations 
5.3, 5.4, 9.3.1.2, 9.6, 9.10, 10.2.1, 14.1, 14.2.1 
Submittals 
3.10, 3.11, 3.12, 4.2.7, 5.2.1, 5.2.3, 7.3.4, 9.2, 9.3, 
9.8, 9.9.1, 9.10.2, 9.10.3 
Submittal Schedule 
3.10.2, 3.12.5, 4.2.7 
Subrogation, Waivers of 
6.1.1, 11.3 
Substances, Hazardous 
10.3 
Substantial Completion 
4.2.9, 8.1.1, 8.1.3, 8.2.3, 9.4.2, 9.8, 9.9.1, 9.10.3, 
12.2, 15.1.2 
Substantial Completion, Definition of 
9.8.1 
Substitution of Subcontractors 
5.2.3, 5.2.4 
Substitution of Architect 
2.3.3 
Substitutions of Materials 
3.4.2, 3.5, 7.3.8 
Sub-subcontractor, Definition of 
5.1.2 
Subsurface Conditions 
3.7.4 
Successors and Assigns 
13.2 
Superintendent 
3.9, 10.2.6 
Supervision and Construction Procedures 
1.2.2, 3.3, 3.4, 3.12.10, 4.2.2, 4.2.7, 6.1.3, 6.2.4, 
7.1.3, 7.3.4, 8.2, 8.3.1, 9.4.2, 10, 12, 14, 15.1.4 
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Suppliers 
1.5, 3.12.1, 4.2.4, 4.2.6, 5.2.1, 9.3, 9.4.2, 9.5.4, 9.6, 
9.10.5, 14.2.1 
Surety 
5.4.1.2, 9.6.8, 9.8.5, 9.10.2, 9.10.3, 11.1.2, 14.2.2, 
15.2.7 
Surety, Consent of 
9.8.5, 9.10.2, 9.10.3 
Surveys 
1.1.7, 2.3.4 
Suspension by the Owner for Convenience 
14.3 
Suspension of the Work 
3.7.5, 5.4.2, 14.3 
Suspension or Termination of the Contract 
5.4.1.1, 14 
Taxes 
3.6, 3.8.2.1, 7.3.4.4 
Termination by the Contractor 
14.1 
Termination by the Owner for Cause 
5.4.1.1, 14.2 
Termination by the Owner for Convenience 
14.4 
Termination of the Architect 
2.3.3 
Termination of the Contractor Employment 
14.2.2 
 
TERMINATION OR SUSPENSION OF THE 
CONTRACT 
14 
Tests and Inspections 
3.1.3, 3.3.3, 3.7.1, 4.2.2, 4.2.6, 4.2.9, 9.4.2, 9.8.3, 
9.9.2, 9.10.1, 10.3.2, 12.2.1, 13.4 
TIME 
8 
Time, Delays and Extensions of 
3.2.4, 3.7.4, 5.2.3, 7.2.1, 7.3.1, 7.4, 8.3, 9.5.1, 9.7, 
10.3.2, 10.4, 14.3.2, 15.1.6, 15.2.5 
Time Limits 
 2.2, 2.5, 3.2.2, 3.10, 3.11, 3.12.5, 3.15.1, 4.2, 5.2, 
5.3, 5.4, 6.2.4, 7.3, 7.4, 8.2, 9.2, 9.3.1, 9.3.3, 9.4.1, 
9.5, 9.6, 9.7, 9.8, 9.9, 9.10, 12.2, 13.4, 14, 15.1.2, 
15.1.3, 15.4 

Time Limits on Claims 
3.7.4, 10.2.8, 15.1.2, 15.1.3 
Title to Work 
9.3.2, 9.3.3 
UNCOVERING AND CORRECTION OF 
WORK 
12 
Uncovering of Work 
12.1 
Unforeseen Conditions, Concealed or Unknown 
3.7.4, 8.3.1, 10.3 
Unit Prices 
7.3.3.2 
Use of Documents 
1.1.1, 1.5, 2.3.6, 3.12.6, 5.3 
Use of Site 
3.13, 6.1.1, 6.2.1 
Values, Schedule of 
9.2, 9.3.1 
Waiver of Claims by the Architect 
13.3.2 
Waiver of Claims by the Contractor 
9.10.5, 13.3.2 
Waiver of Claims by the Owner 
9.9.3, 9.10.3, 12.2.2.1, 13.3.2, 14.2.4 
Waiver of Consequential Damages 
14.2.4 
Waiver of Liens 
9.3, 9.10.2 
Waivers of Subrogation 
6.1.1, 11.3 
Warranty 
3.5, 4.2.9, 9.3.3, 9.8.4, 9.9.1, 9.10.2,  12.2.2, 15.1.2 
Weather Delays 
8.3, 15.1.6.2 
Work, Definition of 
1.1.3 
Written Consent 
1.5.2, 3.4.2, 3.7.4, 3.12.8, 3.14.2, 4.1.2, 9.3.2, 9.10.3, 
13.2, 13.3.2, 15.4.4.2 
Written Interpretations 
4.2.11, 4.2.12 
Written Orders 
1.1.1, 2.4, 3.9, 7, 8.2.2, 12.1, 12.2, 13.4.2, 14.3.1



DRAFT 

AIA Document A201™ – 2017. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017 
by The American Institute of Architects. All rights reserved. WARNING: This AIA®  Document is protected by U.S. Copyright Law and 
International Treaties. Unauthorized reproduction or distribution of this AIA®  Document, or any portion of it, may result in severe civil 
and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This draft was produced by AIA software at 
14:34:35 on 11/06/2017 under Order No.2224619413 which expires on 07/17/2018, and is not for resale. 
User Notes:  (1869310828) 

 
10 

 

ARTICLE 1   GENERAL PROVISIONS 
§ 1.1 Basic Definitions 
§ 1.1.1 The Contract Documents 
The Contract Documents are enumerated in the Agreement between the Owner and Contractor (hereinafter the 
Agreement) and consist of the Agreement, these General Conditions of the Contract for Construction, Drawings, 
Specifications, Addenda issued prior to execution of the Contract, other documents listed in the Agreement, and 
Modifications issued after execution of the Contract. A Modification is (1) a written amendment to the Contract 
signed by both parties, (2) a Change Order, (3) a Construction Change Directive, or (4) a written order for a minor 
change in the Work issued by the Architect. Unless specifically enumerated in the Agreement, the Contract 
Documents do not include the advertisement or invitation to bid, Instructions to Bidders, sample forms, other 
information furnished by the Owner in anticipation of receiving bids or proposals, the Contractor’s bid or proposal, 
or portions of Addenda relating to bidding or proposal requirements. 
 
§ 1.1.2 The Contract 
The Contract Documents form the Contract for Construction. The Contract represents the entire and integrated 
agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, either 
written or oral. The Contract may be amended or modified only by a Modification. The Contract Documents shall 
not be construed to create a contractual relationship of any kind (1) between the Contractor and the Architect or the 
Architect’s consultants, (2) between the Owner and a Subcontractor, supplier, or a Sub-subcontractor, (3) between 
the Owner and the Architect or the Architect’s consultants, or (4) between any persons or entities other than the 
Owner and the Contractor.  
 
§ 1.1.3 The Work 
The term “Work” means the construction and services required by, reasonably inferable from, and as necessary to 
produce the results intended by, the Contract Documents, whether completed or partially completed, and includes all 
other labor, materials, equipment, and services provided or to be provided by the Contractor to fulfill the 
Contractor’s obligations. The Work may constitute the whole or a part of the Project. 
 
§ 1.1.4 The Project 
The Project is the total construction of which the Work performed under the Contract Documents may be the whole 
or a part and which may include construction by the Owner and by Separate Contractors. 
 
§ 1.1.5 The Drawings 
The Drawings are the graphic and pictorial portions of the Contract Documents showing the design, location and 
dimensions of the Work, generally including plans, elevations, sections, details, schedules, and diagrams. 
 
§ 1.1.6 The Specifications 
The Specifications are that portion of the Contract Documents consisting of the written requirements for materials, 
equipment, systems, standards and workmanship for the Work, and performance of related services. 
 
§ 1.1.7 Instruments of Service 
Instruments of Service are representations, in any medium of expression now known or later developed, of the 
tangible and intangible creative work performed by the Architect and the Architect’s consultants under their 
respective professional services agreements. Instruments of Service may include, without limitation, studies, 
surveys, models, sketches, drawings, specifications, and other similar materials. 
 
§ 1.1.8 Initial Decision Maker 
The Initial Decision Maker is the person identified in the Agreement to render initial decisions on Claims in 
accordance with Section 15.2. The Initial Decision Maker shall not show partiality to the Owner or Contractor and 
shall not be liable for results of interpretations or decisions rendered in good faith. 
 
§ 1.2 Correlation and Intent of the Contract Documents 
§ 1.2.1 The intent of the Contract Documents is to include all items necessary for the proper execution and 
completion of the Work by the Contractor. The Contract Documents are complementary, and what is required by 
one shall be as binding as if required by all; performance by the Contractor shall be required only to the extent 
consistent with the Contract Documents and reasonably inferable from them as being necessary to produce the 
indicated results. If the Contractor discovers any inconsistency within or among parts of the Contract Documents, or 
between the Contract Documents and applicable standards, codes or ordinances, the Contractor shall promptly give 
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notice to the Owner and the Architect of such inconsistency and shall, unless otherwise instructed in writing by the 
Architect or the Owner, provide work or materials of the better quality, greater quantity, or that otherwise comply 
with applicable standards, codes or ordinances. 
 
§ 1.2.1.1 The invalidity of any provision of the Contract Documents shall not invalidate the Contract or its remaining 
provisions. If it is determined that any provision of the Contract Documents violates any law, or is otherwise invalid 
or unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and 
enforceable. In such case the Contract Documents shall be construed, to the fullest extent permitted by law, to give 
effect to the parties’ intentions and purposes in executing the Contract. 
 
§ 1.2.2 Organization of the Specifications into divisions, sections and articles, and arrangement of Drawings shall not 
control the Contractor in dividing the Work among Subcontractors or in establishing the extent of Work to be 
performed by any trade. 
 
§ 1.2.3 Unless otherwise stated in the Contract Documents, words that have well-known technical or construction 
industry meanings are used in the Contract Documents in accordance with such recognized meanings. 
 
§ 1.3 Capitalization 
Terms capitalized in these General Conditions include those that are (1) specifically defined, (2) the titles of 
numbered articles, or (3) the titles of other documents published by the American Institute of Architects. 
 
§ 1.4 Interpretation 
In the interest of brevity the Contract Documents frequently omit modifying words such as “all” and “any” and 
articles such as “the” and “an,” but the fact that a modifier or an article is absent from one statement and appears in 
another is not intended to affect the interpretation of either statement. 
 
§ 1.5 Ownership and Use of Drawings, Specifications, and Other Instruments of Service 
§ 1.5.1 The Contractor, Subcontractors, Sub-subcontractors, and suppliers shall not own or claim a copyright in the 
Instruments of Service. Submittal or distribution to meet official regulatory requirements or for other purposes in 
connection with the Project is not to be construed as publication in derogation of the reserved rights of the owner of 
such Instruments of Service. 
 
§ 1.5.2 The Contractor, Subcontractors, Sub-subcontractors, and suppliers are authorized to use and reproduce the 
Instruments of Service provided to them, subject to any protocols established pursuant to Sections 1.7 and 1.8, solely 
and exclusively for execution of the Work. All copies made under this authorization shall bear the copyright notice, 
if any, shown on the Instruments of Service. The Contractor, Subcontractors, Sub-subcontractors, and suppliers may 
not use the Instruments of Service on other projects or for additions to the Project outside the scope of the Work 
without the specific written consent of the Owner, Architect, and the Architect’s consultants. 
 
§ 1.6 Notice 
§ 1.6.1 Except as otherwise provided in Section 1.6.2, where the Contract Documents require one party to notify or 
give notice to the other party, such notice shall be provided in writing to the designated representative of the party to 
whom the notice is addressed and shall be deemed to have been duly served if delivered in person, by mail, by 
courier, or by electronic transmission if a method for electronic transmission is set forth in the Agreement. 
 
§ 1.6.2 Notice of Claims as provided in Section 15.1.3 shall be provided in writing and shall be deemed to have been 
duly served only if delivered to the designated representative of the party to whom the notice is addressed by 
certified or registered mail, or by courier providing proof of delivery. 
 
§ 1.7 Digital Data Use and Transmission 
The parties shall agree upon protocols governing the transmission and use of Instruments of Service or any other 
information or documentation in digital form. The parties may use AIA Document E203™–2013, Building 
Information Modeling and Digital Data Exhibit, to establish the protocols for the development, use, transmission, 
and exchange of digital data. 
 
§ 1.8 Building Information Models Use and Reliance 
Any use of, or reliance on, all or a portion of a building information model without agreement to protocols 
governing the use of, and reliance on, the information contained in the model and without having those protocols set 
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forth in AIA Document E203™–2013, Building Information Modeling and Digital Data Exhibit, and the requisite 
AIA Document G202™–2013, Project Building Information Modeling Protocol Form, shall be at the using or 
relying party’s sole risk and without liability to the other party and its contractors or consultants, the authors of, or 
contributors to, the building information model, and each of their agents and employees. 
 
ARTICLE 2   OWNER 
§ 2.1 General 
§ 2.1.1 The Owner is the person or entity identified as such in the Agreement and is referred to throughout the 
Contract Documents as if singular in number. The Owner’s representative shall be the person designated as such in 
the Agreement, or a successor to such person designated by the Owner in writing from time to time, which person 
shall have express authority to bind the Owner with respect to all matters requiring the Owner’s approval or 
authorization, subject to such limitations as Owner may specify in writing to Contractor from time to time. Any 
action taken on Owner’s behalf other than by the representative so designated by Owner will not be binding upon 
the Owner.  The Architect does not have such authority. The term “Owner” means the Owner or the Owner’s 
authorized representative. 
 
§ 2.1.2 Intentionally Omitted. 
 
§ 2.2 Evidence of the Owner’s Financial Arrangements 
§ 2.2.1 Prior to commencement of the Work, upon written request by the Contractor, the Owner shall furnish to the 
Contractor reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s obligations 
under the Contract. If such evidence is so requested, the Contractor shall have no obligation to commence the Work 
until the Owner provides such evidence. 
 
§ 2.2.2 Intentionally Omitted. 
 
§ 2.2.3 After the Owner furnishes evidence of financial arrangements under this Section 2.2, the Owner shall not 
materially vary such financial arrangements without prior notice to the Contractor. 
 
§ 2.2.4 Where the Owner has designated information furnished under this Section 2.2 as “confidential,” the 
Contractor shall keep the information confidential and shall not disclose it to any other person. However, the 
Contractor may disclose “confidential” information, after seven (7) days’ notice to the Owner, where disclosure is 
required by law, including a subpoena or other form of compulsory legal process issued by a court or governmental 
entity, or by court or arbitrator(s) order. The Contractor may also disclose “confidential” information to its 
employees, consultants, sureties, Subcontractors and their employees, Sub-subcontractors, and others who need to 
know the content of such information solely and exclusively for the Project and who agree to maintain the 
confidentiality of such information. 
 
§ 2.3 Information and Services Required of the Owner 
§ 2.3.1 Except for permits, related fees and filings that are the responsibility of the Contractor under the Contract 
Documents, including those required under Section 3.7.1, the Owner shall secure, file and pay for necessary 
approvals, easements, assessments and charges required for construction, use or occupancy of permanent structures 
or for permanent changes in existing facilities. 
 
§ 2.3.2 The Owner shall retain an architect lawfully licensed to practice architecture, or an entity lawfully practicing 
architecture, in the jurisdiction where the Project is located. That person or entity is identified as the Architect in the 
Agreement and is referred to throughout the Contract Documents as if singular in number. 
 
§ 2.3.3 If the employment of the Architect terminates, the Owner shall employ a successor, provided the services of 
the Architect are still needed for the Project at the time of termination.  
 
§ 2.3.4 The Owner shall furnish surveys describing physical characteristics, legal limitations and utility locations for 
the site of the Project. The Contractor acknowledges that utilities, if/where shown on the plans, are at approximate 
locations.  These locations are subject to possible errors in the source of information and errors in transcription.  The 
Contractor shall make certain of the exact location of all mains, ducts, poles, and services prior to excavation. The 
Contractor shall exercise proper precautions relating to the safe performance of the Work. Any data provided by the 
Owner to the Contractor concerning the physical characteristics or measurements of the components that comprise 
the Project site; access to the Project site or staging and storing at the Project site; present obstructions and 
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conditions of structures on or near the Project site; locations and depths of sewers, conduits, pipes, and gas lines on 
or near the Project site; positions of sidewalks, curbs and pavements on or near the Project site and other data 
concerning the conditions of the Project site and its surroundings (collectively, “Site Data”), have been obtained 
from sources the Owner believes to be reliable.  Accuracy of the Site Data, however, is not guaranteed and is 
furnished solely for accommodation of the Contractor.   
 
§ 2.3.5 The Owner shall furnish information or services required of the Owner by the Contract Documents with 
reasonable promptness. The Owner shall furnish such information and services with reasonable promptness after 
receiving the Contractor’s written request for such information or services. 
 
§ 2.3.6 Unless otherwise provided in the Contract Documents, the Owner shall furnish to the Contractor one copy of 
the Contract Documents for purposes of making reproductions pursuant to Section 1.5.2. 
 
§ 2.4 Owner’s Right to Stop the Work 
If the Contractor fails to correct Work that is not in accordance with the requirements of the Contract Documents as 
required by Section 12.2 or repeatedly fails to carry out Work in accordance with the Contract Documents, the 
Owner may issue a written order to the Contractor to stop the Work, or any portion thereof, until the cause for such 
order has been eliminated; however, the right of the Owner to stop the Work shall not give rise to a duty on the part 
of the Owner to exercise this right for the benefit of the Contractor or any other person or entity, except to the extent 
required by Section 6.1.3. 
 
§ 2.5 Owner’s Right to Carry Out the Work 
If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails 
within a five (5) day period after receipt of notice from the Owner to commence and continue correction of such 
default or neglect, and all deficiencies in the Work arising therefrom, with diligence and promptness, the Owner 
may, without prejudice to other remedies the Owner may have, correct such default or neglect and the deficiencies 
in the Work arising therefrom. In such case an appropriate Change Order shall be issued deducting from payments 
then or thereafter due the Contractor the Owner’s cost of correcting the default or neglect and the deficiencies in the 
Work arising therefrom, including, without limitation, expenses, attorneys’ fees, and compensation for the 
Architect’s additional services made necessary by such default, neglect, failure and deficiencies. The Contractor 
shall also be responsible for all of Owner’s other costs, damages, delays, and associated impacts arising in the event 
that the Owner exercises its rights under this Section 2.5. The Architect may, pursuant to Section 9.5.1, withhold or 
nullify a Certificate for Payment in whole or in part, to the extent necessary to pay the Owner the amounts due under 
this Section 2.5.  If current and future payments are not sufficient to cover such amounts, the Contractor shall pay 
the difference to the Owner. If the Contractor disagrees with the actions of the Owner or the Architect, or the 
amounts claimed as costs to the Owner, the Contractor may file a Claim pursuant to Article 15. The right of the 
Owner to carry out the Work pursuant to this Section 2.5 shall not give rise to any duties on the part of the Owner to 
exercise this right for the benefit of the Contractor or any other person or entity. In performing any work pursuant to 
this Section 2.5, the Owner shall have the right to take possession of the site and of all materials, equipment, tools, 
and construction equipment and machinery thereon owned by the Contractor or any Subcontractor. 
 
§ 2.6 ADDITIONAL RIGHTS 
§ 2.6.1  The rights stated in this Article 2 shall be in addition to, and not in limitation of, any other rights of the 
Owner provided in the Contract Documents, or as may be available to the Owner at law or in equity.  
 
ARTICLE 3   CONTRACTOR 
§ 3.1 General 
§ 3.1.1 The Contractor is the person or entity identified as such in the Agreement and is referred to throughout the 
Contract Documents as if singular in number. The Contractor, Subcontractors and Sub-subcontractors shall be 
lawfully licensed to the extent and as required in the jurisdiction where the Project is located. The Contractor shall 
designate in writing a representative who shall have express authority to bind the Contractor with respect to all 
matters under this Contract. The term “Contractor” means the Contractor or the Contractor’s authorized 
representative. 
 
§ 3.1.2 The Contractor shall perform the Work in accordance with the Contract Documents. 
§ 3.1.2.1 Unless explicit quality or standards for materials or workmanship are established in the Contract Documents 
for any portion of the Work, the Contractor shall perform such Work in a good and workman like manner, in a 
manner of good quality for the intended use, and consistent with the quality of the surrounding Work and of the 
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construction of the Project generally. 
  
§ 3.1.2.2 All manufactured articles, materials and equipment shall be applied, installed, connected, erected, used, 
cleaned and conditioned in accordance with the manufacturer’s written or printed directions and instructions unless 
otherwise specifically indicated in the Contract Documents. 
 
§ 3.1.3 The Contractor shall not be relieved of its obligations to perform the Work in accordance with the Contract 
Documents either by activities or duties of the Architect in the Architect’s administration of the Contract, or by tests, 
inspections or approvals required or performed by persons or entities other than the Contractor. 
 
§ 3.1.4 The Contractor shall comply, and shall cause Subcontractors, Sub-subcontractors and suppliers to comply, 
with all accounting procedures and record retention policies reasonably requested by the Owner. 
 
§ 3.1.5   NONRESIDENT CONTRACTOR 
If the Contractor is a "nonresident contractor" as defined in Section 12-430(7)(A) of the Connecticut General 
Statutes, as revised, the Contractor shall provide evidence to the Owner prior to commencement of the Work that 
Contractor  has complied fully with the provisions of Section 12-430(7). The Contractor is hereby notified that, if 
any subcontractor or supplier performing any part of the Work under the Contract Documents is a nonresident 
unverified contractor, the Contractor will withhold 5% of all payments to such subcontractor or supplier unless and 
until such subcontractor or supplier provides to the Contractor a Certificate of Compliance issued by the Connecticut 
Department of Revenue Services as defined in the Connecticut General Statutes §12-430(7).  A nonresident 
unverified contractor is a contractor without an office in the State of Connecticut that is continuously maintained, 
occupied and used by the contractor’s regular employees regularly in attendance to carry on the contractor’s 
business in the contractor’s own name and which contractor has not been verified pursuant to  the requirements of 
the Connecticut Department of Revenue Services. The amount withheld pursuant to CGS §12-430(7) shall be in 
addition to, and not in lieu of, the retainage held by the Contractor under its subcontract with the subcontractor or 
supplier. 
   
§ 3.1.6 Notwithstanding anything to the contrary in the Contract Documents, the Contractor shall attend such 
meetings and site-visits, and make such submissions, as are necessary to comply with applicable Legal 
Requirements. 
 
§ 3.1.7  Nondiscrimination   
§ 3.1.7.1 The Contractor agrees and warrants that in the fulfillment of the Contract it will not discriminate or permit 
discrimination against any person or group of persons on the grounds of race, color, religious creed, age, sex, gender 
identity or expression, marital status, national origin, ancestry, present or past history of mental disability, 
intellectual disability, learning disability, physical disability, including, but not limited to, blindness or status as a 
veteran except as permitted by law in the case of a bona fide occupational qualification or need. The Contractor shall 
provide the Connecticut Human Rights and Opportunities Commission with such information requested by the 
Commission concerning the employment practices and procedures of the Contractor. 
 
§ 3.1.7.2 By execution of the Contract, the Contractor confirms that it and its Subcontractors are Affirmative 
Action/Equal Opportunity Employers.  
 
§ 3.1.7.3 In addition, if the Project is funded in whole or in part by the State of Connecticut (or any of its Agencies, 
as defined in the Agreement), the requirements of this Section 3.1.7.3 below shall apply: 
 
§ 3.1.7.3.1  Pursuant to the requirements of CGS §4a-60: 
(a)(1) The Contractor agrees and warrants that in the performance of the Contract the Contractor will not 
discriminate or permit discrimination against any person or group of persons on the grounds of race, color, religious 
creed, age, marital status, national origin, ancestry, sex, gender identity or expression, status as a veteran, intellectual 
disability, mental disability or physical disability, including, but not limited to, blindness, unless it is shown by such 
Contractor that such disability prevents performance of the work involved, in any manner prohibited by the laws of 
the United States or of the state of Connecticut; and the Contractor further agrees to take affirmative action to ensure 
that applicants with job-related qualifications are employed and that employees are treated when employed without 
regard to their race, color, religious creed, age, marital status, national origin, ancestry, sex, gender identity or 
expression, status as a veteran, intellectual disability, mental disability or physical disability, including, but not 
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limited to, blindness, unless it is shown by such contractor that such disability prevents performance of the work 
involved; 
 
(2) The Contractor agrees, in all solicitations or advertisements for employees placed by or on behalf of the 
Contractor, to state that it is an "affirmative action-equal opportunity employer" in accordance with regulations 
adopted by the Commission on Human Rights and Opportunities; 
 
(3) The Contractor agrees to provide each labor union or representative of workers with which such contractor has a 
collective bargaining agreement or other contract or understanding and each vendor with which such contractor has 
a contract or understanding, a notice to be provided by the Commission on Human Rights and Opportunities 
advising the labor union or workers’ representative of the contractor’s commitments under this section, and to post 
copies of the notice in conspicuous places available to employees and applicants for employment; 
 
(4) The Contractor agrees to comply with each provision of this section and sections 46a-68e and 46a-68f and with 
each regulation or relevant order issued by said commission pursuant to sections 46a-56, 46a-68e, 46a-68f and 46a-
86; and 
 
(5) The Contractor agrees to provide the Commission on Human Rights and Opportunities with such information 
requested by the commission, and permit access to pertinent books, records and accounts, concerning the 
employment practices and procedures of the contractor as relate to the provisions of this section and section 46a-56. 
 
(b) If the Contract is a public works contract, municipal public works contract or contract for a quasi-public agency 
project, the Contractor agrees and warrants that he or she will make good faith efforts to employ minority business 
enterprises as subcontractors and suppliers of materials on such public works or quasi-public agency project. 
 
(c) The Contractor shall include the provisions of subsections (a) and (b) of this section in every subcontract or 
purchase order entered into in order to fulfill any obligation of a contract with the state, and in every subcontract 
entered into in order to fulfill any obligation of a municipal public works contract or contract for a quasi-public 
agency project, and such provisions shall be binding on a subcontractor, vendor or manufacturer, unless exempted 
by regulations or orders of the Commission on Human Rights and Opportunities. The Contractor shall take such 
action with respect to any such subcontract or purchase order as the commission may direct as a means of enforcing 
such provisions, including sanctions for noncompliance in accordance with section 46a-56; provided, if such 
Contractor becomes involved in, or is threatened with, litigation with a subcontractor or vendor as a result of such 
direction by the commission regarding a state contract, the Contractor may request the state of Connecticut to enter 
into any such litigation or negotiation prior thereto to protect the interests of the state and the state may so enter. 
 
§ 3.1.7.3.2 Pursuant to the requirements of CGS §4a-60a:  
(a)(1) The Contactor agrees and warrants that in the performance of the Contract the Contractor will not discriminate 
or permit discrimination against any person or group of persons on the grounds of sexual orientation, in any manner 
prohibited by the laws of the United States or of the state of Connecticut, and that employees are treated when 
employed without regard to their sexual orientation; 
 
(2) The Contractor agrees to provide each labor union or representative of workers with which such Contractor has a 
collective bargaining agreement or other contract or understanding and each vendor with which the Contractor has a 
contract or understanding, a notice to be provided by the Commission on Human Rights and Opportunities advising 
the labor union or workers' representative of the Contractor’s commitments under Connecticut General Statutes §4a-
60a, and to post copies of the notice in conspicuous places available to employees and applicants for employment; 
 
(3) The Contractor agrees to comply with each provision of Connecticut General Statutes §4a-60a and with each 
regulation or relevant order issued by said Commission on Human Rights and Opportunities pursuant to Connecticut 
General Statutes §46a-56; and 
 
(4) The Contractor agrees to provide the Commission on Human Rights and Opportunities with such information 
requested by the commission, and permit access to pertinent books, records and accounts, concerning the 
employment practices and procedures of the Contractor which relate to the provisions of Connecticut General 
Statutes §4a-60a and Connecticut General Statutes §46a-56. 
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(b) The Contractor shall include the provisions of subsection (a) of this section in every subcontract or purchase 
order entered into in order to fulfill any obligation of a contract with the state, and in every subcontract entered into 
in order to fulfill any obligation of a municipal public works contractor contract for a quasi-public agency project, 
and such provisions shall be binding on a subcontractor, vendor or manufacturer unless exempted by regulations or 
orders of the Commission on Human Rights and Opportunities. The Contractor shall take such action with respect to 
any such subcontract or purchase order as the commission may direct as a means of enforcing such provisions, 
including sanctions for noncompliance in accordance with section 46a-56; provided, if such contractor becomes 
involved in, or is threatened with, litigation with a subcontractor or vendor as a result of such direction by the 
commission regarding a state contract, the Contractor may request the state of Connecticut to enter into any such 
litigation or negotiation prior thereto to protect the interests of the state and the state may so enter. 
 
(c)  The Contractor agrees to comply with the regulations referred to in this Section 3.1.7 as they exist on the date of 
this Contract and as they may be adopted or amended from time to time  during the term of this Contract and any 
amendments thereto. 

§ 3.2 Review of Contract Documents and Field Conditions by Contractor 
§ 3.2.1 Execution of the Contract by the Contractor is a representation that the Contractor has (i) visited the site, 
become generally familiar with local conditions under which the Work is to be performed, and correlated personal 
observations with requirements of the Contract Documents, and (ii) evaluated and satisfied itself and  will cause its 
Subcontractors to satisfy themselves as to the conditions and limitations under which the Work is to be performed, 
including, without limitation (1) the location, condition, layout and physical conditions of the Project site and 
surrounding areas, (2) generally prevailing climatic conditions, (3) anticipated labor supply and costs, (4) anticipated 
availability and costs of materials, tools and equipment, and (5) except as provided in Section 10.3, and subject to 
the provisions of Section 3.7.4, anticipated soil and subsurface conditions of the Project site. The Owner shall not be 
required to pay any amount, including any increase in the Contract Sum, or make any adjustment in the Contract 
Time in connection with any failure by the Contractor or any Subcontractor to comply with the requirements of this 
Section.  The provisions of this Section 3.2.1 shall not be construed to limit the investigative and review 
responsibilities of the Contractor under any other provisions of the Contract Documents. 
 
§ 3.2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the 
Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as 
the information furnished by the Owner pursuant to Section 2.3.4, shall take field measurements of any existing 
conditions related to that portion of the Work, and shall observe any conditions at the site affecting it. These 
obligations are for the purpose of facilitating coordination and construction by the Contractor and are not for the 
purpose of discovering errors, omissions, or inconsistencies in the Contract Documents; however, the Contractor 
shall promptly report to the Architect any errors, inconsistencies or omissions discovered by or made known to the 
Contractor as a request for information in such form as the Architect may require. It is recognized that the 
Contractor’s review is made in the Contractor’s capacity as a contractor and not as a licensed design professional, 
unless otherwise specifically provided in the Contract Documents. 
 
§ 3.2.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with applicable 
laws, statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Contractor 
shall promptly report to the Architect any nonconformity discovered by or made known to the Contractor as a 
request for information in such form as the Architect may require. 
 
§ 3.2.4 If the Contractor believes that additional cost or time is involved because of clarifications or instructions the 
Architect issues in response to the Contractor’s notices or requests for information pursuant to Sections 3.2.2 or 
3.2.3, the Contractor shall submit Claims as provided in Article 15. If the Contractor fails to perform the obligations 
of Sections 3.2.2 or 3.2.3, the Contractor shall pay such costs and damages to the Owner as would have been 
avoided if the Contractor had performed such obligations and the Contractor shall be responsible for associated 
delays and impacts. If the Contractor performs those obligations, the Contractor shall not be liable to the Owner or 
Architect for damages resulting from errors, inconsistencies or omissions in the Contract Documents, for differences 
between field measurements or conditions and the Contract Documents, or for nonconformities of the Contract 
Documents to applicable laws, statutes, ordinances, codes, rules and regulations, and lawful orders of public 
authorities. 
 
§ 3.2.5 If the Contractor fails to fulfill its obligations to report to the Architect or Owner under this Article 3, such 
failure shall preclude the Contractor from any subsequent Claim arising from, or relating to the factors giving rise to 
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the Contractor’s obligation to make such report. 
  
§ 3.2.6 The Owner assumes no contractual liability or responsibility for the physical condition or safety of the 
Project site or of any improvements thereon.  Except as set forth in Section 10.3, the Contractor shall be solely 
responsible for providing safe conditions for the performance of the Work. 
  
§ 3.2.7 The Contractor shall give the Architect notice of any additional Drawings, Specification or instructions 
required to define the Work in greater detail, or to permit the proper progress of the Work. Requests for such 
information shall be made by the Contractor sufficiently in advance of the time such information is needed by the 
Contractor so as to permit the Architect a reasonable time for responding to such requests without affecting the 
progress of the Work. 
  
§ 3.2.8 The execution of the Contract shall constitute: 
  
§ 3.2.8.1 A representation by the Contractor that the Contractor has carefully reviewed the Contract Documents, and 
that the Contract Documents are sufficiently detailed and complete to permit the Contractor, (i) to complete the 
Project for an amount not in excess of the Contract Sum; and (ii) complete the Work within the Contract Time and 
in accordance with the Contract Documents and all applicable Legal Requirements (as defined in Section 3.7.2). The 
Contractor shall not perform any construction activity it knows constitutes a recognized error, inconsistency or 
omission. If the Contractor performs any construction activity knowing it involves a recognized error, inconsistency 
or omission in the Contract Documents without reporting the error, inconsistency or omission to the Architect, the 
Contractor shall assume appropriate responsibility for such performance and shall bear an appropriate amount of the 
costs of correction. 
  
§ 3.2.8.2 A certification by the Contractor that it has taken all steps necessary to ascertain the nature and location of 
the Work, and the general and reasonably observable conditions which can or may affect the Work and/or the cost 
thereof. Failure by the Contractor to fully acquaint itself with conditions which may affect the Work and/or the cost 
thereof, including, but not limited to, conditions relating to transportation, handling, storage of materials, availability 
of labor, water, other known projects in the region, applicable provisions of law, and the character and availability of 
equipment and facilities needed preliminary to and during the prosecution the Work, shall not relieve the Contractor 
of its responsibilities under the Contract Documents and shall not constitute a basis for extension of the Contract 
Time or any increase in the Contract Sum. Owner assumes no responsibility for any representations concerning 
conditions made by any of its officers, or employees or representatives, prior to the execution of the Contract, unless 
such representations are expressly stated in the Contract Documents.   
 
§ 3.3 Supervision and Construction Procedures 
§ 3.3.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skill and attention. The 
Contractor shall be solely responsible for, and have control over, construction means, methods, techniques, 
sequences, and procedures, and for coordinating all portions of the Work under the Contract. If the Contract 
Documents give specific instructions concerning construction means, methods, techniques, sequences, or 
procedures, the Contractor shall evaluate the jobsite safety thereof and shall be solely responsible for the jobsite 
safety of such means, methods, techniques, sequences, or procedures. If the Contractor determines that such means, 
methods, techniques, sequences or procedures may not be safe, the Contractor shall give timely notice to the Owner 
and Architect, and shall propose alternative means, methods, techniques, sequences, or procedures. The Architect 
shall evaluate the proposed alternative solely for conformance with the design intent for the completed construction. 
Unless the Architect objects to the Contractor’s proposed alternative, the Contractor shall perform the Work using 
its alternative means, methods, techniques, sequences, or procedures. In no event shall the Contractor employ 
construction means, methods, techniques, sequences or procedures that violate (1) requirements of any warranties 
applicable to the Work; or (2) any Legal Requirements. 
 
§ 3.3.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor’s employees, 
Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for, or 
on behalf of, the Contractor or any of its Subcontractors. 
 
§ 3.3.3 The Contractor shall be responsible for inspection of portions of Work already performed to determine that 
such portions are in proper condition to receive subsequent Work. 
 
§ 3.3.4 The Contractor shall furnish sufficient forces, plant and equipment as may be necessary to insure the progress 
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of the Work in accordance with the Construction Schedule. If, in the opinion of the Owner, the Contractor has fallen 
behind the Construction Schedule, the Contractor shall submit its proposal demonstrating the manner in which the 
desired rate of progress may be achieved and Contractor shall take such steps as may be necessary to meet the 
Construction Schedule. Unless the Contractor has fallen behind schedule due to delays which entitle Contractor to 
an adjustment in the Contract Time in accordance with the terms and conditions of the Contract Documents, the 
taking of such steps shall be at the sole costs and expense of the Contractor.  It shall be the responsibility of the 
Contractor to maintain its schedule so as not to delay the progress of the Work or the scheduled work of Separate 
Contractors. 
  
§ 3.3.5 Contractor’s coordination of  Work shall include, without limitation, review of all shop drawings (including, 
without limitation, architectural, civil, structural, mechanical, and electrical shop drawings) submitted by 
Subcontractors for various trades or subdivisions of work, as indicated by Contractor's approval in accordance with 
Section 3.12. 
  
§ 3.3.6 The Contractor shall be solely responsible for properly laying out the Work, and for all lines, elevations and 
measurements for all of the Work. Contractor shall verify the figures shown on the Drawings before laying out the 
Work and will be responsible for any errors or inaccuracies resulting from Contractor’s failure to do so. In the event 
that the Contractor shall, while laying out the Work, become aware of: (1) any conflicts between (a) the Drawings, 
the Specifications or any Modification to the Drawings or the Specifications and (b) the actual layout of the Work, 
or (2) any conflicts or inconsistencies in the Drawings, the Specifications or any Modification to the Drawings or the 
Specifications themselves, Contractor shall promptly notify the Architect. If the Contractor proceeds without the 
Architect’s clarification and instruction on the matter, the Contractor shall proceed at Contractor’s own risk. 
 
§ 3.4 Labor and Materials 
§ 3.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor, 
materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other 
facilities and services necessary for proper execution and completion of the Work, whether temporary or permanent 
and whether or not incorporated or to be incorporated in the Work. 
 
§ 3.4.2 Except in the case of minor changes in the Work approved by the Architect in accordance with Section 3.12.8 
or ordered by the Architect in accordance with Section 7.4, the Contractor may make substitutions only with the 
consent of the Owner, after evaluation by the Architect and in accordance with a Change Order or Construction 
Change Directive. 
 
§ 3.4.3 All labor shall be performed by workmen skilled in their respective trades, and workmanship shall be of good 
quality so that first class work in accordance with the standards of construction set forth in the Contract Documents 
and the Contractor’s Standard of Care will be achieved. The Contractor shall enforce strict discipline and good order 
among the Contractor’s employees and other persons carrying out the Work. The Contractor shall not permit 
employment of unfit persons or persons not properly skilled in tasks assigned to them. 
 
§ 3.4.3.1 As required under Section 31-53 of the Connecticut General Statutes, the wages paid on an hourly basis to 
any person performing the work of any mechanic, laborer or worker on the work herein contracted to be done and 
the amount of payment or contribution paid or payable on behalf of each such person to any employee welfare fund, 
as defined in subsection (i) of Section 31-53 of the Connecticut General Statutes shall be at a rate equal to the rate 
customary or prevailing for the same work in the same trade or occupation in the town in which such public works 
project is being constructed.  Any contractor who is not obligated by agreement to make such payment or 
contribution on behalf of such persons to any such employee welfare fund shall pay to each mechanic, laborer or 
worker as part of such person’s wages the amount of payment or contribution for such person’s classification on 
each pay day. 
 
§ 3.4.3.2 As required under Section 31-53b of the Connecticut General Statutes, the Contractor shall furnish proof, 
and shall cause its Subcontractors to furnish proof, with the weekly certified payroll form for the first week each 
employee begins work on the Project that any person performing the work of a mechanic, laborer or worker pursuant 
to the classifications of labor under section 31-53 on the Project, pursuant to the Contract, has completed a course of 
at least ten hours in duration in construction safety and health approved by the federal Occupational Safety and 
Health Administration or, has completed a new miner training program approved by the Federal Mine Safety and 
Health Administration in accordance with 30 CFR 46 or, in the case of telecommunications employees, has 
completed at least ten hours of training in accordance with 29 CFR 1910.268, and that any plumber or electrician 
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subject to the continuing education requirements of section 20-334d, who has completed a course of at least ten 
hours in duration in construction safety and health approved by the federal Occupational Safety and Health 
Administration five or more years prior to the date such electrician or plumber begins work on the Project, has 
completed a supplemental refresher training course of at least four hours in duration in construction safety and 
health taught by a federal Occupational Safety and Health Administration authorized trainer. 
 
§ 3.4.3.3 To the extent consistent with any provision regarding residence requirements contained in a collective 
bargaining agreement to which the Contractor is a party, in the employment of labor to perform the work specified 
herein, preference shall be given to citizens of the United States, who are, and continuously for at least three months 
prior to the date hereof have been, residents of the labor market area, as established by the Labor Commissioner, in 
which such work is to be done, and if no such qualified person is available, then to citizens who have continuously 
resided in the county in which the work is to be performed for at least three months prior to the date hereof, and then 
to citizens of the state who have continuously resided in the state at least three months prior to the date hereof. 
 
§ 3.4.4  If the Contractor desires to substitute a product or method in lieu of what has been specified or shown in the 
Contract Documents, the Contractor may propose to do so in a written request delivered to the Architect and the 
Owner setting forth the following: 

.1    Full explanation of the proposed substitution and submittal of all supporting data including technical 
information, catalog cuts, warranties, test results, installation instructions, operating procedures, and 
other like information necessary for a complete evaluation of the substitution and relevant materials 
prepared as part of pre-construction services.  

.2    Reasons why the substitution is advantageous and necessary, including the benefits to the Owner and 
the Work in the event the substitution is acceptable. 

.3     The adjustment, if any, in the Contract Sum, in the event the substitution is acceptable. 

.4     The adjustment, if any, in the Contract Time and any milestone dates in the event the substitution is 
acceptable. 

.5     The Contractor shall submit a written request for any substitution, together with complete 
substantiating data and information, to the Architect and the Owner not later than thirty (30) days 
prior to the time that such substitute product or method would be incorporated into the Work. No 
substitution shall be made by the Contractor, or considered or approved by the Architect or the 
Owner, without the Contractor’s submittal of a written request with respect to such substitution as 
provided above. The Contractor may make a substitution only: (1) upon the written approval of the 
Architect and the Owner of such written request therefor after evaluation by them of such request and 
all accompanying data and information; and (2) in accordance with a Change Order. 

.6       Any written request for a substitution by the Contractor shall be a representation by the Contractor to 
the Owner that: (1) the Contractor has investigated the product or method proposed to be substituted 
and found it to be equivalent to or better than the product or method specified in the Contract 
Documents, (2) except to the extent otherwise expressly stated in such request, the Contractor is 
waiving any Claim for additional costs related to such substitution; (3) the Contractor will provide the 
same warranty for the substitution that the Contractor would for that specified; (4) the substitution 
will not entail changes in detail and construction of related Work; and (5) the Contractor shall 
coordinate the installation of the accepted substitution, making such changes as may be required for 
the Work to be complete in all respects. 

  
§ 3.4.5 Notwithstanding the fact that the Contract Documents may specify a particular brand or make of material or 
equipment “or equal”, if the Contractor elects to utilize “equal” materials or equipment rather than the specified 
materials or equipment,  the “equal” materials or equipment will be subject to the prior written approval of the 
Owner. 

 
§ 3.5 Warranty 
§ 3.5.1 The Contractor warrants to the Owner and Architect that materials and equipment furnished under the 
Contract will be of good quality and new unless the Contract Documents require or permit otherwise. The 
Contractor further warrants that the Work will conform to the requirements of the Contract Documents and will be 
free from defects, except for those inherent in the quality of the Work the Contract Documents require or permit. 
Work, materials, or equipment not conforming to these requirements may be considered defective. The Contractor’s 
warranty excludes remedy for damage or defect caused by abuse, alterations to the Work not executed by or on 
behalf of the Contractor, improper or insufficient maintenance, improper operation, or normal wear and tear and 
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normal usage. If required by the Architect, the Contractor shall furnish satisfactory evidence as to the kind and 
quality of materials and equipment. 
 
§ 3.5.2 The Contractor shall procure and assign to the Owner at the time of Substantial Completion of the Work any 
and all Subcontractor, manufacturer and supplier warranties relating to any materials and labor used in the Work. 
Such warranties shall supplement the warranties provided by the Contractor in Section 3.5.1. All material, 
equipment, or other special warranties required by the Contract Documents shall be issued in the name of the 
Owner, or shall be transferable to the Owner, and shall commence in accordance with Section 9.8.4. 
 
§ 3.5.3 Substitutions not properly approved and authorized and work, materials or equipment which fail to perform 
under the proper use and normal wear for intended purposes shall be considered defective. If required by the 
Architect or the Owner, the Contractor shall furnish satisfactory evidence as to the kind and quality of materials and 
equipment to be incorporated in the Work.  
 
§ 3.5.4 The Contractor further agrees that each Subcontract shall contain a warranty of the portion of the Work 
performed thereunder in the same form as the above stated warranty of Contractor. Included in said warranty shall 
be the statement that it shall be enforceable directly by the Owner, if the Owner so elects. The warranty of any 
Subcontractor shall not relieve the Contractor of its warranty as set forth above and the Owner may look to the 
Contractor, directly, and in the first instance to correct any defects in the Work. 
 
§ 3.5.6 The representations and warranties under this Section 3.5 shall be in addition to, and not a substitute for, any 
other rights of the Owner under the Contract Documents or existing in law or equity. 
 
§ 3.5.7 The representations and warranties set forth in this Section 3.5 shall survive final payment and termination of 
the Contract. 
 
§ 3.6 Taxes 
The Owner is tax exempt as regards sales, consumer, use and similar taxes and the Contract Sum shall not include 
any such taxes.  
 
§ 3.7 Permits, Fees, Notices and Compliance with Laws 
§ 3.7.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for the building 
permit as well as for other permits, fees, licenses, certifications and inspections by government agencies necessary 
for proper execution and completion of the Work that are customarily secured after execution of the Contract and  
required by applicable Legal Requirements as of the effective date of this Contract. The Contractor shall provide the 
Owner and Architect with reproductions of all permits, licenses, permissions, certifications and receipts for 
payments and, upon submission of the final Application for Payment, shall deliver all originals of such documents to 
the Owner with copies to the Architect.  Notwithstanding the foregoing, the fee for the building permit will be 
waived and shall not be included in the Contract Sum. 
 
§ 3.7.2 The Contractor shall comply with, be responsible for performance of the Work in accordance with, and give 
notices required by all applicable local, state and federal laws, statutes, ordinances, codes, building codes, rules, 
regulations, permits, and orders enacted, promulgated, issued or ordered by any governmental body or public or 
quasi-public authority having jurisdiction over the Work, the Contractor and/ or the site of the Project (collectively, 
the "Legal Requirements").  Legal Requirements shall include, without limitation, those relating to equal 
opportunity, labor, wages and employment.  
 
§ 3.7.3 If the Contractor performs Work knowing it to be contrary to applicable Legal Requirements, the Contractor 
shall assume appropriate responsibility for such Work and shall bear the costs attributable to correction. 
 
§ 3.7.4 Concealed or Unknown Conditions 
If the Contractor encounters conditions at the site that are (1) subsurface or otherwise concealed physical conditions 
that differ materially from those indicated in the Contract Documents or (2) unknown physical conditions of an 
unusual nature that differ materially from those ordinarily found to exist and generally recognized as inherent in 
construction activities of the character provided for in the Contract Documents, the Contractor shall promptly 
provide notice to the Owner and the Architect before conditions are disturbed and in no event later than fourteen 
(14) days after first observance of the conditions. The Architect will promptly investigate such conditions and, if the 
Architect determines that they differ materially and cause an increase or decrease in the Contractor’s cost of, or time 
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required for, performance of any part of the Work, will recommend that an equitable adjustment be made in the 
Contract Sum or Contract Time, or both. If the Architect determines that the conditions at the site are not materially 
different from those indicated in the Contract Documents and that no change in the terms of the Contract is justified, 
the Architect shall promptly notify the Owner and Contractor, stating the reasons. If either party disputes the 
Architect’s determination or recommendation, that party may submit a Claim as provided in Article 15. 
 
§ 3.7.5 If, in the course of the Work, the Contractor encounters human remains or recognizes the existence of burial 
markers, archaeological sites or wetlands or other conditions that would warrant a suspicion that such matters are 
being encountered during the performance of the Work although they are not indicated in the Contract Documents, 
the Contractor shall immediately suspend any operations that would affect them and shall notify the Owner and 
Architect. Upon receipt of such notice, the Owner shall promptly take any action necessary to obtain governmental 
authorization required to resume the operations. The Contractor shall continue to suspend such operations until 
otherwise instructed by the Owner but shall continue with all other operations that do not affect those remains or 
features. Requests for adjustments in the Contract Time arising from the existence of such remains or features may 
be made as provided in Article 15. 
 
§ 3.8 Allowances 
§ 3.8.1 The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents. Items 
covered by allowances shall be supplied for such amounts and by such persons or entities as the Owner may direct, 
but the Contractor shall not be required to employ persons or entities to whom the Contractor has reasonable 
objection. 
 
§ 3.8.2 Unless otherwise provided in the Contract Documents, 

.1 allowances shall cover the cost to the Contractor of materials and equipment delivered at the site and 
all required taxes, less applicable trade discounts; 

.2 Contractor’s costs for unloading and handling at the site, labor, installation costs, overhead, profit, 
and other expenses contemplated for stated allowance amounts shall be included in the Contract Sum 
but not in the allowances; and 

.3 whenever costs are more than or less than allowances, the Contract Sum shall be adjusted accordingly 
by Change Order. The amount of the Change Order shall reflect (1) the difference between actual 
costs and the allowances under Section 3.8.2.1 and (2) changes in Contractor’s costs under 
Section 3.8.2.2. 

 
§ 3.8.3 Materials and equipment under an allowance shall be selected by the Owner with reasonable promptness. 
 
§ 3.9 Superintendent 
§ 3.9.1 The Contractor shall employ a competent superintendent and necessary assistants who shall be in attendance 
at the Project site at all times during performance of the Work. The superintendent shall represent the Contractor, 
and communications given to the superintendent shall be as binding as if given to the Contractor.  Important 
communications shall be confirmed in writing. Other communications shall be similarly confirmed upon written 
request in each case. 
 
§ 3.9.2 The Contractor, as soon as practicable after award of the Contract, shall notify the Owner and Architect of the 
name and qualifications of a proposed superintendent. Within fourteen (14) days of receipt of the information, the 
Architect may notify the Contractor, stating whether the Owner or the Architect (1) has reasonable objection to the 
proposed superintendent or (2) requires additional time for review. Failure of the Architect to provide notice within 
the fourteen (14) day period shall constitute notice of no reasonable objection. 
 
§ 3.9.3 The Contractor shall not employ a proposed superintendent to whom the Owner or Architect has made 
reasonable and timely objection. The Contractor shall not change the superintendent without the Owner’s consent, 
which shall not unreasonably be withheld or delayed. The list of all supervisory personnel, including the project 
manager and superintendent that the Contractor intends to use on the Project shall be submitted to the Owner for 
approval prior to the commencement of the Work. The Contractor shall not engage supervisory personnel other than 
as approved by Owner in writing and shall not change such personnel without the prior written approval of the 
Owner.  
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§ 3.10 Contractor’s Construction and Submittal Schedules 
§ 3.10.1 The Contractor, promptly after being awarded the Contract, shall submit for the Owner’s and Architect’s 
approval, a proposed  construction schedule for the Work. The proposed construction schedule (i) shall comply with 
all of the applicable requirements of, and shall not exceed time limits current under, the Contract Documents, (ii) 
shall be in such form and detail and include such content as required by the Owner, (iii) shall be related to the entire 
Project to the extent required by the Contract Documents, (iv) shall provide for expeditious and practicable 
execution of the Work for completion within the time limits current under the Contract Documents; (v) shall include 
the date of commencement of the Work, interim schedule milestone dates, and the date required for Substantial 
Completion; and (vi) shall include an apportionment of the Work by construction activity and the time required for 
completion of each portion of the Work .  If the Owner requires a precedence-style critical path method (CPM) 
schedule, the proposed construction schedule shall also: (a) provide a graphic representation of all activities and 
events that will occur during performance of the Work: (b) identify each phase of construction and occupancy (if 
applicable): and (c) set forth dates that are critical in ensuring the timely and orderly completion of the Work 
(hereinafter referred to as "Milestone Dates").  If the proposed construction schedule is not accepted by the Owner, 
the Contractor shall promptly modify the proposed construction schedule in accordance with the recommendations 
of the Owner and the Architect and resubmit the revised schedules for acceptance. The schedule shall be revised at 
appropriate intervals as required by the conditions of the Work and Project. 
 
§ 3.10.2 The Contractor, promptly after being awarded the Contract and thereafter as necessary to maintain a current 
submittal schedule, shall submit a submittal schedule for the Architect’s approval. The Architect’s approval shall not 
be unreasonably delayed or withheld. The submittal schedule shall (1) be coordinated with the Contractor’s 
construction schedule, and (2) allow the Architect reasonable time to review submittals. The Contractor shall meet 
with the Architect in a timely fashion to discuss the schedule of submittals required under this Section 3.10.2. 
If the Contractor fails to submit a submittal schedule, or fails to provide submittals in accordance with the approved 
submittal schedule, the Contractor shall not be entitled to any increase in Contract Sum or extension of Contract 
Time based on the time required for review of submittals. 
 
§ 3.10.3 The Contractor shall perform the Work in general accordance with the most recent construction schedule 
submitted to and accepted by the Owner and Architect (as so accepted, the “Construction Schedule”). 
 
§  3.10.4 The Contractor shall monitor the progress of the Work for conformance with the requirements of the 
Construction Schedule and shall promptly advise the Owner of any delays or potential delays.  The Construction 
Schedule shall be updated to reflect actual conditions ("Progress Reports") (which updated schedule shall be subject 
to the acceptance of the Owner and the Architect) at appropriate intervals as determined by the Contractor and as 
required by the conditions of the Work and the Project (but in no event less frequently than monthly) or as otherwise 
requested by the Owner.  In the event any Progress Report indicates any delays, the Contractor shall propose an 
affirmative plan to correct the delay, including overtime and/or additional labor, if necessary.  In no event shall any 
Progress Report constitute an adjustment in the Contract Time, any Milestone Date or the Contract Sum  unless any 
such adjustment is agreed to by the Owner and authorized pursuant to a Change Order. 

§  3.10.5 In the event the Owner determines that the performance of the Work as of a Milestone Date has not 
progressed or reached the level of completion required by the Contract Documents, the Owner shall have the right, 
but not the obligation, to order the Contractor to take corrective measures necessary to expedite the progress of 
construction, including, without limitation, (1) working additional shifts or overtime, (2) supplying additional 
manpower, equipment, and facilities, and (3) other similar measures (hereinafter referred to collectively as 
"Extraordinary Measures").  Such Extraordinary Measures shall continue until the progress of the Work complies 
with the stage of completion required by the Contract Documents. The Owner’s right to require Extraordinary 
Measures is solely for the purposes of ensuring the Contractor’s compliance with the accepted construction schedule 
as adjusted for time extensions granted pursuant to Section 8.3.  Unless expressly provided for in Section 8.3, the 
Contractor shall not be entitled to an adjustment in the Contract Sum in connection with Extraordinary Measures 
required by the Owner pursuant to this Section 3.10.5.  The Owner may exercise the rights furnished the Owner 
under or pursuant to this Section 3.10.5 as frequently as the Owner deems necessary to ensure that that Contractor’s 
performance of the Work will comply with any Milestone Date or the Substantial Completion Date, as the same may 
be extended by Change Order. 

§  3.10.6 The Owner shall have the right to direct a postponement or rescheduling of any date or time for the 
performance of any part of the Work that may interfere with the Owner’s operations.  Any postponement, 
rescheduling or performance of the Work under this Section 3.10.6 may be grounds for an extension of the Contract 
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Time, if permitted under Section 8.3, and an equitable adjustment in the Contract Sum, to the extent permitted under 
the Contract Documents, if: (1) the performance of the Work was properly scheduled by the Contractor in 
compliance with the requirements of the Contract Documents; and (2) such rescheduling or postponement is 
requested by or required for the convenience of the Owner. Without limiting the foregoing, the Contractor will not 
be entitled to an extension of the Contract Time or an adjustment of the Contract Sum to the extent the interfering 
Work so interferes as a result of the negligent act or omission of the Contractor or any Subcontractor or Sub-
subcontractor or the failure of any of the same to perform the Work in a manner consistent with the Contract 
Documents, including Section 3.10.3 hereof. 
 
§ 3.11 Documents and Samples at the Site 
The Contractor shall make available, at the Project site, the Contract Documents, including a record set of Change 
Orders, Construction Change Directives, and other Modifications, in good order and marked currently to indicate 
field changes and selections made during construction, and the approved Shop Drawings, Product Data, Samples, 
and similar required submittals. The record set of documents shall reflect all deviations from the Drawings and 
Specifications and shall be updated in detail from time to time to reflect the actual progress of the Work. The Owner 
and the Architect shall have free and complete access to such documents during the construction of the Work. Upon 
Substantial Completion of the Work, the Contractor shall furnish to the Owner through the Architect one set of “as 
built” plans in such form as the Owner shall require. Such plans shall completely record all Work in place and serve 
as a record of the Work as constructed. 
 
§ 3.12 Shop Drawings, Product Data and Samples 
§ 3.12.1 Shop Drawings are drawings, diagrams, schedules, and other data specially prepared for the Work by the 
Contractor or a Subcontractor, Sub-subcontractor, manufacturer, supplier, or distributor to illustrate some portion of 
the Work. 
 
§ 3.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams, 
and other information furnished by the Contractor to illustrate materials or equipment for some portion of the Work. 
 
§ 3.12.3 Samples are physical examples that illustrate materials, equipment, or workmanship, and establish standards 
by which the Work will be judged. 
 
§ 3.12.4 Shop Drawings, Product Data, Samples, and similar submittals are not Contract Documents. Their purpose 
is to demonstrate how the Contractor proposes to conform to the information given and the design concept expressed 
in the Contract Documents for those portions of the Work for which the Contract Documents require submittals. 
Review by the Architect is subject to the limitations of Section 4.2.7. Informational submittals upon which the 
Architect is not expected to take responsive action may be so identified in the Contract Documents. Submittals that 
are not required by the Contract Documents may be returned by the Architect without action. 
 
§ 3.12.5 The Contractor shall review for compliance with the Contract Documents, approve, and submit to the 
Architect, Shop Drawings, Product Data, Samples, and similar submittals required by the Contract Documents, in 
accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal 
schedule, with reasonable promptness and in such sequence as to cause no delay in the Work or in the activities of 
the Owner or of Separate Contractors. 
 
§ 3.12.6 By submitting Shop Drawings, Product Data, Samples, and similar submittals, the Contractor represents to 
the Owner and Architect that the Contractor has (1) reviewed and approved them, (2) determined and verified 
materials, field measurements and field construction criteria related thereto, or will do so, and (3) checked and 
coordinated the information contained within such submittals with the requirements of the Work and of the Contract 
Documents.  Submittals shall be marked as reviewed by the Contractor for compliance with the Contract Documents 
and approved by the Contractor.  Those that are not so marked may be returned by the Architect without action.  
 
§ 3.12.7 The Contractor shall perform no portion of the Work for which the Contract Documents require submittal 
and review of Shop Drawings, Product Data, Samples, or similar submittals, until the respective submittal has been 
approved by the Architect. 
 
§ 3.12.8 The Work shall be in accordance with approved submittals except that the Contractor shall not be relieved of 
responsibility for deviations from the requirements of the Contract Documents by the Architect’s approval of Shop 
Drawings, Product Data, Samples, or similar submittals, unless the Contractor has specifically notified the Architect 
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of such deviation at the time of submittal and (1) the Architect has given written approval to the specific deviation as 
a minor change in the Work, or (2) a Change Order or Construction Change Directive has been issued authorizing 
the deviation. The Contractor shall not be relieved of responsibility for errors or omissions in Shop Drawings, 
Product Data, Samples, or similar submittals, by the Architect’s approval thereof. 
 
§ 3.12.9 The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product Data, 
Samples, or similar submittals, to revisions other than those requested by the Architect on previous submittals. In the 
absence of such notice, the Architect’s approval of a resubmission shall not apply to such revisions. 
 
§ 3.12.10 The Contractor shall not be required to provide professional services that constitute the practice of 
architecture or engineering unless such services are specifically required by the Contract Documents for a portion of 
the Work or unless the Contractor needs to provide such services in order to carry out the Contractor’s 
responsibilities for construction means, methods, techniques, sequences, and procedures. The Contractor shall not be 
required to provide professional services in violation of applicable law. 
 
§ 3.12.10.1 If professional design services or certifications by a design professional related to systems, materials, or 
equipment are specifically required of the Contractor by the Contract Documents, the Owner and the Architect will 
specify all performance and design criteria that such services must satisfy. The Contractor shall be entitled to rely 
upon the adequacy and accuracy of the performance and design criteria provided in the Contract Documents. The 
Contractor shall cause such services or certifications to be provided by an appropriately licensed design 
professional, who has been approved by the Owner and that carries such professional liability insurance coverage as 
required by the Owner and whose signature and seal shall appear on all drawings, calculations, specifications, 
certifications, Shop Drawings, and other submittals prepared by such professional. Shop Drawings, and other 
submittals related to the Work, designed or certified by such professional, if prepared by others, shall bear such 
professional’s written approval when submitted to the Architect. The Owner and the Architect shall be entitled to 
rely upon the adequacy and accuracy of the services, certifications, and approvals performed or provided by such 
design professionals, provided the Owner and Architect have specified to the Contractor the performance and design 
criteria that such services must satisfy. Pursuant to this Section 3.12.10, the Architect will review and approve or 
take other appropriate action on submittals only for the limited purpose of checking for conformance with 
information given and the design concept expressed in the Contract Documents. 
 
§ 3.12.10.2 If the Contract Documents require the Contractor’s design professional to certify that the Work has been 
performed in accordance with the design criteria, the Contractor shall furnish such certifications to the Architect at 
the time and in the form specified by the Architect. 
 
§ 3.13 Use of Site 
§ 3.13.1 The Contractor shall confine operations at the site to areas permitted by applicable Legal Requirements and 
the Contract Documents and shall not unreasonably encumber the site with materials or equipment. 
 
§ 3.13.2 The Contractor shall contact the Owner to determine if any specific locations will be designated, or gain 
Owner’s approval prior to using any area for storage of equipment, materials or trailers during the construction of 
the Project.  The Contractor shall confine the Work/storage to the areas designated or approved by the Owner and 
Contractor shall be responsible for the security of the such Work/storage area.  Upon completion of the Work, the 
Contractor shall restore the Work/storage area to its original condition to the satisfaction of, and at no cost to, the 
Owner. 
 
§ 3.13.3 The Contractor shall locate, protect and save from damage and disruption utilities and utility services lines 
of all kinds, either above or below grade found in the areas affected by the Work. The Contractor shall be 
responsible for all damage caused to such utilities by the operation of equipment or machinery, the delivery of 
materials, or as the direct or indirect result of any of the Work, and shall repair all such damage at its expense and as 
part of the Work included in the Contract Documents.  
 
§ 3.14 Cutting and Patching 
§ 3.14.1 The Contractor shall be responsible for cutting, fitting, or patching required to complete the Work or to 
make its parts fit together properly. All areas requiring cutting, fitting, or patching shall be restored to the condition 
existing prior to the cutting, fitting, or patching, unless otherwise required by the Contract Documents. 
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§ 3.14.2 The Contractor shall not damage or endanger a portion of the Work or fully or partially completed 
construction of the Owner or Separate Contractors by cutting, patching, or otherwise altering such construction, or 
by excavation. The Contractor shall not cut or otherwise alter construction by the Owner or a Separate Contractor 
except with written consent of the Owner and of the Separate Contractor. Consent shall not be unreasonably 
withheld. The Contractor shall not unreasonably withhold, from the Owner or a Separate Contractor, its consent to 
cutting or otherwise altering the Work. 
 
§ 3.14.3 Unless authorized in writing by the Owner and the Architect, structural elements of the Work shall not be 
cut, patched, or otherwise altered or repaired. Existing work that is cut, damaged, disturbed or otherwise interfered 
with by the Contractor, a Subcontractor, or any person or entity for whom or which any of them is responsible shall 
be fully, properly and carefully repaired by the responsible Contractor, Subcontractor or Sub-subcontractor. All such 
repairs shall be completed to the satisfaction of the Architect, and shall match similar existing adjoining work. 
 
§ 3.15 Cleaning Up 
§ 3.15.1 The Contractor shall keep the premises and surrounding area free from accumulation of waste materials and 
rubbish caused by operations under the Contract. The Contractor must remove all debris of every description as the 
Work progresses and leave the surroundings in a neat and orderly condition at the end of each day, to the 
satisfaction of the Owner.  At completion of the Work and as a condition of final payment, the Contractor shall 
remove waste materials, rubbish, the Contractor’s tools, construction equipment, machinery, and surplus materials 
from and about the Project.   
 
§ 3.15.2 If the Contractor fails to clean up as provided in the Contract Documents, the Owner may do so and the 
Owner shall be entitled to reimbursement from the Contractor. 
 
§ 3.16 Access to Work and Access to the Property 
§ 3.16.1 The Contractor shall provide the Owner and Architect with access to the Work in preparation and progress 
wherever located.   
 
§ 3.16.2 The Contractor shall take all proper precautions to protect persons from injury or unnecessary inconvenience 
and leave an unobstructed way along the public and private places for travelers, vehicles, and access to hydrants. 
 
§ 3.16.3 The Contractor shall make arrangements with the adjacent property owners for such trespass as Contractor  
may reasonably anticipate in the performance of the work.  All such arrangements shall be reported, in writing, to 
the Owner. 
 
§ 3.16.4 The Contractor shall take all proper precautions to protect from injury or unnecessary interference, and 
provide proper means of access to, abutting property where the existing access is obstructed by the Contractor. 
 
§ 3.17 Royalties, Patents and Copyrights 
The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement 
of copyrights and patent rights, or failure to pay such royalty and license fees, and shall hold the Owner and 
Architect harmless from loss on account thereof, but shall not be responsible for defense or loss when a particular 
design, process, or product of a particular manufacturer or manufacturers is required by the Contract Documents, or 
where the copyright violations are contained in Drawings, Specifications, or other documents prepared by the Owner 
or Architect. However, if an infringement of a copyright or patent is discovered by, or made known to, the 
Contractor, the Contractor shall be responsible for the loss unless the information is promptly furnished to the 
Architect. 
 
§ 3.18 Indemnification 
§ 3.18.1 To the fullest extent permitted by law, the Contractor shall indemnify, defend and hold harmless the Owner, 
the Owner’s designated representative, the Architect, the Architect’s consultants, and all of their respective 
directors, members of governing boards, committee members, officials, officers, partners, employees, shareholders, 
members, managers, beneficiaries, agents and representatives (each an “Indemnitee” and collectively, the 
“Indemnitees”) from and against claims, damages, losses, and expenses, including but not limited to attorneys’ fees, 
arising out of or resulting from performance of the Work, but only to the extent caused by the negligent acts or 
omissions, violations of Legal Requirements, or breach of contract by the Contractor, a Subcontractor, Sub-
subcontractor or anyone directly or indirectly employed by them, or anyone for whose acts they may be liable. The 
obligations of the Contractor under the foregoing indemnity shall include, without limitation, to the fullest extent 
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permitted by law, any and all claims (including attorneys’ fees resulting therefrom) directly or indirectly arising or 
alleged to arise (1) out of the performance of or the failure to perform the Work, or the condition of the Work, the 
job site, adjoining land or driveways, or streets or alleys used in connection with the performance of the Work, and 
from any and all claims by workmen, suppliers or Subcontractors who are involved in the performance of the Work, 
and (2) under any scaffolding, structural work or safe place law or any law with respect to the protection of adjacent 
landowners. These indemnification obligations are not intended to include liability for damage arising out of bodily 
injury to person or damage to property to the extent caused by or resulting from the negligence of the Indemnitee 
seeking indemnification hereunder, such Indemnitee’s agents or employees, nor shall such obligations be construed 
to negate, abridge, or reduce other rights or obligations of indemnity that would otherwise exist as to a party or 
person described in this Section 3.18.   
 
§ 3.18.1.1 If the Project is funded in whole or in part by the State of Connecticut (or any of its Agencies), the State 
of Connecticut and its directors, members of governing boards, committee members, officials, officers, employees, 
managers, beneficiaries, agents and representatives shall also be considered Indemnitees under this Section 3.18 and 
under Section 10.3.5.  If the Project is to take place on school grounds (and regardless of whether or not the Project 
is funded in whole or in part by the State of Connecticut or its Agencies), the Glastonbury Board of Education and 
its directors, members of governing boards, committee members, officials, officers, employees, managers, 
beneficiaries, agents and representatives shall also be considered Indemnitees under this Section 3.18 and under 
Section 10.3.5. 
 
§ 3.18.2 In claims against any person or entity indemnified under this Section 3.18 by an employee of the Contractor, 
a Subcontractor, anyone directly or indirectly employed by them, or anyone for whose acts they may be liable, the 
indemnification obligation under Section 3.18.1 shall not be limited by a limitation on amount or type of damages, 
compensation, or benefits payable by or for the Contractor or a Subcontractor under workers’ compensation acts, 
disability benefit acts, or other employee benefit acts. 
 
§ 3.18.3 To the fullest extent permitted by law, the Contractor shall further indemnify, defend and hold harmless each 
Indemnitee from and against (1) all claims for payment by any Subcontractor, Sub-subcontractor or supplier, (2) any 
and all actions, lawsuits, claims and proceedings brought against the Indemnitee as a result of liens filed against the 
Work, the Project site or any improvements thereon (referred to collectively as "Liens") by the Contractor, any 
Subcontractor, Sub-subcontractor or anyone claiming by, through or under them, and (3) all loss, liability, damage 
or expense, including reasonable attorney’s fees and litigation expenses, arising out of any Lien, claim or other 
claim for payment by any Subcontractor, Sub-subcontractor or supplier. The Contractor shall pay any judgment or 
Lien resulting from any such actions, lawsuits or proceedings.  Upon receipt of notice of a Lien claim or other claim 
for payment, the Owner shall notify the Contractor. The Contractor’s obligations under this Section 3.18.3 are 
conditioned upon Owner having fulfilled its payment obligations to the Contractor with respect to the Work that is 
the subject of the Lien or claim and for which indemnification is sought. 
 
§ 3.18.4 The Contractor shall bear any and all reasonable expenses incurred by any Indemnitee because of any claim 
or other matter indemnified against under this Section 3.18, including without limitation, attorneys’ and consultants’ 
fees and expenses, court costs, and costs related to the defense of, or preparing for the defense against, any such 
claim. If any such claim has not been settled or discharged or bonded at the time of final completion of the Work, 
and if such claim is not covered in full by a policy of insurance then in effect from a reputable and financially sound 
insurance company which has not declined or reserved the right to decline coverage of such claim, the Owner may 
withhold an amount equal to two hundred percent (200%) of the outstanding claim until any such claim is paid or 
settled or the Contractor provides a bond, acceptable to the Owner, to satisfy such claim. 
 
§  3.19 MEETINGS 
§  3.19.1 A qualified representative of the Contractor shall attend periodic progress meetings held at such time and as 
such place as the Architect or the Owner shall designate. 
 
§ 3.19.2   A Preconstruction Meeting will be held with the Owner, Architect, Contractor, and any other interested 
parties prior to commencing any Work.  The Owner shall arrange the meeting based on a mutually convenient time.  
 
§ 3.19.3   The Contractor shall schedule and conduct progress meetings at the Project site on a bi-weekly basis (or 
more frequently as  appropriate for the level of jobsite activity). Attendance is required of each Subcontractor, 
supplier or other entity whose portion of the Work is currently the subject of concern or discussion or planning of 
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future construction activities. Contractor shall provide the Owner and Architect with forty-eight (48) hours prior 
notice of each such progress meetings and be permitted to attend and participate in the meetings.        
 
ARTICLE 4   ARCHITECT 
§ 4.1 General 
§ 4.1.1 The Architect is the person or entity retained by the Owner pursuant to Section 2.3.2 and identified as such in 
the Agreement. 
 
§ 4.1.2 Duties, responsibilities, and limitations of authority of the Architect as set forth in the Contract Documents 
shall not be restricted, modified, or extended without written consent of the Owner, Contractor, and Architect. 
Consent shall not be unreasonably withheld. 
 
§ 4.2 Administration of the Contract 
§ 4.2.1 The Architect will provide administration of the Contract as described in the Contract Documents and will be 
an Owner’s representative during construction until the date the Architect issues the final Certificate for Payment. 
The Architect will have authority to act on behalf of the Owner only to the extent provided in the Contract 
Documents. 
 
§ 4.2.2 The Architect will visit the site at intervals appropriate to the stage of construction, or as otherwise agreed 
with the Owner, to become generally familiar with the progress and quality of the portion of the Work completed, 
and to determine in general if the Work observed is being performed in a manner indicating that such portion of the 
Work is, and when the Work is fully completed the entirety of the Work will be, in accordance with the Contract 
Documents. However, the Architect will not be required to make exhaustive or continuous on-site inspections to 
check the quality or quantity of the Work. The Architect will not have control over, charge of, or responsibility for 
the construction means, methods, techniques, sequences or procedures, or for the safety precautions and programs in 
connection with the Work, since these are solely the Contractor’s rights and responsibilities under the Contract 
Documents. 
 
§ 4.2.3 On the basis of the site visits, the Architect will keep the Owner reasonably informed about the progress and 
quality of the portion of the Work completed, and promptly report to the Owner (1) known deviations from the 
Contract Documents, (2) known deviations from the most recent construction schedule submitted by the Contractor, 
and (3) defects and deficiencies observed in the Work. The Architect will not be responsible for the Contractor’s 
failure to perform the Work in accordance with the requirements of the Contract Documents. The Architect will not 
have control over or charge of, and will not be responsible for acts or omissions of, the Contractor, Subcontractors, 
or their agents or employees, or any other persons or entities performing portions of the Work. 
 
§ 4.2.4 Communications  
The Owner and Contractor shall include the Architect in all communications that relate to or affect the Architect’s 
services or professional responsibilities. The Owner shall promptly notify the Architect of the substance of any 
direct communications between the Owner and the Contractor otherwise relating to the Project. Communications by 
and with the Architect’s consultants shall be through the Architect. Communications by and with Subcontractors and 
suppliers shall be through the Contractor. Communications by and with Separate Contractors shall be through the 
Owner. The Contract Documents may specify other communication protocols. 
 
§ 4.2.5 Based on the Architect’s evaluations of the Contractor’s Applications for Payment, the Architect will review 
and certify the amounts due the Contractor and will issue Certificates for Payment in such amounts. 
 
§ 4.2.6 The Architect has authority to reject Work that does not conform to the Contract Documents. Whenever the 
Architect considers it necessary or advisable, the Architect will have authority to require inspection or testing of the 
Work in accordance with Sections 13.4.2 and 13.4.3, whether or not the Work is fabricated, installed or completed. 
However, neither this authority of the Architect nor a decision made in good faith either to exercise or not to 
exercise such authority shall give rise to a duty or responsibility of the Architect to the Contractor, Subcontractors, 
suppliers, their agents or employees, or other persons or entities performing portions of the Work. 
 
§ 4.2.7 The Architect will review and approve, or take other appropriate action upon, the Contractor’s submittals 
such as Shop Drawings, Product Data, and Samples, but only for the limited purpose of checking for conformance 
with information given and the design concept expressed in the Contract Documents. The Architect’s action will be 
taken in accordance with the submittal schedule approved by the Architect or, in the absence of an approved 
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submittal schedule, with reasonable promptness while allowing sufficient time in the Architect’s professional 
judgment to permit adequate review. Review of such submittals is not conducted for the purpose of determining the 
accuracy and completeness of other details such as dimensions and quantities, or for substantiating instructions for 
installation or performance of equipment or systems, all of which remain the responsibility of the Contractor as 
required by the Contract Documents. The Architect’s review of the Contractor’s submittals shall not relieve the 
Contractor of the obligations under Sections 3.3, 3.5, and 3.12. The Architect’s review shall not constitute approval 
of safety precautions or of any construction means, methods, techniques, sequences, or procedures. The Architect’s 
approval of a specific item shall not indicate approval of an assembly of which the item is a component. 
 
§ 4.2.8 The Architect will prepare Change Orders and Construction Change Directives, and may order minor changes 
in the Work as provided in Section 7.4. The Architect will investigate and make determinations and 
recommendations regarding concealed and unknown conditions as provided in Section 3.7.4. 
 
§ 4.2.9 The Architect will conduct inspections to determine the date or dates of Substantial Completion and the date 
of final completion; issue Certificates of Substantial Completion pursuant to Section 9.8; receive and forward to the 
Owner, for the Owner’s review and records, written warranties and related documents required by the Contract 
Documents and assembled by the Contractor pursuant to Section 9.10; and issue a final Certificate for Payment 
pursuant to Section 9.10. 
 
§ 4.2.10 If the Owner and Architect agree, the Architect will provide one or more Project representatives to assist in 
carrying out the Architect’s responsibilities at the site. The Owner shall notify the Contractor of any change in the 
duties, responsibilities and limitations of authority of the Project representatives. 
 
§ 4.2.11 The Architect will interpret and decide matters concerning performance under, and requirements of, the 
Contract Documents on written request of either the Owner or Contractor. The Architect’s response to such requests 
will be made in writing within any time limits agreed upon or otherwise with reasonable promptness. 
 
§ 4.2.12 Interpretations and decisions of the Architect will be consistent with the intent of, and reasonably inferable 
from, the Contract Documents and will be in writing or in the form of drawings. When making such interpretations 
and decisions, the Architect will endeavor to secure faithful performance by both Owner and Contractor, will not 
show partiality to either, and will not be liable for results of interpretations or decisions rendered in good faith. 
 
§ 4.2.13 The Architect’s decisions on matters relating to aesthetic effect will be final if consistent with the intent 
expressed in the Contract Documents. 
 
§ 4.2.14 The Architect will review and respond to requests for information about the Contract Documents. The 
Architect’s response to such requests will be made in writing within any time limits agreed upon or otherwise with 
reasonable promptness. If appropriate, the Architect will prepare and issue supplemental Drawings and 
Specifications in response to the requests for information. 
 
ARTICLE 5   SUBCONTRACTORS 
§ 5.1 Definitions 
§ 5.1.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of the 
Work at the site. The term “Subcontractor” is referred to throughout the Contract Documents as if singular in 
number and means a Subcontractor or an authorized representative of the Subcontractor. The term “Subcontractor” 
does not include a Separate Contractor or the subcontractors of a Separate Contractor. 
 
§ 5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to 
perform a portion of the Work at the site and, unless expressly provided otherwise, refers to subcontractors or any 
and all tiers other than Subcontractors. The term “Sub-subcontractor” is referred to throughout the Contract 
Documents as if singular in number and means a Sub-subcontractor or an authorized representative of the Sub-
subcontractor. 
 
§ 5.2 Award of Subcontracts and Other Contracts for Portions of the Work 
§ 5.2.1 Unless otherwise stated in the Contract Documents or otherwise required as part of the bidding process  
pursuant to the Request for Proposals issued by the Owner for the Project, the Contractor, as soon as practicable 
after award of the Contract, shall notify the Owner and Architect of the persons or entities proposed for each 
principal portion of the Work, including those who are to furnish materials or equipment fabricated to a special 
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design, plus such other information as may be required under the Agreement. The Owner shall have the right to 
reject a proposed subcontractor or supplier by written notice to the Contractor.  
 
§ 5.2.1.1 If requested by the Owner, the Contractor shall provide to the Owner copies of all subcontracts and supply 
agreements entered into by the Contractor for the Work. 
 
§ 5.2.2 The Contractor shall not contract with a proposed person or entity to whom the Owner or Architect has made 
reasonable and timely objection. The Contractor shall not be required to contract with anyone to whom the 
Contractor has made reasonable objection. 
 
§ 5.2.3 If the Owner or Architect has reasonable objection to a person or entity proposed by the Contractor, the 
Contractor shall propose another to whom the Owner or Architect has no reasonable objection.  
 
§ 5.2.4 The Contractor shall not substitute a Subcontractor, person, or entity for one previously selected if the Owner 
or Architect makes reasonable objection to such substitution. If the Contractor wishes to substitute a different person 
or entity for a person or entity previously selected and approved as a Subcontractor pursuant to this Section 5.2, the 
procedure set forth in Section 5.2.1 and the Agreement (if applicable) shall be followed. 
 
§ 5.3 Subcontractual Relations 
Any part of the Work performed by a Subcontractor shall be pursuant to a written Subcontract between the 
Contractor and Subcontractor, which form of Subcontract shall be reasonably satisfactory to the Owner in all 
respects.  Copies of all Subcontractor bids or proposals shall, upon request of Owner, be submitted to the Owner and 
Architect. All Subcontracts shall provide that  each Subcontractor, to the extent of the Work to be performed by the 
Subcontractor, be bound to the Contractor by the terms of the Contract Documents, and to assume toward the 
Contractor all the obligations and responsibilities, including the responsibility for safety of the Subcontractor’s 
Work that the Contractor, by these Contract Documents, assumes toward the Owner and Architect. Each subcontract 
agreement shall preserve and protect the rights of the Owner and Architect under the Contract Documents with 
respect to the Work to be performed by the Subcontractor so that subcontracting thereof will not prejudice such 
rights, and shall allow to the Subcontractor, unless specifically provided otherwise in the subcontract agreement, the 
benefit of all rights, remedies, and redress against the Contractor that the Contractor, by the Contract Documents, 
has against the Owner. Where appropriate, the Contractor shall require each Subcontractor to enter into similar 
agreements with Sub-subcontractors. The Contractor shall make available to each proposed Subcontractor, prior to 
the execution of the subcontract agreement, copies of the Contract Documents to which the Subcontractor will be 
bound, and, upon written request of the Subcontractor, identify to the Subcontractor terms and conditions of the 
proposed subcontract agreement that may be at variance with the Contract Documents. Subcontractors will similarly 
make copies of applicable portions of such documents available to their respective proposed Sub-subcontractors. 
 
§ 5.4 Contingent Assignment of Subcontracts 
§ 5.4.1 Each subcontract and supply agreement for a portion of the Work is assigned by the Contractor to the Owner, 
provided that 

.1 assignment is effective only after termination of the Contract by the Owner pursuant to and in 
accordance with Section 14 of these General Conditions and only for those subcontract and supply 
agreements that the Owner accepts by notifying the Subcontractor or supplier and Contractor; and 

.2 assignment is subject to the prior rights of the surety, if any, obligated under bond relating to the 
Contract. 

 
When the Owner accepts the assignment of a subcontract agreement, the Owner assumes the Contractor’s rights and 
obligations under the subcontract to the extent such rights and obligations arise subsequent to Owner’s written 
acceptance of the assignment. The Contractor agrees to execute any and all other documents required to effect this 
assignment. 
 
§ 5.4.2 Upon such assignment, if the Work has been suspended for more than sixty (60) days, the Subcontractor’s 
compensation shall be equitably adjusted for increases in cost resulting from the suspension. 
 
§ 5.4.3 Upon assignment to the Owner under this Section 5.4, the Owner may further assign the subcontract and/or 
supply agreement to a successor contractor or other entity.  
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ARTICLE 6   CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 
§ 6.1 Owner’s Right to Perform Construction and to Award Separate Contracts 
§ 6.1.1 The term “Separate Contractor(s)” shall mean other contractors retained by the Owner under separate 
agreements. The Owner reserves the right to perform construction or operations related to the Project with the 
Owner’s own forces, and with Separate Contractors retained under Conditions of the Contract substantially similar 
to those of this Contract, including those provisions of the Conditions of the Contract related to insurance and 
waiver of subrogation. 
 
§ 6.1.2 When separate contracts are awarded for different portions of the Project or other construction or operations 
on the site, the term “Contractor” in the Contract Documents in each case shall mean the Contractor who executes 
each separate Owner-Contractor Agreement. 
 
§ 6.1.3 The Owner shall provide for coordination of the activities of the Owner’s own forces and of each Separate 
Contractor with the Work of the Contractor, who shall cooperate with them. The Contractor shall coordinate the 
Work with the work being done by others so that the construction will proceed in an efficient and logical manner. 
The Contractor shall participate with any Separate Contractors and the Owner in reviewing their construction 
schedules. The Contractor shall make any revisions to its construction schedule deemed necessary after a joint 
review and mutual agreement. The construction schedules shall then constitute the schedules to be used by the 
Contractor, Separate Contractors, and the Owner until subsequently revised.  
 
§ 6.1.4 Intentionally Omitted. 
 
§ 6.2 Mutual Responsibility 
§ 6.2.1 The Contractor shall afford the Owner and Separate Contractors reasonable opportunity for introduction and 
storage of their materials and equipment and performance of their activities, and shall connect and coordinate the 
Contractor’s construction and operations with theirs as required by the Contract Documents. 
 
§ 6.2.2 If part of the Contractor’s Work depends for proper execution or results upon construction or operations by 
the Owner or a Separate Contractor, the Contractor shall, prior to proceeding with that portion of the Work, 
promptly notify the Architect of apparent discrepancies or defects in the construction or operations by the Owner or 
Separate Contractor that would render it unsuitable for proper execution and results of the Contractor’s Work. 
Failure of the Contractor to notify the Architect of apparent discrepancies or defects prior to proceeding with the 
Work shall constitute an acknowledgment that the Owner’s or Separate Contractor’s completed or partially 
completed construction is fit and proper to receive the Contractor’s Work. The Contractor shall not be responsible 
for discrepancies or defects in the construction or operations by the Owner or Separate Contractor that are not 
apparent. 
 
§ 6.2.3 The Contractor shall reimburse the Owner for costs the Owner incurs that are payable to a Separate 
Contractor because of the Contractor’s delays, disruption of the work of such Separate Contractor, improperly timed 
activities or defective construction. The Owner shall have the right to off-set such costs against any amounts owed to 
the Contractor by the Owner to the extent related to the Project and such off-sets are consistent with unit pricing (if 
applicable).  
 
§ 6.2.4 The Contractor shall promptly remedy damage that the Contractor wrongfully causes to completed or 
partially completed construction or to property of the Owner or Separate Contractor as provided in Section 10.2.5. 
 
§ 6.2.5 The Owner and each Separate Contractor shall have the same responsibilities for cutting and patching as are 
described for the Contractor in Section 3.14. 
 
§ 6.2.6 Upon the Owner’s request, the Contractor shall defend any proceedings brought against the Owner by any 
Separate Contractor on account of any damage alleged to have been caused by the Contractor which arises from the 
Contractor’s failure to comply with the terms and conditions of this Section 6.2.   
 
§ 6.3 Owner’s Right to Clean Up 
If a dispute arises among the Contractor, Separate Contractors, and the Owner as to the responsibility under their 
respective contracts for maintaining the premises and surrounding area free from waste materials and rubbish, the 
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Owner may clean up and the Architect will allocate the cost among those responsible, as the Architect deems 
appropriate in its sole discretion. 
 
ARTICLE 7   CHANGES IN THE WORK 
§ 7.1 General 
§ 7.1.1 Changes in the Work may be accomplished after execution of the Contract, and without invalidating the 
Contract, only by Change Order, Construction Change Directive or order for a minor change in the Work, subject to 
the limitations stated in this Article 7 and elsewhere in the Contract Documents. 
 
§ 7.1.2 A Change Order shall be based upon agreement among the Owner, Contractor, and Architect. A Construction 
Change Directive requires agreement by the Owner and Architect and may or may not be agreed to by the 
Contractor. An order for a minor change in the Work may be issued by the Architect alone. 
 
§ 7.1.3 Changes in the Work shall be performed under applicable provisions of the Contract Documents. The 
Contractor shall proceed promptly with changes in the Work, unless otherwise provided in the Change Order, 
Construction Change Directive, or order for a minor change in the Work. 
 
§ 7.1.4 Upon the request of the Owner or the Architect (with the Owner’s approval), the Contractor shall submit to 
the Architect, in such form as the Architect may require, an accurate written estimate of the cost of any proposed 
extra Work or change in the Work. Such estimates shall be provided without cost to the Owner. The Contractor’s 
estimate shall indicate the description, quantity and unit cost of each item of material, and the number of hours of 
work and hourly rate for each class of labor, as well as all other costs chargeable under the terms of this Article 7. 
Unit labor costs for the installation of each item of materials shall be provided if required by the Architect. The 
Contractor shall promptly revise and resubmit such estimate if the Architect determines that it is not in compliance 
with the requirements of this Section, or that it contains errors of fact or mathematical errors. If required by the 
Architect, in order to establish the exact cost of new Work added or of previously required Work omitted, the 
Contractor shall obtain and furnish to the Architect bona fide proposals from recognized suppliers for furnishing any 
material included in such Work. Such estimates shall be furnished promptly so as to occasion no delay in the Work. 
The Contractor shall also state in the estimate any change in the Contract Time that would result from the change or 
extra work. 
 
§ 7.2 Change Orders 
§ 7.2.1 A Change Order is a written instrument prepared by the Architect and signed by the Owner, Contractor, and 
Architect stating their agreement upon all of the following: 

.1 The change in the Work; 

.2 The amount of the adjustment, if any, in the Contract Sum; and 

.3 The extent of the adjustment, if any, in the Contract Time. 
 
§ 7.2.2 A Change Order executed by the Owner and the Contractor shall constitute a final settlement of all matters 
relating to the subject matter of the Change Order including, without limitation, compensation to be paid to the 
Contractor in connection with any change in the Work required by the Change Order (provided that the Work that is 
the subject of such change is performed in a manner consistent with the provisions of the Contract Documents and 
the applicable Change Order), including but not limited to all direct and indirect costs, profit, overhead, extended 
overhead, loss of productivity and general conditions associated with such change, and any and all adjustments to 
the Contract Sum, the Construction Schedule, and to the Contract Time.  In the event a Change Order affects an 
increase in the Contract Sum, Contractor shall include the work covered by such the Change Order in Applications 
for Payment for such work as if the work were originally part of the Work as set forth in the Contract Documents.  
 
§ 7.2.3  Notwithstanding anything to the contrary set forth in these General Conditions, if the Agreement sets forth  
the methodology for calculating adjustments in the Contract Sum associated with a change in the Work, and if, 
under the terms of the Contract Documents, an adjustment in the Contract Sum would be required, then the 
adjustment will be based on such methodology unless otherwise mutually agreed by the parties. This paragraph shall 
be applicable in the case of a change in the Work effected by a Change Order as well as a Construction Change 
Directive.    
 
§ 7.2.4 Unless otherwise instructed by the Owner, Change Orders shall be prepared on the form AIA G-701.  
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§ 7.3 Construction Change Directives 
§ 7.3.1 A Construction Change Directive is a written order prepared by the Architect and signed by the Owner and 
Architect, directing a change in the Work prior to agreement on adjustment, if any, in the Contract Sum or Contract 
Time, or both. The Owner may by Construction Change Directive, without invalidating the Contract, order changes 
in the Work within the general scope of the Contract consisting of additions, deletions, or other revisions, the 
Contract Sum and Contract Time being adjusted accordingly. 
 
§ 7.3.2 A Construction Change Directive shall be used in the absence of total agreement on the terms of a Change 
Order. 
 
§ 7.3.3 If the Construction Change Directive provides for an adjustment to the Contract Sum, the adjustment shall be 
based on one of the following methods: 

(i) Mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating data to 
permit evaluation; 

(ii) Unit prices stated in the Contract Documents or subsequently agreed upon; 
(iii) Cost to be determined in a manner agreed upon by the parties and a mutually acceptable fixed or 

percentage fee; or 
(iv) As provided in Section 7.3.4. 
 

§ 7.3.3.1 Notwithstanding anything to the contrary contained in the provisions of the Contract Documents, in the 
case of a change in the Work for which the Contractor is entitled to an adjustment in the Contract Sum under the 
terms and conditions of the Contract Documents, such adjustment shall be limited as follows: 
 (i) For that portion of the change in the Work that is self-performed by the Contractor, the Contractor’s 
overhead and profit on such Work shall not exceed fifteen percent (15%) of the Contractor’s direct costs incurred in 
the performance of such Work;  
 (ii) For that portion of the change in the Work that is performed by Subcontractors, the Contractor’s 
markup on such subcontracted Work shall not exceed ten percent (10%) of the amount invoiced to the Contractor by 
the Subcontractors for that Work and a Subcontractor’s overhead and profit on its portion of the change in the Work 
shall not exceed ten percent (10%) of the Subcontractor’s direct costs incurred in the performance of such Work; 
and 
 (iii) The total markup of the Contractor, Subcontractors and Sub-subcontractors for the work performed 
under a Change Order shall not, in the aggregate, exceed twenty percent (20%) of the net increase in the direct costs 
incurred in the performance of the Work resulting from the change in the Work.   
 
These limitations shall apply to both additions to and deductions from the Contract Sum. 

 
For change order Work that is the subject of Unit Prices under the Contract Documents, there will be no markup 
permitted on the applicable Unit Prices.  
 
The Contractor shall include the markup limitations set forth in this Section 7.3.3.1 in all Subcontracts and require in 
all Subcontracts that the Subcontractors include such limitations in all lower tier Subcontracts.   

 
§ 7.3.3.2  All Change Orders and Construction Change Directives shall provide itemized accounting that provides a 
detailed break-out of all materials and labor rates applicable thereto: 

.1 Costs of labor, including social security, old age and unemployment insurance, fringe benefits 
required by agreement or custom, and workers’ compensation insurance; 

.2 Costs of materials, supplies and equipment, including cost of transportation, whether incorporated or 
consumed; 

.3 Fair market rental costs of machinery and equipment, exclusive of hand tools, whether rented from 
the Contractor or others provided, if rented from the Contractor, such rental and the rental rates have 
been approved by the Owner; 

.4 Costs of premiums for all bonds and insurance, permit fees, and sales, use or similar taxes directly 
related to the change in the Work, if applicable;  

.5 Additional costs of supervision and field office personnel directly attributable to the change to the 
extent permitted under the Contract Documents. 

 
§ 7.3.3.3  The costs described in Section 7.3.3.2 shall not include any of the following: 
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.1 Salaries and other compensation of the Contractor’s personnel stationed at the Contractor’s principal 

office or offices other than the site office, except as specifically approved by the Owner; 
.2 Expenses of the Contractor’s principal office and offices other than the site office; 
.3 Overhead and general expenses, except to the extent expressly permitted under Section 7.3.3.1; 
.4 The Contractor’s capital expenses, including interest on the Contractor’s capital employed for the 

Work; 
.5 Costs due to the negligence or failure of the Contractor, Subcontractors, Sub-subcontractors, 

suppliers, or anyone directly or indirectly employed by any of them or for whose acts any of them 
may be liable, to fulfill a specific responsibility of the Contract Documents; or  

.6 Any cost not described in Section 7.3.3.2.  
 
§ 7.3.4 If the Contractor does not respond promptly or disagrees with the method for adjustment in the Contract Sum, 
the Architect shall determine the adjustment on the basis of reasonable expenditures and savings of those performing 
the Work attributable to the change, including, in case of an increase in the Contract Sum, an amount for overhead 
and profit subject to the limitations set forth in Section 7.3.3. In such case, and also under Section 7.3.3(iii), the 
Contractor shall keep and present, in such form as the Architect may prescribe, an itemized accounting together with 
appropriate supporting data. Unless otherwise provided in the Contract Documents, costs for the purposes of this 
Section 7.3.4 shall be limited to those set forth in Section 7.3.3.2 and not excluded by Section 7.3.3.3. 
 
§ 7.3.5 If the Contractor disagrees with the adjustment in the Contract Time, the Contractor may make a Claim in 
accordance with applicable provisions of Article 15. 
 
§ 7.3.6 Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with the change in 
the Work involved and, prior to proceeding with such Work, advise the Architect of the Contractor’s agreement or 
disagreement with the method, if any, provided in the Construction Change Directive for determining the proposed 
adjustment in the Contract Sum or Contract Time. 
 
§ 7.3.7 A Construction Change Directive signed by the Contractor indicates the Contractor’s agreement therewith, 
including adjustment in Contract Sum and Contract Time or the method for determining them. Such agreement shall 
be effective immediately and shall be recorded as a Change Order. 
 
§ 7.3.8 The amount of credit to be allowed by the Contractor to the Owner for a deletion or change that results in a 
net decrease in the Contract Sum shall be actual net cost as confirmed by the Architect. When both additions and 
credits covering related Work or substitutions are involved in a change, the allowance for overhead and profit shall 
be figured on the basis of net increase, if any, with respect to that change. 
 
§ 7.3.9 Pending final determination of the total cost of a Construction Change Directive to the Owner, the Contractor 
may request payment for Work completed under the Construction Change Directive in Applications for Payment. 
The Architect will make an interim determination for purposes of monthly certification for payment for those costs 
and certify for payment actual costs incurred by the Contractor as a result of such Construction Change Directive; 
provided, however, to the extent such Construction Change Directive is made necessary by the act or omission of 
the Contractor or of anyone for whom the Contractor is responsible, the Architect shall certify for payment the 
amount, if any, that the Architect determines, in the Architect’s professional judgment, to be reasonably justified. 
The Architect’s interim determination of cost shall adjust the Contract Sum on the same basis as a Change Order, 
subject to the right of either party to disagree and assert a Claim in accordance with Article 15. 
 
§ 7.3.10 When the Owner and Contractor agree with a determination made by the Architect concerning the 
adjustments in the Contract Sum and Contract Time, or otherwise reach agreement upon the adjustments, such 
agreement shall be effective immediately and the Architect will prepare a Change Order. Change Orders may be 
issued for all or any part of a Construction Change Directive. 
 
§ 7.4 Minor Changes in the Work 
The Architect may order minor changes in the Work that are consistent with the intent of the Contract Documents 
and do not involve an adjustment in the Contract Sum or an extension of the Contract Time. The Architect’s order 
for minor changes shall be in writing. If the Contractor believes that the proposed minor change in the Work will 
affect the Contract Sum or Contract Time, the Contractor shall notify the Architect and shall not proceed to 
implement the change in the Work. If the Contractor performs the Work set forth in the Architect’s order for a minor 
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change without prior notice to the Architect that such change will affect the Contract Sum or Contract Time, the 
Contractor waives any adjustment to the Contract Sum or extension of the Contract Time. 
 
ARTICLE 8   TIME 
§ 8.1 Definitions 
§ 8.1.1 Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, allotted in 
the Contract Documents for Substantial Completion of the Work. 
 
§ 8.1.2 The date of commencement of the Work is the date established in the Agreement. 
 
§ 8.1.3 The date of Substantial Completion is the date Substantial Completion is achieved  in accordance with 
Section 9.8.1. 
 
§ 8.1.4 The term “day” as used in the Contract Documents shall mean calendar day unless otherwise specifically 
defined. 
 
§ 8.2 Progress and Completion 
§ 8.2.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing the Agreement, 
the Contractor confirms that the Contract Time is a reasonable period for performing the Work. 
 
§ 8.2.2 The Contractor shall not knowingly, except by agreement or instruction of the Owner in writing, commence 
the Work prior to the effective date of insurance required to be furnished by the Contractor and Owner. 
 
§ 8.2.3 The Contractor shall proceed expeditiously with adequate forces and shall achieve Substantial Completion of 
the Work in accordance with the Contract Documents within the Contract Time. 
 
§ 8.3 Delays and Extensions of Time 
§ 8.3.1 If the Contractor is delayed at any time in the commencement or progress of the Work by (1) an act or neglect 
of the Owner or Architect, of an employee of either, or of a Separate Contractor; (2) by changes ordered in the Work 
by the Owner, which changes were not necessitated by the fault of the Contractor, a Subcontractor, a Sub-
subcontractor, a material or equipment supplier or any person or entity for whom or which any of them is 
responsible; (3)  area-wide labor disputes not directed at the Contractor or any of its Subcontractors or by illegal 
labor actions or disputes;  (4) fire, unusual delay in deliveries, unavoidable casualties, adverse weather conditions 
documented in accordance with Section 15.1.6.2, or other causes beyond the Contractor’s control; (5) by delay 
authorized by the Owner pending mediation and binding dispute resolution; or (6) by other causes that the 
Contractor asserts, and the Architect determines, justify delay, then the Contract Time shall be extended by Change 
Order for such reasonable time as the Architect may determine provided that (i) any such delay has the effect of 
delaying completion of components of the Work on any critical path indicated in the Construction Schedule; (ii) any 
such delay is not caused by, or could not have been avoided by the exercise of reasonable efforts of the Contractor;  
(iii) any such delay could not be limited or avoided by the Contractor’s timely notice to the Owner of the delay; and 
(iv) such delay has an impact of at least one (1) day. 
 
§ 8.3.2 Claims relating to time shall be made in accordance with applicable provisions of Article 15. 
 
§ 8.3.3 No Damage for Delay. Notwithstanding anything to the contrary set forth in the Contract Documents, the 
Owner shall not be liable to the Contractor, any Subcontractor, Sub-subcontractor or supplier for Claims or damages 
of any nature caused by or arising out of delays.  The sole remedy against the Owner for delays shall be the 
allowance of additional time for completion of the Work, the amount of which shall be subject to the procedures set 
forth in the Contract Documents.  Except to the extent, if any, expressly prohibited by law, the Contractor expressly 
agrees not to make and hereby waives any Claim for damages for any delay, including, but not limited to, those 
resulting from increased labor or material costs; directions given or not given by the Owner or Architect, including 
scheduling and coordination of the Project Work; the Architect’s preparation of drawings and specifications or 
review of shop drawings and requests for instruction(s); or, on account of any delay, obstruction or hindrance for 
any cause whatsoever by the Owner, Architect, or any other contractor on the Project, whether or not foreseeable or 
anticipated. The Contractor agrees that its sole right and remedy therefore shall be an extension of the Contract 
Time, if appropriate.  
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§ 8.3.4 It is expressly understood that notwithstanding anything to the contrary set forth in the Contract Documents,  
no Subcontractor shall be entitled to make any Claim for additional compensation, costs or damages against the 
Contractor (nor may the Contractor assert against Owner such Claims as pass-through claims of Subcontractor or 
otherwise) for delay. Unless agreed by Owner in writing, Contractor shall include in every Subcontract a ‘No-
Damage-For-Delay’ provision in a form reasonably approved by the Owner.  
 
§ 8.3.5 Intentionally Omitted. 
 
ARTICLE 9   PAYMENTS AND COMPLETION 
§ 9.1 Contract Sum 
§ 9.1.1 The Contract Sum is defined in the Agreement and, including authorized adjustments, is the total amount 
payable by the Owner to the Contractor for performance of the Work under the Contract Documents. 
 
§ 9.1.2 Intentionally Omitted. 
 
§ 9.2 Schedule of Values 
Where the Contract is based on a stipulated sum or Guaranteed Maximum Price, the Contractor shall submit a 
schedule of values to the Architect before the first Application for Payment, allocating the entire Contract Sum to 
the various portions of the Work. The schedule of values shall be prepared in the form, and supported by the data to 
substantiate its accuracy, required by the Architect. This schedule, upon the approval thereof by the Owner and the 
Architect, shall be used as a basis for reviewing the Contractor’s Applications for Payment. Any changes to the 
schedule of values shall be submitted to the Architect and supported by such data to substantiate its accuracy as the 
Architect may require, and unless objected to by the Architect, shall be used as a basis for reviewing the 
Contractor’s subsequent Applications for Payment. 
 
§ 9.3 Applications for Payment 
§ 9.3.1 At least ten (10) days before the date established for submission of a final version of an Application for 
Payment pursuant to the Agreement, the Contractor shall submit to the Architect and the Owner a draft itemized 
Application for Payment prepared in accordance with the Contract Documents and the schedule of values, if 
required under Section 9.2, for completed portions of the Work for review and consideration. The Application shall 
be notarized, if required, and submitted along with all data, information and documentation substantiating the 
Contractor’s right to payment as required under the Contract Documents and as may otherwise be required by the 
Owner or Architect (collectively, the “Supporting Documentation”).  Subsequent to the Architect’s and the Owner’s 
review and comment, the Contractor shall make all necessary changes to the Application for Payment and resubmit 
a final version of the Application for Payment to the Architect and the Owner for payment.  
 
§ 9.3.1.1 “Supporting Documentation” shall include, without limitation, payrolls, petty cash accounts, receipted 
invoices or invoices with check vouchers attached, releases and waivers of liens from Subcontractors, Sub-
subcontractors and suppliers, and other evidence required by the Owner or Architect to demonstrate that cash 
disbursements already made by the Contractor on account of the Cost of the Work equal or exceed progress 
payments already received by the Contractor.  
 
§ 9.3.1.2 Applications for Payment  shall reflect retainage as provided for in the Contract Documents. 
 
§ 9.3.1.3 As provided in Section 7.3.9, such applications may include requests for payment on account of changes in 
the Work that have been properly authorized by Construction Change Directives, or by interim determinations of the 
Architect, but not yet included in Change Orders. 
 
§ 9.3.1.4 Applications for Payment shall not include requests for payment for portions of the Work for which the 
Contractor does not intend to pay a Subcontractor or supplier, unless such Work has been performed by others 
whom the Contractor intends to pay. 
 
§ 9.3.2 Unless otherwise provided in the Contract Documents, or prohibited by any state agency providing funding 
for the Project, payments shall be made on account of materials and equipment delivered and suitably stored at the 
site for subsequent incorporation in the Work. If approved in advance by the Owner, and not prohibited by any state 
agency providing funding for the Project, payment may similarly be made for materials and equipment suitably 
stored off the site at a location agreed upon in writing. Payment for materials and equipment stored on or off the site 
shall be conditioned upon compliance by the Contractor with procedures satisfactory to the Owner to establish the 
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Owner’s title to such materials and equipment or otherwise protect the Owner’s interest, and shall include the costs 
of applicable insurance, storage, and transportation to the site for such materials and equipment stored off the site. 
The insurance for such stored materials shall include coverage naming the Owner, and such others as may be 
identified by the Owner from time to time, as additional insureds, and which shall specify and relate to the address 
where the stored materials and equipment are located including, if applicable, the Project Site.  In addition, if the 
Project is funded in whole or in part by the State of Connecticut (or any of its Agencies), the State of Connecticut 
shall also be named as an additional insured in regard to such insurance.  Further, if the Project is to take place on 
school grounds (and regardless of whether or not the Project is funded in whole or in part by the State of 
Connecticut or any of its Agencies), the Glastonbury Board of Education shall also be named as an additional 
insured in regard to such insurance. 
 
§ 9.3.3 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner 
no later than the time of payment. The Contractor further warrants that upon submittal of an Application for 
Payment all Work for which Certificates for Payment have been previously issued and payments received from the 
Owner shall, to the best of the Contractor’s knowledge, information, and belief, be free and clear of liens, claims, 
security interests, or encumbrances, in favor of the Contractor, Subcontractors, suppliers, or other persons or entities 
that provided labor, materials, and equipment relating to the Work. 
 
§ 9.3.4 Unless otherwise required by the Owner, Applications for Payment shall be on AIA documents G702 and 
G703. 
 
§ 9.4 Certificates for Payment 
§ 9.4.1 The Architect will, within ten (10) days after receipt of the Contractor’s Application for Payment, either (1) 
issue to the Owner a Certificate for Payment in the full amount of the Application for Payment, with a copy to the 
Contractor; or (2) issue to the Owner a Certificate for Payment for such amount as the Architect determines is 
properly due, and notify the Contractor and Owner of the Architect’s reasons for withholding certification in part as 
provided in Section 9.5.1; or (3) withhold certification of the entire Application for Payment, and notify the 
Contractor and Owner of the Architect’s reason for withholding certification in whole as provided in Section 9.5.1. 
 
§ 9.4.2 The issuance of a Certificate for Payment will constitute a representation by the Architect to the Owner, 
based on the Architect’s evaluation of the Work and the data in the Application for Payment and Supporting 
Documentation submitted therewith, that, to the best of the Architect’s knowledge, information, and belief, the 
Work has progressed to the point indicated, the quality of the Work is in accordance with the Contract Documents, 
and that the Contractor is entitled to payment in the amount certified. The foregoing representations are subject to an 
evaluation of the Work for conformance with the Contract Documents upon Substantial Completion, to results of 
subsequent tests and inspections, to correction of minor deviations from the Contract Documents prior to 
completion, and to specific qualifications expressed by the Architect. However, the issuance of a Certificate for 
Payment will not be a representation that the Architect has (1) made exhaustive or continuous on-site inspections to 
check the quality or quantity of the Work; (2) reviewed construction means, methods, techniques, sequences, or 
procedures; (3) reviewed copies of requisitions received from Subcontractors and suppliers and other data requested 
by the Owner to substantiate the Contractor’s right to payment; or (4) made examination to ascertain how or for 
what purpose the Contractor has used money previously paid on account of the Contract Sum. 
 
§ 9.5 Decisions to Withhold Certification 
§ 9.5.1 The Architect may withhold a Certificate for Payment in whole or in part, to the extent reasonably necessary 
to protect the Owner, if in the Architect’s opinion the representations to the Owner required by Section 9.4.2 cannot 
be made. If the Architect is unable to certify payment in the amount of the Application, the Architect will notify the 
Contractor and Owner as provided in Section 9.4.1. If the Contractor and Architect cannot agree on a revised 
amount, the Architect will promptly issue a Certificate for Payment for the amount for which the Architect is able to 
make such representations to the Owner. The Architect may also withhold a Certificate for Payment or, because of 
subsequently discovered evidence, may nullify the whole or a part of a Certificate for Payment previously issued, to 
such extent as may be necessary in the Architect’s opinion to protect the Owner from loss for which the Contractor 
is responsible, including loss resulting from acts and omissions described in Section 3.3.2, because of 

.1 defective Work not remedied; 

.2 third party claims filed or reasonable evidence indicating probable filing of such claims, unless 
security acceptable to the Owner is provided by the Contractor; 

.3 failure of the Contractor to make payments properly to Subcontractors or suppliers for labor, 
materials or equipment; 
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.4 reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum; 

.5 damage to the Owner or a Separate Contractor; 

.6 reasonable evidence that the Work will not be completed within the Contract Time, and that the 
unpaid balance would not be adequate to cover actual or liquidated damages for the anticipated delay;  

.7 repeated failure to carry out the Work in accordance with the Contract Documents;  

.8 amounts previously paid to the Contractor in excess of amounts properly due the Contractor; or 

.9      failure of the Contractor to comply with any of the Contractor’s indemnification obligations under the 
Contract Documents. 

 
§ 9.5.2 When either party disputes the Architect’s decision regarding a Certificate for Payment under Section 9.5.1, 
in whole or in part, that party may submit a Claim in accordance with Article 15. 
 
§ 9.5.3 When the reasons for withholding certification are removed, certification will be made for amounts 
previously withheld. 
 
§ 9.5.4 If the Architect withholds certification for payment under Section 9.5.1.3, the Owner may, at its sole option, 
issue joint checks to the Contractor and to any Subcontractor or supplier to whom the Contractor failed to make 
payment for Work properly performed or material or equipment suitably delivered. The Contractor will properly 
endorse any such joint checks upon Owner’s request and, unless the Owner instructs otherwise, the Contractor shall 
thereafter promptly deliver the joint check(s) to the appropriate subcontractors and suppliers. If the Owner makes 
payments by joint check, the Owner shall notify the Architect and the Contractor shall reflect such payment on its 
next Application for Payment. 
 
§ 9.6 Progress Payments 
§ 9.6.1 After the Architect has issued a Certificate for Payment, the Owner shall make payment in the manner and 
within the time provided in the Contract Documents, and shall so notify the Architect. 
 
§ 9.6.2 Contractor shall use payments made under the Contract solely for the purpose of performance of the Work 
pursuant to the Contract Documents. Contractor shall pay for all labor and services performed and materials, 
equipment and machinery supplied by others in connection with the performance of the Work in accordance with the 
Contract Documents and as required by applicable Legal Requirements.   
  
§ 9.6.3 The Architect will, on request, furnish to a Subcontractor, if practicable, information regarding percentages of 
completion or amounts applied for by the Contractor and action taken thereon by the Architect and Owner on 
account of portions of the Work done by such Subcontractor. 
 
§ 9.6.4 The Owner has the right to request written evidence from the Contractor that the Contractor has properly paid 
Subcontractors and suppliers amounts paid by the Owner to the Contractor for subcontracted Work. If the Contractor 
fails to furnish such evidence within seven (7) days, the Owner shall have the right to contact Subcontractors and 
suppliers to ascertain whether they have been properly paid. Neither the Owner nor Architect shall have an 
obligation to pay, or to see to the payment of money to, a Subcontractor or supplier, except as may otherwise be 
required by law. 
 
§ 9.6.5 The Contractor’s payments to suppliers shall be treated in a manner similar to that, and subject to the same 
requirements as are, provided in Sections 9.6.2, 9.6.3 and 9.6.4. 
 
§ 9.6.6 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the 
Owner shall not constitute acceptance of Work not in accordance with the Contract Documents or applicable Legal 
Requirements. 
 
§ 9.6.7 Unless the Contractor provides the Owner with a payment bond in the full penal sum of the Contract Sum, 
payments received by the Contractor for Work properly performed by Subcontractors or provided by suppliers shall 
be held by the Contractor for those Subcontractors or suppliers who performed Work or furnished materials, or both, 
under contract with the Contractor for which payment was made by the Owner. Nothing contained herein shall 
require money to be placed in a separate account and not commingled with money of the Contractor, create any 
fiduciary liability or tort liability on the part of the Contractor for breach of trust, or entitle any person or entity to an 
award of punitive damages against the Contractor for breach of the requirements of this provision. 
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§ 9.6.8 Any provision in the Contract Documents to the contrary notwithstanding, the Owner shall not be obligated 
to make payment to the Contractor hereunder to the extent that the Contractor has not performed the Work or 
supplied the materials, for which payment is requested, in accordance with the Contract Documents.  
 
§ 9.7 Failure of Payment 
If the Architect does not issue a Certificate for Payment in accordance with the requirements of the Contract 
Documents, through no fault of the Contractor, within ten (10) days after receipt of the Contractor’s Application for 
Payment, or if the Owner does not pay the Contractor within seven (7) days after the date established in the Contract 
Documents, the amount certified by the Architect or awarded by binding dispute resolution, then the Contractor 
may, upon ten (10) additional days’ notice to the Owner and Architect, stop the Work until payment of the amount 
owing has been received. The Contract Time shall be extended appropriately and the Contract Sum shall be 
increased by the amount of the Contractor’s reasonable costs of shutdown and start-up, plus interest if provided for 
in the Contract Documents. 
 
§ 9.8 Substantial Completion 
§ 9.8.1 The Work shall be considered to be “Substantially Complete(d)” or to have reached “Substantial 
Completion” on the date as determined by the Architect when (1) the entirety of the Work is sufficiently complete in 
accordance with the Contract Documents so that the Owner can utilize the Work for the use for which it is intended 
(subject only to items on the Punchlist described in Section 9.8.2, the completion of which can be accomplished 
within thirty (30) days without interfering with the actual use of the Work by the Owner or those claiming by, 
through or under the Owner), (2) the Contractor has obtained a temporary or permanent certificate of occupancy for 
the Work permitting the lawful occupancy of the entire Project and any other permits, approvals, licenses, and other 
documents from any governmental authority having jurisdiction thereof necessary for the beneficial occupancy 
thereof, and (3) the Architect has issued a Certificate of Substantial Completion for the entirety of the Work 
pursuant to Section 9.8.4 of these General Conditions.  
 
Without limitation of the foregoing, Substantial Completion of the Work shall not be deemed to have occurred until 
construction and installation of all facilities and systems (including but not limited to instrumentation and controls) 
are complete in all respects as required for the issuance of all required use and occupancy permits and approvals by 
all applicable governmental authorities, excluding only the final landscaping work (if applicable). Further, if and to 
the extent applicable given the Work to be performed hereunder, Substantial Completion shall require full 
commissioning and operation of all automatic systems, including but not limited to testing of individual system 
components and equipment and full operational startup and certification testing. 
 
§ 9.8.2 When the Contractor considers that the Work, is substantially complete, the Contractor shall prepare and 
submit to the Architect a comprehensive list of items to be completed or corrected prior to final payment (the 
“Punchlist”). Failure to include an item on the Punchlist does not alter the responsibility of the Contractor to 
complete all Work in accordance with the Contract Documents. 
 
§ 9.8.3 Upon receipt of the Punchlist, the Architect will make an inspection to determine whether the Work or 
designated portion thereof is Substantially Complete (with the exception of the Architect’s issuance of the 
Certificate of Substantial Completion) and to review the items on the Punchlist. If the Architect’s inspection 
discloses any item, whether or not included on the Punchlist, which is not sufficiently complete in accordance with 
the Contract Documents as required under Section 9.8.1, the Contractor shall, before issuance of the Certificate of 
Substantial Completion, complete or correct such item upon notification by the Architect. In such case, the 
Contractor shall then submit a request for another inspection by the Architect to determine Substantial Completion 
along with a revised Punchlist, if applicable. 
 
§ 9.8.4 When the Work is Substantially Complete (with the exception of the issuance of the Certificate of Substantial 
Completion), the Architect will prepare a Certificate of Substantial Completion that shall establish the date of 
Substantial Completion; establish responsibilities of the Owner and Contractor for security, maintenance, heat, 
utilities, damage to the Work and insurance; and fix the time within which the Contractor shall finish all items on the 
Punchlist accompanying the Certificate. Warranties required by the Contract Documents shall commence on the date 
of Substantial Completion of the Work or designated portion thereof unless otherwise provided in the Certificate of 
Substantial Completion. 
 
§ 9.8.5 The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written 
acceptance of responsibilities assigned to them in the Certificate. Unless otherwise required by applicable Legal 
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Requirements, the Owner shall not be obligated to release any portion of retainage held by the Owner under the 
Contract Documents until such time as the Work is finally complete pursuant to Section 9.10 of these General 
Conditions.. 
 
§ 9.9 Partial Occupancy or Use 
§ 9.9.1 The Owner may occupy or use any completed or partially completed portion of the Work at any stage when 
such portion is designated by separate agreement with the Contractor, provided such occupancy or use is consented 
to by the insurer and authorized by public authorities having jurisdiction over the Project. Such partial occupancy or 
use may commence whether or not the portion is substantially complete, provided the Owner and Contractor have 
accepted in writing the responsibilities assigned to each of them for payments, retainage, if any, security, 
maintenance, heat, utilities, damage to the Work and insurance, and have agreed in writing concerning the period for 
correction of the Work and commencement of warranties required by the Contract Documents. When the Contractor 
considers a portion substantially complete, the Contractor shall prepare and submit the Punchlist to the Architect as 
provided under Section 9.8.2. Consent of the Contractor to partial occupancy or use shall not be unreasonably 
withheld. The stage of the progress of the Work shall be determined by written agreement between the Owner and 
Contractor or, if no agreement is reached, by decision of the Architect. 
 
§ 9.9.2 Immediately prior to such partial occupancy or use, the Owner, Contractor, and Architect shall jointly inspect 
the area to be occupied or portion of the Work to be used in order to determine and record the condition of the 
Work. 
 
§ 9.9.3 Unless otherwise agreed upon, partial occupancy or use of a portion or portions of the Work shall not 
constitute acceptance of Work not complying with the requirements of the Contract Documents. 
 
§ 9.10 Final Completion and Final Payment 
§ 9.10.1 Upon receipt of the Contractor’s notice that the Work is ready for final inspection and acceptance and upon 
receipt of a final Application for Payment, the Architect will promptly make such inspection. When the Architect 
finds the Work acceptable under the Contract Documents and the Contract fully performed, the Architect will 
promptly issue a final Certificate for Payment stating that to the best of the Architect’s knowledge, information and 
belief, and on the basis of the Architect’s on-site visits and inspections, the Work has been completed in accordance 
with the Contract Documents and that the entire balance found to be due the Contractor and noted in the final 
Certificate is due and payable. The Architect’s final Certificate for Payment will constitute a further representation 
that conditions listed in Section 9.10.2 as precedent to the Contractor’s being entitled to final payment have been 
fulfilled. All warranties and guarantees required under or pursuant to the Contract Documents not previously 
delivered shall be assembled and delivered by the Contractor to the Owner and Architect as part of the final 
Application for Payment.  The final Certificate for Payment will not be issued by the Architect until all warranties 
and guarantees and all other close-out deliverables (including those set forth in Section 9.10.2 below) have been 
received and accepted by the Owner. 
 
§ 9.10.2 The Contractor shall be required to submit the following to the Owner and the Architect, as preconditions to 
the issuance of a final Certificate for Payment and delivery of final payment: 
 (1) an affidavit that payrolls, bills for materials and equipment, and other indebtedness connected with the Work for 
which the Owner or the Owner’s property might be responsible or encumbered (less amounts withheld by Owner) 
have been paid or otherwise satisfied, (2) a certificate evidencing that insurance required by the Contract Documents 
to remain in force after final payment is currently in effect which shall include, without limitation product liability 
and completed operations, for the six year period following final completion, (3) a written statement that the 
Contractor knows of no reason that the insurance will not be renewable to cover the period required by the Contract 
Documents, (4) consent of surety, if any, to final payment, (5) all guarantees and warranties to which the Owner is 
entitled hereunder including documentation of any special warranties, such as manufacturers’ warranties or specific 
Subcontractor warranties, and (6) satisfactory proof that all claims, including taxes, arising out of the Work 
(including any claims of Subcontractors or suppliers) have been released or bonded and other data establishing 
payment or satisfaction of obligations, such as receipts and releases and waivers of liens, claims, security interests, 
or encumbrances arising out of the Contract including releases and final waivers of liens arising out of the Contract 
conditioned only upon receipt of final payment, the amount of which is consistent with the final Application for 
Payment, all to the extent and in such form as may be designated by the Owner, (7) final documents of similar nature 
to those required by the Contract Documents for any monthly payments hereunder, (8) all final permits, approvals 
(including, without limitation, the approval of the Owner's insurance company, if required and requested in a timely 
fashion) certificates (including, without limitation, certificates in respect of electrical systems and life safety 
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systems) and authorizations for use and occupancy of the Project required by any authority having jurisdiction, 
including any building permits, temporary and unconditioned permanent and full certificate of occupancy and any 
other necessary occupancy and use permits, (9) formally prepared “as built” drawings, records and related data 
including all field notes of all the Work (such drawings shall be in the form of “mylar” reproducible drawings, or as 
otherwise called for in the Contract Documents), (10) the Operating and Maintenance Manual for the Project as 
provided below, (11) a final statement of accounting for all allowances in form satisfactory to the Owner and the 
Owner’s lender, and (13) delivery of all spare parts required to be submitted pursuant to the Contract Documents. 
 
§ 9.10.2.1 The “Operating and Maintenance Manual” for the Project shall contain, as applicable to the Work, (1) full 
information for each item of mechanical, electrical, or other operating equipment, copies of warranties therefor, 
schematic diagrams of control systems, circuit directories for each electric and communications panel board, and 
charts showing the tagging of all valves; and (2) complete keying schedules, paint color schedules, and paint color 
samples. Each volume of the manual shall be clearly indexed, and shall include a directory of all Subcontractors and 
maintenance contractors, indicating the area of responsibility of each, and the name and telephone number of the 
responsible member of each organization. The volumes shall be bound in book form. 
 
§ 9.10.2.2. If a Subcontractor refuses to furnish a release or waiver required by the Owner, the Contractor may 
furnish a bond satisfactory to the Owner to indemnify the Owner against such lien, claim, security interest, or 
encumbrance. If no such bond is provided, the Owner may, without limiting its remedies under law, in equity, or 
under the Contract Documents, withhold a portion of final payment equal to the amount claimed by the relevant 
Subcontractor or supplier to be due, until such lien, claim, security interest, or encumbrance is resolved. The 
Contractor shall refund to the Owner all money that the Owner may be compelled to pay in resolving such  lien, 
claim, security interest, or encumbrance, including all costs and reasonable attorneys’ fees. 
 
§ 9.10.2.3 If the final documentation submitted by the Contractor is not deemed complete by the Owner or if the 
Owner deems the Work incomplete in any respect, the Contractor shall promptly complete any such Work and shall 
promptly resubmit the final documentation. 
 
§ 9.10.3 If, after Substantial Completion of the Work, final completion thereof is materially delayed through no fault 
of the Contractor, any Subcontractor, Sub-subcontractor, supplier or any other person or entity for whom or which 
any of them is responsible, or by issuance of Change Orders affecting final completion, and the Architect so 
confirms, the Owner shall, upon application by the Contractor and certification by the Architect, and without 
terminating the Contract, make payment of the balance due for that portion of the Work fully completed, corrected, 
and accepted. If the remaining balance for Work not fully completed or corrected is less than retainage stipulated in 
the Contract Documents, and if bonds have been furnished, the written consent of the surety to payment of the 
balance due for that portion of the Work fully completed and accepted shall be submitted by the Contractor to the 
Architect prior to certification of such payment. Such payment shall be made under terms and conditions governing 
final payment, except that it shall not constitute a waiver of Claims. 
 
§ 9.10.4 Intentionally Omitted. . 
 
§ 9.10.5 Acceptance of final payment by the Contractor, a Subcontractor, or a supplier, shall constitute a waiver of 
claims by that payee except those previously made in writing and identified by that payee as unsettled at the time of 
final Application for Payment. 
 
ARTICLE 10   PROTECTION OF PERSONS AND PROPERTY 
§ 10.1 Safety Precautions and Programs 
The Contractor shall be responsible for initiating, maintaining, and supervising all safety precautions and programs 
required by the applicable Legal Requirements, the Contract Documents, and as reasonably requested by the Owner 
in connection with the performance of the Contract. 
 
§ 10.2 Safety of Persons and Property 
§ 10.2.1 The Contractor shall take reasonable precautions for safety of, and shall provide reasonable protection to 
prevent damage, injury, or loss to 

.1 employees on the Work and other persons who may be affected thereby; 

.2 the Work and materials and equipment to be incorporated therein, whether in storage on or off the 
site, under care, custody, or control of the Contractor, a Subcontractor, or a Sub-subcontractor; and 
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.3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements, 
roadways, structures, and utilities not designated for removal, relocation, or replacement in the course 
of construction. 

 
§ 10.2.2 The Contractor shall comply with, and give notices required by applicable Legal Requirements bearing on 
safety of persons or property or their protection from damage, injury, or loss. 
 
§ 10.2.3 The Contractor shall implement, erect, and maintain, as required by existing conditions and performance of 
the Contract, reasonable safeguards for safety and protection, including posting danger signs and other warnings 
against hazards; promulgating safety regulations; and notifying the owners and users of adjacent sites and utilities of 
the safeguards. The Contractor shall also be responsible for all measures necessary to protect any property adjacent 
to the Project and improvements thereon. Any damage to such property or improvements shall be promptly repaired 
by the Contractor at its cost and expense. 
 
§ 10.2.4 When use or storage of explosives or other hazardous materials or equipment, or unusual methods are 
necessary for execution of the Work, the Contractor shall obtain all necessary permits from regulating agencies, 
exercise utmost care and carry on such activities under supervision of properly qualified personnel. 
 
§ 10.2.5 The Contractor shall promptly remedy damage and loss, at its cost and expense (other than damage or loss 
insured under property insurance required by the Contract Documents), to property referred to in Sections 10.2.1.2 
and 10.2.1.3 caused in whole or in part by the Contractor, a Subcontractor, a Sub-subcontractor, or anyone directly 
or indirectly employed by any of them, or by anyone for whose acts they may be liable and for which the Contractor 
is responsible under Sections 10.2.1.2 and 10.2.1.3. The Contractor may make a Claim for the cost to remedy the 
damage or loss to the extent such damage or loss is attributable to acts or omissions of the Owner or Architect or 
anyone directly or indirectly employed by either of them, or by anyone for whose acts either of them may be liable, 
and not attributable to the fault or negligence of the Contractor, a Subcontractor, a supplier, a Sub-subcontractor, or 
anyone directly or indirectly employed by any of them, or by anyone for whose acts any of them may be liable. The 
foregoing obligations of the Contractor are separate from and in addition to the Contractor’s obligations under 
Section 3.18. 
 
§ 10.2.6 The Contractor shall designate a responsible member of the Contractor’s organization at the site whose duty 
shall be the prevention of accidents. This person shall be the Contractor’s superintendent unless otherwise 
designated by the Contractor in writing to the Owner and Architect. 
 
§ 10.2.7 The Contractor shall not permit any part of the construction or site to be loaded so as to cause damage or 
create an unsafe condition. 
 
§ 10.2.8 Injury or Damage to Person or Property 
If either party suffers injury or damage to person or property because of an act or omission of the other party, or of 
others for whose acts such party is legally responsible, notice of the injury or damage, whether or not insured, shall 
be given to the other party within a reasonable time not exceeding twenty-one (21) days after discovery. The notice 
shall provide sufficient detail to enable the other party to investigate the matter. 
 
§ 10.2.9 In the event the Contractor identifies activities or conditions during performance of the Work or at the 
Project site, which, in the Contractor’s good faith opinion, pose an unreasonable risk of bodily injury or property 
damage, whether immediate or in the future, the Contractor shall have the right to immediately take steps to protect 
its personnel and Subcontractors and stop Work and remove its personnel from the affected area.   
 
§ 10.2.10 The Contractor shall at all times provide protection against weather (rain, wind, storms or heat) so as to 
maintain all Work, materials, apparatus and fixtures free from damage.  At the end of the day’s work, all new Work 
likely to be damaged shall be reasonably protected against such weather. 
 
§ 10.2.11 The Contractor shall provide adequate fire protection for all operations associated with the Work, and such 
protection must meet all applicable federal (including OSHA), State and municipal regulations. 
 
§ 10.2.12 The Contractor shall remove and replace with new work, at the Contractor’s own expense, any Work 
damaged by failure to provide protection pursuant to Sections 10.2.10 and 10.2.11. 
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§ 10.2.13 The Contractor shall be responsible, to the extent not covered by insurance, for damage, loss or liability 
due to theft or vandalism to the Work and stored materials, whether the same occurs while work is in progress or 
not, and during the day or at night, or on weekdays, weekends or holidays. 
 
§ 10.2.14 The Contractor shall protect and prevent damage to all finished and unfinished phases of the Work during 
the course of the Project as well as any existing improvements on the Project site. 
 
§ 10.2.15 Securing the Site 
The Contractor is responsible for securing, and preventing access by unauthorized individuals to, the Project site 
from such date as the Contractor, Subcontractors, suppliers, consultants, or agents commence the Work until the 
date of Final Completion, unless the Owner and Contractor agree in writing to an earlier date. 
 
§ 10.2.16  The Contractor shall be responsible for any loss, cost or damage of the Owner that results from the failure 
of the Contractor to comply with its obligations under Sections 10.1 and 10.2.  The Contractor shall repair and 
correct any damage to property so as to restore such property to its original condition, at the sole cost and expense of 
the Contractor.    
 
§ 10.3 Hazardous Materials and Substances 
§ 10.3.1 The Contractor is responsible for compliance with any requirements included in the Contract Documents 
regarding any material, substance, chemical, waste, product, derivative, compound, mixture, solid, liquid, mineral or 
gas, whether naturally occurring or manmade, that is hazardous, toxic, or words of similar import or regulatory 
effect, and any petroleum or petroleum-derived products, radon, radioactive materials or wastes, asbestos in any 
form, lead or lead-containing materials, urea formaldehyde foam insulation, and polychlorinated biphenyls  
(collectively, "Hazardous Materials"). If the Contractor believes its Work will disturb or otherwise implicate any 
actual or suspected Hazardous Material or encounters a Hazardous Material not addressed in the Contract 
Documents, the Contractor shall not disturb any such Hazardous Material, immediately report the condition to the 
Owner and the Architect in writing and take all necessary precautions to prevent release of and exposure to the 
Hazardous Materials and foreseeable bodily injury or death to persons resulting from such Hazardous Material. If 
such reasonable precautions will be inadequate to prevent release of and exposure to Hazardous Materials, or 
foreseeable bodily injury and death, the Contractor shall, upon recognizing the condition, immediately stop Work in 
the affected area. 
 
§ 10.3.2 Upon receipt of the Contractor’s notice pursuant to Section 10.3.1, of the existence of actual or suspect 
Hazardous Materials not addressed in the Contract Documents, the Owner shall obtain the services of a licensed 
laboratory to verify the presence or absence of the Hazardous Material or substance reported by the Contractor and, 
in the event such Hazardous Material or substance is found to be present, to cause it to be rendered harmless or 
otherwise abated. Unless otherwise required by the Contract Documents, the Owner shall furnish in writing to the 
Contractor and Architect the names and qualifications of persons or entities who are to perform tests verifying the 
presence or absence of the material or substance or who are to perform the task of removal or safe containment of 
the material or substance. The Contractor and the Architect will promptly reply to the Owner in writing stating 
whether or not either has reasonable objection to the persons or entities proposed by the Owner. If either the 
Contractor or Architect has an objection to a person or entity proposed by the Owner, the Owner shall propose 
another to whom the Contractor and the Architect have no reasonable objection. When the Hazardous Material has 
been rendered harmless and/or otherwise abated in accordance with all applicable Legal Requirements, Work in the 
affected area shall resume upon written agreement of the Owner and Contractor. By Change Order, the Contract 
Time shall be extended appropriately and the Contract Sum shall be increased by the amount of the Contractor’s 
reasonable additional costs of shutdown and start-up. 
 
§ 10.3.3 Intentionally Omitted. 
 
§ 10.3.4 The Owner shall not be responsible under this Section 10.3 for hazardous materials or substances the 
Contractor any Subcontractor, Sub-subcontractor or supplier, or any person or entity for whom or which any of them 
is responsible, brings to the site unless such materials or substances are required by the Contract Documents. The 
Owner shall be responsible for hazardous materials or substances required by the Contract Documents, except to the 
extent of the Contractor’s fault or negligence in the use and handling of such materials or substances or its failure to 
comply with the Contract Documents.  The Contractor agrees not to use any fill or other materials to be incorporated 
into the Work which are hazardous, toxic or comprised of any items that are hazardous or toxic except to the extent 
required by the Contract Documents. 
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§ 10.3.5 To the fullest extent permitted by law, the Contractor shall indemnify, defend and hold harmless the 
Indemnitees against claims, damages, losses and expenses, including but not limited to attorney’s fees, resulting 
from (1) an actual or suspect Hazardous Material the Contractor, or any party for whose acts the Contractor is 
responsible, brings to the site and negligently handles, or (2) where the Contractor fails to perform its obligations 
under Section 10.3.1, except to the extent that the claims, damages, losses, costs and expenses are due to the 
Owner’s fault or negligence.  
 
§ 10.3.6 If, without negligence or fault on the part of the Contractor, or any party for whose acts the Contractor is 
responsible, the Contractor is held liable by a government agency for the cost of remediation of a Hazardous 
Material or substance solely by reason of properly performing Work as required by the Contract Documents, the 
Owner shall reimburse the Contractor for all cost and expense thereby incurred. 
 
§ 10.3.7 The Contractor shall perform all required procedures necessary to insure that there will be no actual or 
threatened release, discharge, spillage, uncontrolled loss, seepage or filtration (each a "Release") of any Hazardous 
Material on the site caused by Contractor’s operations. The Contractor is responsible for any and all costs and 
liabilities associated with the investigation and remediation of any such Release, or as required by regulating 
authorities having jurisdiction under any of the applicable Legal Requirements, and holds the Owner, its employees 
and agents, and the fee owner of the Project site (if other than the Owner), harmless against any current or future 
liabilities resulting from such incidents. 
 
§ 10.3.8 All material and equipment furnished under the Contract Documents shall be free of asbestos, lead based 
paint, and PCBs.  Unless otherwise specified in the Contract Documents, any material or equipment containing 
these, or any other Hazardous Materials shall be considered defective and shall be removed by the Contractor at the 
Contractor’s sole cost and expense.  
 
§ 10.4 Emergencies 
In an emergency affecting safety of persons or property, the Contractor shall act, at the Contractor’s discretion, to 
prevent threatened damage, injury, or loss. Additional compensation or extension of time claimed by the Contractor 
on account of an emergency shall be determined as provided in Article 15 and Article 7. The Contractor shall 
promptly notify insurers and the Architect and the Owner of the nature of the emergency. Immediately thereafter, 
the Contractor shall submit to the Architect and the Owner a written report including a description of the 
circumstances of the emergency and details of actions taken.  
 
ARTICLE 11   INSURANCE AND BONDS 
§ 11.1 Contractor’s Insurance and Bonds 
§ 11.1.1 The Contractor shall purchase and maintain insurance of the types and limits of liability, containing the 
endorsements, and subject to the terms and conditions, as described in the Agreement or elsewhere in the Contract 
Documents. The Contractor shall purchase and maintain the required insurance from an insurance company or 
insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project is located. The 
Owner, the Architect, Architect’s consultants, and such other parties as are identified in the Agreement shall be 
named as additional insureds as provided in to the Agreement.  
 
§ 11.1.2 The Contractor shall provide surety bonds of the types, for such penal sums, and subject to such terms and 
conditions as required by the Contract Documents. The Contractor shall purchase and maintain the required bonds 
from a company or companies lawfully authorized and properly licensed to issue surety bonds in the jurisdiction 
where the Project is located. 
 
§ 11.1.3 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment 
of obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall 
authorize a copy to be furnished. 
 
§ 11.1.4 Notice of Cancellation or Expiration of Contractor’s Required Insurance. Within three (3) business days of the 
date the Contractor becomes aware of an impending or actual cancellation or expiration of any insurance required by 
the Contract Documents, the Contractor shall provide notice to the Owner of such impending or actual cancellation 
or expiration. Upon receipt of notice from the Contractor, the Owner shall, unless the lapse in coverage arises from 
an act or omission of the Owner, have the right to stop the Work until the lapse in coverage has been cured by the 
procurement of replacement coverage by the Contractor. In the event of such suspension, the Contractor shall be 
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responsible for, and shall not receive an extension of the Contract Time in connection with, the delay in the Work 
arising from the suspension. The furnishing of notice by the Contractor shall not relieve the Contractor of any 
contractual obligation to provide any required coverage. 
 
§ 11.2 Owner’s Insurance 
§ 11.2.1 The Owner shall purchase and maintain insurance of the types and limits of liability, containing the 
endorsements, and subject to the terms and conditions, as customarily maintained by the Owner.  
 
§ 11.2.2 Failure to Purchase Required Property Insurance. If the Owner is required under the Contract Documents to 
maintain the Builders Risk insurance for the Project, and fails to purchase and maintain such insurance with all of 
the coverages and in the amounts described in the Agreement or elsewhere in the Contract Documents, the Owner 
shall inform the Contractor in writing prior to commencement of the Work. Upon receipt of notice from the Owner, 
the Contractor may obtain insurance that will protect the interests of the Contractor, Subcontractors, and Sub-
Subcontractors in the Work, in which case, the cost of the insurance shall be charged to the Owner by a Change 
Order.  
 
§ 11.2.3 Notice of Cancellation or Expiration of Owner’s Required Property Insurance. If the Owner is required under 
the Contract Documents to maintain the Builders Risk insurance for the Project, the Owner shall, within five (5) 
business days of the date the Owner becomes aware of an impending or actual cancellation or expiration of such 
insurance, provide notice to the Contractor of such impending or actual cancellation or expiration. Unless the lapse 
in coverage arises from an act or omission of the Contractor, Subcontractor, Sub-subcontractor or any other person 
or entity for whom or which any of them is responsible, the Contractor, upon receipt of notice from the Owner, shall 
have the right to stop the Work until the lapse in coverage has been cured by the procurement of replacement 
coverage by either the Owner or the Contractor. If the Contractor purchases replacement coverage, the cost of the 
insurance shall be charged to the Owner by an appropriate Change Order.  
 
§ 11.3 Waivers of Subrogation 
§ 11.3.1 The Owner and Contractor waive all rights against (1) each other and any of their subcontractors, sub-
subcontractors, agents, and employees, each of the other; (2) the Architect and Architect’s consultants; and (3) 
Separate Contractors, if any, and any of their subcontractors, sub-subcontractors, agents, and employees, for 
damages caused by fire, or other causes of loss, to the extent those losses are covered by property insurance required 
by the Agreement or other property insurance applicable to the Project, except such rights as they have to proceeds 
of such insurance. The Owner or Contractor, as appropriate, shall require similar written waivers in favor of the 
individuals and entities identified above from the Architect, Architect’s consultants, Separate Contractors, 
subcontractors, and sub-subcontractors. The policies of insurance purchased and maintained by each person or entity 
agreeing to waive claims pursuant to this section 11.3.1 shall not prohibit this waiver of subrogation. This waiver of 
subrogation shall be effective as to a person or entity (1) even though that person or entity would otherwise have a 
duty of indemnification, contractual or otherwise, (2) even though that person or entity did not pay the insurance 
premium directly or indirectly, or (3) whether or not the person or entity had an insurable interest in the damaged 
property. 
 
§ 11.3.2 Intentionally Omitted. 
 
§ 11.4 Loss of Use, Business Interruption, and Delay in Completion Insurance 
The Owner, at the Owner’s option, may purchase and maintain insurance that will protect the Owner against loss of 
use of the Owner’s property, or the inability to conduct normal operations, due to fire or other causes of loss. The 
Owner waives all rights of action against the Contractor and Architect for loss of use of the Owner’s property, due to 
fire or other hazards however caused. 
 
§  11.5 Adjustment and Settlement of Insured Loss 
§ 11.5.1 A loss insured under the property insurance required by the Agreement shall be adjusted by the Owner and 
made payable to the Owner for the insureds, as their interests may appear, subject to requirements of any applicable 
mortgagee clause and of Section 11.5.2. The Owner shall pay the Architect and Contractor their just shares of 
insurance proceeds received by the Owner, and by appropriate agreements the Architect and Contractor shall make 
payments to their consultants and Subcontractors in similar manner. 
 
§ 11.5.2 Prior to settlement of an insured loss, the Owner shall notify the Contractor of the terms of the proposed 
settlement as well as the proposed allocation of the insurance proceeds. The Contractor shall have five (5) days from 
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receipt of notice to object to the proposed settlement or allocation of the proceeds. If the Contractor does not object, 
the Owner may settle the loss and the Contractor shall be bound by the settlement and allocation. Upon receipt, the 
Owner shall deposit the insurance proceeds in a separate account and make the appropriate distributions. Thereafter, 
if no other agreement is made or the Owner does not terminate the Contract for convenience, the Owner and 
Contractor shall execute a Change Order for reconstruction of the damaged or destroyed Work in the amount 
allocated for that purpose. If the Contractor timely objects to either the terms of the proposed settlement or the 
allocation of the proceeds, the Owner may proceed to settle the insured loss, and any dispute between the Owner and 
Contractor arising out of the settlement or allocation of the proceeds shall be resolved pursuant to Article 15. 
Pending resolution of any dispute, the Owner may issue a Construction Change Directive for the reconstruction of 
the damaged or destroyed Work. 
 
ARTICLE 12   UNCOVERING AND CORRECTION OF WORK 
§ 12.1 Uncovering of Work 
§ 12.1.1 If a portion of the Work is covered contrary to the Architect’s request or to requirements specifically 
expressed in the Contract Documents, it must, if requested in writing by the Architect, be uncovered for the 
Architect’s examination and be replaced at the Contractor’s expense without change in the Contract Time. 
 
§ 12.1.2 If a portion of the Work has been covered that the Architect has not specifically requested to examine prior 
to its being covered, the Architect may request to see such Work and it shall be uncovered by the Contractor. If such 
Work is in accordance with the Contract Documents, the Contractor shall be entitled to an equitable adjustment to 
the Contract Sum and Contract Time as may be appropriate. If such Work is not in accordance with the Contract 
Documents, the costs of uncovering the Work, and the cost of correction, shall be at the Contractor’s expense. 
 
§ 12.2 Correction of Work 
§ 12.2.1 Before Substantial Completion 
The Contractor shall promptly correct Work rejected by the Architect or failing to conform to the requirements of 
the Contract Documents, discovered before Substantial Completion and whether or not fabricated, installed or 
completed. Costs of correcting such rejected Work, including additional testing and inspections, the cost of 
uncovering and replacement, and compensation for the Architect’s services and expenses made necessary thereby, 
shall be at the Contractor’s expense. 
 
§ 12.2.2 After Substantial Completion 
§ 12.2.2.1 In addition to the Contractor’s obligations under Section 3.5, if, within one year after the date of 
Substantial Completion of the Work or after the date for commencement of warranties established under 
Section 9.8.1, or by terms of any applicable special warranty required by the Contract Documents, any of the Work 
is found to be not in accordance with the requirements of the Contract Documents, the Contractor shall correct it 
promptly after receipt of notice from the Owner to do so, unless the Owner has previously given the Contractor a 
written acceptance of such condition. The Owner shall give such notice promptly after discovery of the condition. 
During the one-year period for correction of Work, if the Owner fails to notify the Contractor by the end of such 
one-year period and, thereafter, give the Contractor an opportunity to make the correction, the Owner waives the 
rights to require correction by the Contractor. If the Contractor fails to correct nonconforming Work within a 
reasonable time during that period after receipt of notice from the Owner or Architect, the Owner may correct it in 
accordance with Section 2.5. 
 
§ 12.2.2.2 The one-year period for correction of Work shall be extended with respect to portions of Work first 
performed after Substantial Completion by the period of time between Substantial Completion and the actual 
completion of that portion of the Work. 
 
§ 12.2.2.3 The one-year period for correction of Work shall not be extended by corrective Work performed by the 
Contractor pursuant to this Section 12.2. 
 
§ 12.2.3 The Contractor shall remove from the site portions of the Work that are not in accordance with the 
requirements of the Contract Documents and are neither corrected by the Contractor nor accepted by the Owner. 
 
§ 12.2.4 The Contractor shall bear the cost of correcting destroyed or damaged construction of the Owner or Separate 
Contractors, whether completed or partially completed, caused by the Contractor’s correction or removal of Work 
that is not in accordance with the requirements of the Contract Documents. 
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§ 12.2.5 Nothing contained in this Section 12.2 shall be construed to modify the Contractor’s obligations under 
Section 3.5 or to establish a period of limitation with respect to other obligations the Contractor has under the 
Contract Documents. Establishment of the one-year period for correction of Work as described in Section 12.2.2 
relates only to the specific obligation of the Contractor to correct the Work, and has no relationship to the time 
within which the obligation to comply with the Contract Documents may be sought to be enforced, nor to the time 
within which proceedings may be commenced to establish the Contractor’s liability with respect to the Contractor’s 
obligations other than specifically to correct the Work. 
 
§ 12.2.6 AUDITS 
Upon request of the Owner, the Contractor will cooperate, and secure the cooperation of all Subcontractors, 
suppliers and Sub-subcontractors, and assist the Owner during any audit of the Project conducted by the Owner or 
any of the Agencies at any time after Substantial Completion at no cost to the Owner. Such cooperation shall include 
providing the Owner and any such Agencies with access to all records related to the Project.  
 
§ 12.3 Acceptance of Nonconforming Work 
If the Owner prefers to accept Work that is not in accordance with the requirements of the Contract Documents, the 
Owner may do so instead of requiring its removal and correction, in which case the Contract Sum will be reduced as 
appropriate and equitable. Such adjustment shall be effected whether or not final payment has been made. 
 
ARTICLE 13   MISCELLANEOUS PROVISIONS 
§ 13.1 Governing Law 
The Contract shall be governed by the law of the place where the Project is located, excluding that jurisdiction’s 
choice of law rules.  
 
§ 13.2 Successors and Assigns 
§ 13.2.1 The Owner and Contractor respectively bind themselves, their partners, successors, assigns, and legal 
representatives to covenants, agreements, and obligations contained in the Contract Documents. Except as provided 
in Section 13.2.2, neither party to the Contract shall assign the Contract as a whole without written consent of the 
other. If either party attempts to make an assignment without such consent, that party shall nevertheless remain 
legally responsible for all obligations under the Contract. 
 
§ 13.2.2 The Owner may, without consent of the Contractor, assign the Contract to a lender providing construction 
financing for the Project, if the lender assumes the Owner’s rights and obligations under the Contract Documents 
that arise subsequent to the effective date of such assignment. The Contractor shall execute all consents reasonably 
required to facilitate the assignment. 
 
§ 13.3 Rights and Remedies 
§ 13.3.1 Duties and obligations imposed by the Contract Documents and rights and remedies available thereunder 
shall be in addition to and not a limitation of duties, obligations, rights, and remedies otherwise imposed or available 
by law or in equity. 
 
§ 13.3.2 No action or failure to act by the Owner, Architect, or Contractor shall constitute a waiver of a right or duty 
afforded them under the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a 
breach thereunder, except as may be specifically agreed upon in writing. 
 
§ 13.3.3 No provision contained in the Contract Documents shall create or give to third parties any claim or right 
against the Owner or the Contractor except as specifically provided herein. 
 
§ 13.4 Tests and Inspections 
§ 13.4.1 Tests, inspections, and approvals of portions of the Work shall be made as required by the Contract 
Documents and by applicable Legal Requirements. Unless otherwise provided, the Contractor shall make 
arrangements for such tests, inspections, and approvals with an independent testing laboratory or entity acceptable to 
the Owner, or with the appropriate public authority, and shall bear all related costs of tests, inspections, and 
approvals. The Contractor shall give the Architect timely notice of when and where tests and inspections are to be 
made so that the Architect may be present for such procedures. The Owner shall bear costs of tests, inspections, or 
approvals that do not become requirements until after bids are received or negotiations concluded. Unless otherwise 
provided in the Contract Documents, the Owner shall directly arrange and pay for tests, inspections, or approvals 
where building codes or applicable laws or regulations so require. 
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§ 13.4.2 If the Architect, Owner, or public authorities having jurisdiction determine that portions of the Work require 
additional testing, inspection, or approval not included under Section 13.4.1, the Architect will, upon written 
authorization from the Owner, instruct the Contractor to make arrangements for such additional testing, inspection, 
or approval, by an entity acceptable to the Owner, and the Contractor shall give timely notice to the Architect of 
when and where tests and inspections are to be made so that the Architect may be present for such procedures. Such 
costs, except as provided in Section 13.4.3, shall be at the Owner’s expense.  If the inspections and tests conducted 
under Section 13.4.1 or this Section 13.4.2 reveal failure in a portion of the Work, the Owner may order the 
inspection and testing at the Contractor’s expense of any and all portions of the Work that are identical or similar to 
the failing portion. 
 
§ 13.4.3 If procedures for testing, inspection, or approval under Sections 13.4.1 and 13.4.2 reveal failure of the 
portions of the Work to comply with requirements established by the Contract Documents, all costs made necessary 
by such failure, including those of repeated procedures and compensation for the Architect’s services and expenses, 
shall be at the Contractor’s expense. 
 
§ 13.4.4 Required certificates of testing, inspection, or approval shall, unless otherwise required by the Contract 
Documents, be secured by the Contractor and promptly delivered to the Architect. 
 
§ 13.4.5 If the Architect is to observe tests, inspections, or approvals required by the Contract Documents, the 
Architect will do so promptly and, where practicable, at the normal place of testing. 
 
§ 13.4.6 Tests or inspections conducted pursuant to the Contract Documents shall be made promptly to avoid 
unreasonable delay in the Work. 
 
§ 13.5 Interest 
Payments due and unpaid under the Contract Documents shall bear interest as provided in the Agreement.  
 
§ 13.6  Prohibited Activities and Background Check Requirements which shall be Applicable if Project is to Take Place 
on School Grounds 
§ 13.6.1  Contractor shall comply with all applicable Legal Requirements including, without limitation, Connecticut 
General Statutes Section 10-222c, as applicable.   
 
§ 13.6.2  Interaction with School Community. The scope of the Work does not, and will not under any circumstances, 
require any contact with students or any other minors physically present in the facilities of, or the grounds 
surrounding, the school where the Project is located (the “School Grounds”). None of the Contractor, 
Subcontractors, Sub-subcontractor, or any of their respective employees, agents or representatives shall, under any 
circumstances, converse or interact in any manner, with students or any minors physically present on the School 
Grounds. None of the Contractor, Subcontractors, Sub-subcontractor, or any of their respective employees, agents or 
representatives shall interact with any adult members of the school community (including, without limitation, 
employees, officials, or visitors, including parents of students enrolled in the Owner’s schools) with respect to the 
Project with the exception of the Owner’s Designated Representative as provided in the Contract. All of the 
Contractor, Subcontractors, Sub-subcontractors, and their respective employees, agents or representatives shall, 
while on the School Grounds, refrain from use of vulgar language, obscene gestures, or any other behavior 
inappropriate for a school environment and/or property on which minor children are or may be present.   
 
§ 13.6.3  Background and Employment History Checks.   
§ 13.6.3.1 To the extent permitted by law, the Contractor shall perform (or cause to be performed) as regards all of its 
employees, agents, and representatives (each, a “Contractor Employee”), and all of the employees, agents, and 
representatives of Subcontractors and Sub-subcontractors (each, a “Subcontractor Employee”), who will be 
physically present on the School Grounds in connection with the Project, appropriate background checks on all such 
Contractor Employees and Subcontractor Employees.  Such background checks shall include, at a minimum and 
without limitation, a search of both the Connecticut Department of Emergency Services and Public Protection’s 
sexual offender registry and the Abuse and Neglect Registry of the Connecticut Department of Children and 
Families.  For those Contractor Employees and Subcontractor Employees who are to be physically present on the 
School Grounds in connection with the Project and whose current or most recent employment occurred out of state, 
the out-of-state equivalent of the Connecticut Department of Emergency Services and Public Protection’s sexual 
offender registry and the Abuse and Neglect Registry of the Connecticut Department of Children and Families 
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registry shall be checked. The Contractor shall complete (or cause to be completed) background checks as to each 
Contractor Employee and Subcontractor Employee prior to such Contractor Employee or Subcontractor Employee 
being permitted to be physically present on the School Grounds.  If the Contractor receives any information 
indicating that any Contractor Employee or Subcontractor Employee may be registered as a sexual offender, may 
have a record of abuse or neglect, or is, in any other manner, unfit to perform services which could involve direct 
contact with minor children, or which may involve working in or near property on which minor children may be 
present, the Contractor shall immediately forward such information to the Owner, to the extent permitted by law, 
and shall immediately remove the individual from the School Grounds and from participation in the Project.  

§ 13.6.3.2  Contractor represents and warrants that, in its best professional judgment, each Contractor Employee and 
each Subcontractor Employee maintains the appropriate qualifications and is fit to perform services which could 
involve direct contact with minor children, or which may involve working in or near property on which minor 
children may be present.  The Contractor shall immediately remove any Contractor Employee or Subcontractor 
Employee from the School Grounds and from the Project if requested to do so by the Owner (which request shall be 
made in the Owner’s sole discretion) or if it becomes known to the Contractor that such Contractor Employee or 
Subcontractor Employee may be a danger to the health, safety or well-being of the school community, its students, 
or any minor children.   
 
§ 13.6.3.3  The Contractor shall include, and shall require all Subcontractors to include this Section 13.6 in all 
subcontracts for the Project. 
 
§ 13.6.3.4  By execution of the Contract, the Contractor represents and warrants that it has fully complied with the 
requirements of this Section 13.6.  To the extent permitted by law, the Contractor agrees that upon the Owner’s 
request, Contractor shall promptly provide the Owner with any documentation related to such compliance, 
including, without limitation, the results of the background and employment history checks required by this Section 
13.6.   Failure by the Contractor to comply with its obligations under this Section 13.6 shall constitute a material 
breach of the Contract.  

 
ARTICLE 14   TERMINATION OR SUSPENSION OF THE CONTRACT 
§ 14.1 Termination by the Contractor 
§ 14.1.1 The Contractor may terminate the Contract if the Work is stopped for a period of sixty (60) consecutive days 
through no act or fault of the Contractor, a Subcontractor, a Sub-subcontractor, their agents or employees, or any 
other persons or entities performing portions of the Work, for any of the following reasons: 

.1 Issuance of an order of a court or other public authority having jurisdiction that requires all Work to 
be stopped; 

.2 An act of government, such as a declaration of national emergency, that requires all Work to be 
stopped; or 

.3 Because the Owner has repeatedly defaulted, beyond any applicable notice and cure periods, in its 
payment obligations to the Contractor under the Contract Documents. 

 
§ 14.1.2 The Contractor may terminate the Contract if, through no act or fault of the Contractor, a Subcontractor, a 
Sub-subcontractor, supplier or any of their respective agents or employees, or any other persons or entities 
performing portions of the Work, repeated suspensions, delays, or interruptions of the entire Work by the Owner as 
described in Section 14.3, constitute in the aggregate more than one hundred percent (100%) of the total number of 
days scheduled for completion, or One Hundred and Twenty (120) days in any Three Hundred and Sixty-Five (365) 
day period, whichever is less. 
 
§ 14.1.3 If one of the reasons described in Section 14.1.1 or 14.1.2 exists, the Contractor may, upon seven (7) days’ 
notice to the Owner and Architect, terminate the Contract and recover from the Owner payment pursuant to the 
Contract Documents for Work executed in accordance with the Contract Documents, along with  direct costs 
incurred by the Contractor by reason of such termination.  
 
§ 14.1.4 If the Work is stopped for a period of sixty (60) consecutive days through no act or fault of the Contractor, a 
Subcontractor, a Sub-subcontractor, supplier or their agents or employees or any other persons or entities performing 
portions of the Work by or on behalf of any of them because the Owner has repeatedly failed to fulfill the Owner’s 
obligations under the Contract Documents with respect to matters important and critical to the progress of the Work, 
the Contractor may, upon seven (7) additional days’ notice to the Owner and the Architect, terminate the Contract 
and recover from the Owner as provided in Section 14.1.3. 
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§ 14.1.5 The notice of termination delivered pursuant to Section 14.1.3 or 14.1.4 must state with specificity the 
means by which the Owner may cure its nonperformance, and the Contractor shall not terminate the Contract if, 
within the applicable ten (10) day period, the Owner substantially takes such curative measures. 
 
§ 14.2 Termination by the Owner for Cause 
§ 14.2.1 The Owner may, without prejudice and without waiving any other rights or remedies the Owner may have, 
terminate the Contract if the Contractor 

.1 repeatedly refuses or fails to supply enough properly skilled workers or proper materials; 

.2 fails to make payment to Subcontractors or suppliers in accordance with the respective agreements 
between the Contractor and the Subcontractors or suppliers; 

.3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful 
orders of a public authority;  

.4 otherwise is guilty of substantial breach of a provision of the Contract Documents; 

.5 institutes proceedings or consent to proceedings requesting relief or arrangement under the Federal 
Bankruptcy Act or similar or applicable federal or state law, or a petition under any federal or state 
bankruptcy or insolvency law is filed against the Contractor and such petition is not dismissed within 
sixty (60) days from the date of said filing, or the Contractor admits in writing its inability to pay its 
debts as they become due, or it makes a general assignment for the benefit of its creditors, or a 
receiver, liquidator, trustee, or assignee is appointed, or a receiver of all or any substantial portion of 
the Contractor’s properties is appointed; 

.6 abandons the Work; 

.7 submits an Application for Payment, sworn statement, waiver of lien, affidavit or document of any 
nature whatsoever which is intentionally falsified; 

.8 fails to make prompt payment to Subcontractors or for materials or labor in accordance with the 
respective subcontracts or otherwise breaches its obligations under any subcontract with a 
Subcontractor; or 

.9 disregards any provision of any lease with which the Contract Documents require the Contractor to 
comply, or  

.10 if a mechanics or materialman’s lien or notice of lien is filed against any part of the Work or the 
Project site and the lien and underlying claim are not promptly resolved as required under the 
Contract Documents.  

 
§ 14.2.2 When any of the reasons described in Section 14.2.1 exist, the Owner may, without prejudice to any other 
rights or remedies of the Owner and after giving the Contractor and the Contractor’s surety, if any, seven (7) days’ 
notice, terminate employment of the Contractor and may, subject to any prior rights of the surety: 

.1 Exclude the Contractor from the site and take possession of all materials, equipment, tools, and 
construction equipment and machinery thereon owned by the Contractor; 

.2 Accept assignment of subcontracts pursuant to Section 5.4; and 

.3 Finish the Work by whatever reasonable method the Owner may deem expedient. Upon written 
request of the Contractor, the Owner shall furnish to the Contractor a detailed accounting of the costs 
incurred by the Owner in finishing the Work. 

 
§ 14.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 14.2.1, the Contractor shall 
not be entitled to receive further payment until the Work is finished. 
 
§ 14.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for 
the Architect’s services and expenses made necessary thereby, and other damages incurred by the Owner and not 
expressly waived, such excess shall be retained by the Owner. If such costs and damages exceed the unpaid balance, 
the Contractor shall pay the difference to the Owner. The amount to be paid to the Contractor or Owner, as the case 
may be, shall be certified by the Initial Decision Maker, upon application, and this obligation for payment shall 
survive termination of the Contract. 
 
§ 14.3 Suspension by the Owner for Convenience 
§ 14.3.1 The Owner may, without cause and without prejudice and without waiving any other rights or remedies the 
Owner may have, order the Contractor in writing to suspend, delay or interrupt the Work, in whole or in part for 
such period of time as the Owner may determine. 
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§ 14.3.2 The Contract Sum and Contract Time shall be adjusted for increases in the cost and time caused by 
suspension, delay, or interruption under Section 14.3.1. Adjustment of the Contract Sum shall include profit. No 
adjustment shall be made to the extent 

.1 that performance is, was, or would have been, so suspended, delayed, or interrupted, by another cause 
for which the Contractor is responsible; or 

.2 that an equitable adjustment is made or denied under another provision of the Contract. 
 
§ 14.4 Termination by the Owner for Convenience 
§ 14.4.1 The Owner may, at any time, terminate the Contract for the Owner’s convenience and without cause. 
 
§ 14.4.2 Upon receipt of notice from the Owner of such termination for the Owner’s convenience, the Contractor 
shall 

.1 cease operations as directed by the Owner in the notice; 

.2 take actions necessary, or that the Owner may direct, for the protection and preservation of the Work; 
and 

.3 except for Work directed to be performed prior to the effective date of termination stated in the 
notice, terminate all existing subcontracts and purchase orders and enter into no further subcontracts 
and purchase orders. 

 
§ 14.4.3 In case of such termination for the Owner’s convenience, the Owner shall pay the Contractor for Work 
properly executed in accordance with the Contract Documents and direct costs incurred by reason of the termination, 
including direct costs attributable to termination of Subcontracts. 
 
ARTICLE 15   CLAIMS AND DISPUTES 
§ 15.1 Claims  
§ 15.1.1 Definition 
A Claim is a demand or assertion by one of the parties seeking, as a matter of right, payment of money, a change in 
the Contract Time, or other relief with respect to the terms of the Contract. The term “Claim” also includes other 
disputes and matters in question between the Owner and Contractor arising out of or relating to the Contract. The 
responsibility to substantiate Claims shall rest with the party making the Claim. This Section 15.1.1 does not require 
the Owner to file a Claim in order to impose liquidated damages in accordance with the Contract Documents. 
 
§ 15.1.2 Time Limits on Claims 
The Owner and Contractor shall commence all Claims and causes of action against the other and arising out of or 
related to the Contract, whether in contract, tort, breach of warranty or otherwise, in accordance with the 
requirements of the binding dispute resolution method selected in the Agreement and within the period specified by 
applicable law, but in any case not more than 10 years after the date of Substantial Completion of the Work. The 
Owner and Contractor waive all Claims and causes of action not commenced in accordance with this Section 15.1.2. 
 
§ 15.1.3 Notice of Claims 
§ 15.1.3.1 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered 
prior to expiration of the period for correction of the Work set forth in Section 12.2.2, shall be initiated by notice to 
the other party and to the Initial Decision Maker with a copy sent to the Architect, if the Architect is not serving as 
the Initial Decision Maker. Claims by either party under this Section 15.1.3.1 shall be initiated within Twenty-One 
(21) days after occurrence of the event giving rise to such Claim or within Twenty-One (21) days after the claimant 
first recognizes the condition giving rise to the Claim, whichever is later. 
 
§ 15.1.3.2 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered 
after expiration of the period for correction of the Work set forth in Section 12.2.2, shall be initiated by notice to the 
other party. In such event, no decision by the Initial Decision Maker is required. 
 
§ 15.1.4 Continuing Contract Performance 
§ 15.1.4.1 Pending final resolution of a Claim, except as otherwise agreed in writing or as provided in Section 9.7 
and Article 14, the Contractor shall proceed diligently with performance of the Work and its obligations under the 
Contract Documents and the Owner shall continue to make payments in accordance with the Contract Documents.  
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§ 15.1.4.2 The Contract Sum and Contract Time shall be adjusted in accordance with the Initial Decision Maker’s 
decision, subject to the right of either party to proceed in accordance with this Article 15. The Architect will issue 
Certificates for Payment in accordance with the decision of the Initial Decision Maker. 
 
§ 15.1.5 Claims for Additional Cost 
If the Contractor wishes to make a Claim for an increase in the Contract Sum, notice as provided in Section 15.1.3 
shall be given before proceeding to execute the portion of the Work that is the subject of the Claim. Prior notice is 
not required for Claims relating to an emergency endangering life or property arising under Section 10.4. 
 
§ 15.1.6 Claims for Additional Time 
§ 15.1.6.1 If the Contractor wishes to make a Claim for an increase in the Contract Time, notice as provided in 
Section 15.1.3 shall be given. The Contractor’s Claim shall include an estimate of the probable effect of the delay on 
the progress of the Work. In the case of a continuing delay, only one Claim is necessary. 
 
§ 15.1.6.2 If adverse weather conditions are the basis for a Claim for additional time, such Claim shall be 
documented by data substantiating that weather conditions were abnormal for the period of time, could not have 
been reasonably anticipated, and had an adverse effect on the scheduled construction. 
 
§ 15.1.7  Intentionally Omitted. 
 
§ 15.1.8 Notwithstanding anything to the contrary herein or in the Contract Documents, neither the Contract Sum nor 
the Contract Time shall be adjusted if the increased costs or delay underlying the Contractor’s claim for adjustment 
stems from the negligent act or omission of the Contractor, any Subcontractor, Sub-subcontractor, or supplier or of 
any other person or entity for whom or which any of them is responsible, or as a result of the error of any of the 
same or of the failure of any of the same to comply with, and fulfill their responsibilities under, the Contract 
Documents. 
 
§ 15.2 Initial Decision 
§ 15.2.1 Claims, excluding those where the condition giving rise to the Claim is first discovered after expiration of 
the period for correction of the Work set forth in Section 12.2.2 or arising under Sections 10.3, 10.4, and 11.5, shall 
be referred to the Initial Decision Maker for initial decision. The Architect will serve as the Initial Decision Maker, 
unless otherwise indicated in the Agreement. Except for those Claims excluded by this Section 15.2.1, an initial 
decision shall be required as a condition precedent to mediation of any Claim. If an initial decision has not been 
rendered within thirty (30) days after the Claim has been referred to the Initial Decision Maker, the party asserting 
the Claim may demand mediation and binding dispute resolution without a decision having been rendered. Unless 
the Initial Decision Maker and all affected parties agree, the Initial Decision Maker will not decide disputes between 
the Contractor and persons or entities other than the Owner. 
 
§ 15.2.2 The Initial Decision Maker will review Claims and within ten (10) days of the receipt of a Claim take one or 
more of the following actions: (1) request additional supporting data from the claimant or a response with supporting 
data from the other party, (2) reject the Claim in whole or in part, (3) approve the Claim, (4) suggest a compromise, 
or (5) advise the parties that the Initial Decision Maker is unable to resolve the Claim if the Initial Decision Maker 
lacks sufficient information to evaluate the merits of the Claim or if the Initial Decision Maker concludes that, in the 
Initial Decision Maker’s sole discretion, it would be inappropriate for the Initial Decision Maker to resolve the 
Claim. 
 
§ 15.2.3 In evaluating Claims, the Initial Decision Maker may, but shall not be obligated to, consult with or seek 
information from either party or from persons with special knowledge or expertise who may assist the Initial 
Decision Maker in rendering a decision. The Initial Decision Maker may request the Owner to authorize retention of 
such persons at the Owner’s expense. 
 
§ 15.2.4 If the Initial Decision Maker requests a party to provide a response to a Claim or to furnish additional 
supporting data, such party shall respond, within ten (10) days after receipt of the request, and shall either (1) 
provide a response on the requested supporting data, (2) advise the Initial Decision Maker when the response or 
supporting data will be furnished, or (3) advise the Initial Decision Maker that no supporting data will be furnished. 
Upon receipt of the response or supporting data, if any, the Initial Decision Maker will either reject or approve the 
Claim in whole or in part. 
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§ 15.2.5 The Initial Decision Maker will render an initial decision approving or rejecting the Claim, or indicating that 
the Initial Decision Maker is unable to resolve the Claim. This initial decision shall (1) be in writing; (2) state the 
reasons therefor; and (3) notify the parties and the Architect, if the Architect is not serving as the Initial Decision 
Maker, of any change in the Contract Sum or Contract Time or both. The initial decision shall be final and binding 
on the parties but subject to mediation and, if the parties fail to resolve their dispute through mediation, to binding 
dispute resolution. 
 
§ 15.2.6 Either party may file for mediation of an initial decision at any time, subject to the terms of Section 15.2.6.1. 
 
§ 15.2.6.1 Either party may, within thirty (30) days from the date of receipt of an initial decision, demand in writing 
that the other party file for mediation. If such a demand is made and the party receiving the demand fails to file for 
mediation within thirty (30) days after receipt thereof, then both parties waive their rights to mediate or pursue 
binding dispute resolution proceedings with respect to the initial decision. 
 
§ 15.2.7 In the event of a Claim against the Contractor, the Owner may, but is not obligated to, notify the surety, if 
any, of the nature and amount of the Claim. If the Claim relates to a possibility of a Contractor’s default, the Owner 
may, but is not obligated to, notify the surety and request the surety’s assistance in resolving the controversy. 
 
§ 15.2.8 If a Claim relates to or is the subject of a mechanic’s lien, the party asserting such Claim may proceed in 
accordance with applicable law to comply with the lien notice or filing deadlines. 
 
§ 15.3 Mediation 
§ 15.3.1 Claims, disputes, or other matters in controversy arising out of or related to the Contract, except those 
waived as provided for in Section 9.10.5, shall be subject to mediation as a condition precedent to binding dispute 
resolution. 
 
§ 15.3.2 The parties shall endeavor to resolve their Claims by mediation which, unless the parties mutually agree 
otherwise, shall be administered by the American Arbitration Association in accordance with its Construction 
Industry Mediation Procedures in effect on the date of the Agreement. A request for mediation shall be made in 
writing, delivered to the other party to the Contract, and filed with the person or entity administering the mediation. 
The request may be made concurrently with the filing of binding dispute resolution proceedings but, in such event, 
mediation shall proceed in advance of binding dispute resolution proceedings, which shall be stayed pending 
mediation for a period of sixty (60) days from the date of filing, unless stayed for a longer period by agreement of 
the parties or court order. If an arbitration is stayed pursuant to this Section 15.3.2, the parties may nonetheless 
proceed to the selection of the arbitrator(s) and agree upon a schedule for later proceedings. 
 
§ 15.3.3 Either party may, within thirty (30) days from the date that mediation has been concluded without resolution 
of the dispute or sixty (60) days after mediation has been demanded without resolution of the dispute, demand in 
writing that the other party file for binding dispute resolution.  If such a demand is made and the party receiving the 
demand fails to file for binding dispute resolution within sixty (60) days after receipt thereof, then both parties waive 
their rights to binding dispute resolution proceedings with respect to the initial decision. 
 
§ 15.3.4 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the 
place where the Project is located, unless another location is mutually agreed upon. Agreements reached in 
mediation shall be enforceable as settlement agreements in any court having jurisdiction thereof. 
 
§ 15.4 Arbitration 
§ 15.4.1 If the Owner elects arbitration as the method for binding dispute resolution in regard to a Claim (pursuant to 
Section 6.2 of the Agreement), any such Claim subject to, but not resolved by, mediation shall be subject to 
arbitration which, unless the parties mutually agree otherwise, shall be administered by the American Arbitration 
Association in accordance with its Construction Industry Arbitration Rules in effect on the date of the Agreement. 
The Arbitration shall be conducted in the place where the Project is located, unless another location is mutually 
agreed upon. A demand for arbitration shall be made in writing, delivered to the other party to the Contract, and 
filed with the person or entity administering the arbitration. The party filing a notice of demand for arbitration must 
assert in the demand all Claims then known to that party on which arbitration is permitted to be demanded. 
 
§ 15.4.1.1 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for 
mediation, but in no event shall it be made after the date when the institution of legal or equitable proceedings based 
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on the Claim would be barred by the applicable statute of limitations. For statute of limitations purposes, receipt of a 
written demand for arbitration by the person or entity administering the arbitration shall constitute the institution of 
legal or equitable proceedings based on the Claim. 
 
§ 15.4.2 The award rendered by the arbitrator or arbitrators shall be final, and judgment may be entered upon it in 
accordance with applicable law in any court having jurisdiction thereof. 
 
§ 15.4.3 The foregoing agreement to arbitrate and other agreements to arbitrate with an additional person or entity 
duly consented to by parties to the Agreement, shall be specifically enforceable under applicable law in any court 
having jurisdiction thereof. 
 
§ 15.4.4 Consolidation or Joinder  
§ 15.4.4.1 Subject to the rules of the American Arbitration Association or other applicable arbitration rules, either 
party may consolidate an arbitration conducted under the Contract with any other arbitration to which it is a party 
provided that (1) the arbitration agreement governing the other arbitration permits consolidation, (2) the arbitrations 
to be consolidated substantially involve common questions of law or fact, and (3) the arbitrations employ materially 
similar procedural rules and methods for selecting arbitrator(s). 
 
§ 15.4.4.2 Subject to the rules of the American Arbitration Association or other applicable arbitration rules, either 
party may include by joinder persons or entities substantially involved in a common question of law or fact whose 
presence is required if complete relief is to be accorded in arbitration, provided that the party sought to be joined 
consents in writing to such joinder. Consent to arbitration involving an additional person or entity shall not 
constitute consent to arbitration of any claim, dispute or other matter in question not described in the written 
consent. 
 
§ 15.4.4.3 The Owner and Contractor grant to any person or entity made a party to an arbitration conducted under 
this Section 15.4, whether by joinder or consolidation, the same rights of joinder and consolidation as those of the 
Owner and Contractor under the Contract. 
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ATTACHMENT 4 

SUBMISSION DOCUMENTS 

The following forms and documents must be completed and submitted as part of each Bid: 

 

1. Bid Form (including Bid Form Schedule A and Bid Form Schedule B) (use Attachment 1) 

2. Letter from Bidder’s bonding company stating that the Bidder, if awarded the Contract, can 
obtain the required Performance and Labor and Materials Payment Bonds in the full amount 
of the Base Bid Amount. 

3. Statement of Qualifications (use Attachment 8) 

4. Certification re: CGS §31-57b (Attachment 11) 

5. Internal Revenue Service Form W-9 (Attachment 12) 

6. Bid Security - Bid Bond (use Attachment 5)  

7. Department of Revenue Services registration information for out of state contractors if 
required. Forms may be found at: http://www.ct.gov/drs/cwp/view.asp?a=1454&q=506012 
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ATTACHMENT 5 
 

STANDARD BID BOND FORM 
 
 

KNOW ALL MEN BY THESE PRESENTS, That we,_____________________ , hereinafter called the 
Principal, of___________________________ , as Principal, and, 
                                                                                                                       hereinafter called the Surety, a 
corporation organized and existing under the laws of the State of _________________, and duly authorized 
to transact a surety business in the State of Connecticut, as Surety, are held and firmly bound unto the Town 
of Glastonbury, as Obligee, in the penal sum of ten (10) percent of the amount of the bid set forth in a 
proposal hereinafter mentioned, lawful money of the United States of America, for the payment of which, 
well and truly to be made to the Obligee, the Principal and the Surety bind themselves, their heirs, executors, 
administrators, successors and assigns, jointly and severally, firmly by these presents. 

 
THE CONDITION OF THIS OBLIGATION IS SUCH, That, whereas the Principal has submitted or is about 
to submit a proposal to the Obligee related to a contract for “Addison Park Splash Pad” at Addison Park, 415 
Addison Road, Glastonbury, Connecticut, GL-2021-23.  

 
NOW, THEREFORE, if the said contract be awarded to the Principal and the Principal shall, within such 
time as may be specified, enter into the said contract in writing with the Town of Glastonbury and give the 
required bonds, with surety acceptable to the Obligee, or if the Principal shall fail to do so, pay to the Obligee 
the damages which the Obligee may suffer by reason of such failure not exceeding the penalty of this bond, 
then this obligation shall be void, otherwise to remain in full force and effect. 

 
SIGNED, SEALED AND DELIVERED this______ day of ______________, 2021         

 
Principal:_____________________________(Name of Contractor) 

 
By _________________________________________________ (Contractor as Principal) 
Name:_____________________________________________(Print Name)                                                                                                    
Title: _________________________________ 
 
Surety: _______________________________(Name of Surety) 
 
By________________________________________________ 
Name:_____________________________________________(Print Name) 
Title:__________________________________ 
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ATTACHMENT 6 
INSURANCE REQUIREMENTS 

 
Contractor shall purchase and maintain without interruption from the date of commencement of the work 
under the Contract until the date of final payment and for the additional periods specified herein, the 
following minimum insurance, and all insurance that may be required under any applicable laws, written 
by insurance companies with a rating of at least an "A VIII" in the latest addition of A.M. Best. If 
Contractor fails to obtain and keep in force the insurance required hereunder, the Town of Glastonbury 
(the “Town”) may obtain and maintain the required insurance in the name of Contractor and the cost 
thereof shall be payable by Contractor to the Town on demand. Failure to maintain the insurance coverage 
required or failure to comply fully with any of the insurance provisions as may be necessary to carry out 
the terms and provisions of the Contract Documents shall be deemed to be a material breach of the 
Contract. Insurance requirements are independent of, and in addition to, Contractor's liability under the 
Contract Documents. Nothing in the Contract Documents shall be deemed to limit Contractor's liability 
under the Contract Documents to the limits of the insurance coverages required hereunder. Contractor 
shall be solely responsible for payment of all deductible or retention amounts pertaining to any insurance 
required hereby.    
 
The Contractor shall provide the Town with sixty (60) days’ advance written notice of any cancellation, non-
renewal or modification of any of the insurance policies required to be maintained hereunder.  
 
The insurance limits and coverages set forth in this Attachment are the minimum requirements under the 
Contract Documents. The inclusion of these minimum requirements shall not be interpreted to restrict the 
rights of the Additional Insureds (defined below) to the stated minimum coverage amounts in the event the 
Contractor maintains coverage at higher limits.  
 
A. Contractor’s Insurance 

 
1. Commercial General Liability insurance on an "occurrence" basis for bodily injury and 

property damage that may arise out of or result from Contractor's operations and completed 
operations under the Contract Documents, whether such operations be by Contractor or by a 
subcontractor or by anyone directly or indirectly employed by any of them, or by anyone for 
whose acts any of them may be liable. Such insurance shall include each of the following: 

(a) At a minimum, the following limits and coverages: 
• $1,000,000 each occurrence 
• $1,000,000 personal and advertising injury 
• $2,000,000 general aggregate 
• $2,000,000 products-completed operations aggregate 

(b) Coverage for ongoing operations, independent contractors, and any persons or 
entities performing work on behalf of Contractor. 

(c) Products and completed operations coverage, which coverage shall be maintained 
in effect for a period equivalent to the applicable statute of repose. 

(d) An endorsement stating that "limits apply per project." 

(e) Contractual liability coverage. 

(f) Contain a severability or separation of insureds clause. 
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(g) An additional insured endorsement (on ISO form CG 20 10 or CG 20 26 and form 
CG 20 37, or equivalent acceptable to the Town) naming the Additional Insureds 
(defined below) as additional insureds. 

(h) The insurance maintained by Contractor shall be primary with respect to the interest 
of the Town, and any other insurance or self-insurance maintained by the Town or the 
other Additional Insureds is in excess and shall not contribute to Contractor's 
insurance in all instances regardless of any like insurance that the Town or the other 
Additional Insureds may have.  

 (i) Waiver of Subrogation endorsement in favor of the Town and, if the Project is to take 
place on school grounds, the Glastonbury Board of Education. 

 
2. Commercial Automobile Liability coverage to include owned, hired and nonowned automobile 

liability insurance covering all use of all automobiles, trucks and other motor vehicles utilized by 
Contractor or its subcontractors, including each of the following: 

 

(a) A combined single limit for bodily injury and property damage of $1,000,000 per 
accident. 

(b) Coverage for upset, overturn and collision coverage related to pollution events 
(applying to the vehicle, trailer or other attachments to vehicle and extend to 
cargo/waste carried and to Subcontractors or others providing services to Contractor). 

(c) Waiver of Subrogation endorsement in favor of the Town and, if the Project is to take 
place on school grounds, the Glastonbury Board of Education. 

 
3. Contractor’s Pollution Liability coverage with policy limits of not less than $1,000,000 per claim 

and $2,000,000 in the aggregate (with coverage for asbestos related claims).  
 

4. Follow-form umbrella (excess) liability insurance with a limit of $2,000,000 each occurrence in 
excess of the general liability, employer's liability and business automobile liability coverages 
required of Contractor under this Schedule. Such insurance shall contain a provision that it will not 
be more restrictive than the primary insurance. Aggregate limits of liability shall apply separately 
with respect to the Work. Waiver of Subrogation endorsement in favor of the Town and, if the Project 
is to take place on school grounds, the Glastonbury Board of Education. 

 
5. Workers' Compensation insurance, including employer's liability, for all persons whom 

Contractor employs (or uses as subcontract labor if the subcontractor is uninsured) in carrying out 
any Work. Such insurance shall be in strict compliance with the requirements of the most current 
and applicable workers' compensation insurance laws in effect from time to time in the state(s) where 
the Work is performed, and shall include the following: 

(a) Coverage A (Workers' Compensation) - Statutory 

(b) Coverage B (Employer's Liability) 
 At a minimum, the following limits and coverages: 

• $1,000,000 for each accident, for bodily injury by accident 
• $1,000.000 for each employee, for bodily injury by disease 
• $1,000,000 for each disease policy limit 

(c) Waiver of Subrogation endorsement in favor of the Town and, if the Project is to take 
place on school grounds, the Glastonbury Board of Education. 

(d) Contain endorsements that provide: Voluntary Compensation 
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B. Subcontractor's Insurance  
Unless otherwise agreed by the Town in its discretion on a case by case basis, Contractor shall require that 
each subcontractor comply with the insurance requirements set forth in this Attachment. Before permitting any 
of its subcontractors to perform any Work, Contractor shall obtain a certificate of insurance from each such 
subcontractor evidencing that such subcontractor has obtained the required minimum insurance and has the 
Additional Insureds as additional insureds with respect to the Commercial General Liability and Commercial 
Automobile Liability insurance as required herein. All policies of subcontractors shall include a waiver of any 
right of subrogation of the insurers thereunder as against Contractor and the Additional Insureds.  Contractor 
shall be responsible for any subcontractor's failure to comply with the requirements of this Attachment as they 
apply to such subcontractor. 
 
C. Additional Insureds 
To the fullest extent permitted by law, the Contractor shall cause the primary and excess or umbrella polices 
for Commercial General Liability, Automobile Liability and Contractor’s Pollution Liability to include the 
Town of Glastonbury, and its directors, trustees, officials, officers, committee members, agents, 
employees, consultants and representatives, and the Architect (collectively, the “Additional Insureds”) 
as additional insureds for claims caused in whole or in part by the Contractor’s negligent acts or omissions. 
The additional insured coverage shall be primary and non-contributory to any of the Additional Insured’s 
insurance policies and shall apply to both ongoing and completed operations. The Contractor shall provide the 
Town with an additional insured endorsement evidencing the Contractor’s compliance with its obligations to 
name additional insureds pursuant to this Section which endorsement shall be ISO Endorsement satisfactory 
to the Town.  If the Project is to take place on school grounds, the Glastonbury Board of Education and its 
directors, trustees, officials, officers, committee members, agents, employees, consultants and 
representatives shall also be named as Additional Insureds as provided above.  
 
D. Builder’s Risk Insurance [Check One] 
[_____] The Contractor shall obtain property insurance for the Project written on a builder’s risk “all-risk” or 
equivalent policy form in the amount of the Contract Price, plus the value of subsequent contract modifications 
and cost of materials supplied or installed by others, comprising total value for the entire Project at the site on 
a replacement cost basis without optional deductibles. Such property insurance shall be maintained, unless 
otherwise provided in the Contract Documents or otherwise agreed in writing by all persons and entities who 
are beneficiaries of such insurance, until final payment has been made or until no person or entity other than 
the Town has an insurable interest in the property, whichever is later. This insurance shall include interests of 
the Town, the Contractor, Subcontractors and Sub-subcontractors in the Project and such parties shall be 
named as additional insureds under such builder’s risk coverage.   

[__X___] The Town’s property insurance shall provide for Builder’s Risk insurance coverage for the 
Project.  
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ATTACHMENT 7 

WAGE RATES 
  



CLASSIFICATION Hourly Rate Benefits

Addison Park Splash Pad Project (Glastonbury)Project:

Minimum Rates and Classifications for
Heavy/Highway Construction

ID#:

Glastonbury

By virtue of the authority vested in the Labor Commissioner under provisions of Section 31-53 of the General
Statutes of Connecticut, as amended, the following are declared to be the prevailing rates and welfare
payments and will apply only where the contract is advertised for bid within 20 days of the date on which the
rates are established. Any contractor or subcontractor not obligated by agreement to pay to the welfare and
pension fund shall pay this amount to each employee as part of his/her hourly wages.

Project Number: Glastonbury
State#:

Project:

FAP#:
Project Town:

Addison Park Splash Pad Project (Glastonbury)

Glastonbury
Glastonbury

Connecticut Department of Labor
 Wage and Workplace Standards Division

21-20766

1)  Boilermaker 33.79 34% + 8.96

1a) Bricklayer, Cement Masons, Cement Finishers, Plasterers, Stone
Masons

36.45 34.44

2) Carpenters, Piledrivermen 34.53 25.64

2a) Diver Tenders 34.53 25.64

3) Divers 42.99 25.64

03a) Millwrights 35.64 26.49

4)  Painters:  (Bridge Construction) Brush, Roller, Blasting (Sand,
Water, etc.), Spray

52.25 22.55

4a) Painters:  Brush and Roller 35.62 22.55

4b) Painters:  Spray Only 38.62 22.55

4c) Painters:  Steel Only 37.62 22.55

4d) Painters:  Blast and Spray 38.62 22.55

4e) Painters:  Tanks, Tower and Swing 37.62 22.55

As of: March 18, 2021



Addison Park Splash Pad Project (Glastonbury)Project:

5) Electrician  (Trade License required:  E-1,2  L-5,6  C-5,6  T-1,2  L-
1,2  V-1,2,7,8,9)

40.25 29.17+3% of
gross wage

6) Ironworkers:  Ornamental, Reinforcing, Structural, and Precast
Concrete Erection

36.67 37.62 + a

7) Plumbers (Trade License required:  (P-1,2,6,7,8,9  J-1,2,3,4  SP-
1,2) and Pipefitters (Including HVAC Work) (Trade License required:
S-1,2,3,4,5,6,7,8  B-1,2,3,4  D-1,2,3,4 G-1, G-2, G-8, G-9)

44.63 32.95

----LABORERS---- -

8) Group 1:  Laborer (Unskilled), Common or General, acetylene
burner, concrete specialist

31.0 22.15

9)  Group 2:  Chain saw operators, fence and guard rail erectors,
pneumatic tool operators, powdermen

31.25 22.15

10) Group 3:  Pipelayers 31.5 22.15

11) Group 4:  Jackhammer/Pavement breaker (handheld); mason
tenders (cement/concrete), catch basin builders, asphalt rakers, air
track operators, block paver, curb setter and forklift operators

31.5 22.15

12) Group 5:  Toxic waste removal (non-mechanical systems) 33.0 22.15

13) Group 6:  Blasters 32.75 22.15

Group 7:  Asbestos/lead removal, non-mechanical systems (does not
include leaded joint pipe)

32.0 22.15

Group 8:  Traffic control signalmen 18.0 22.15

Group 9:  Hydraulic Drills 29.3 18.90

----LABORERS (TUNNEL CONSTRUCTION, FREE AIR). Shield Drive and
Liner Plate Tunnels in Free Air.----

13a) Miners, Motormen, Mucking Machine Operators, Nozzle Men,
Grout Men, Shaft & Tunnel Steel & Rodmen, Shield & Erector, Arm
Operator, Cable Tenders

33.23 22.15  + a

13b) Brakemen, Trackmen 32.26 22.15  + a

----CLEANING, CONCRETE AND CAULKING TUNNEL----

As of: March 18, 2021



Addison Park Splash Pad Project (Glastonbury)Project:

14) Concrete Workers, Form Movers, and Strippers 32.26 22.15 + a

15) Form Erectors 32.59 22.15 + a

----ROCK SHAFT LINING, CONCRETE, LINING OF SAME AND TUNNEL IN
FREE AIR:----

16) Brakemen, Trackmen, Tunnel Laborers, Shaft Laborers 32.26 22.15  + a

17) Laborers Topside, Cage Tenders, Bellman 32.15 22.15  + a

18) Miners 33.23 22.15  + a

----TUNNELS, CAISSON AND CYLINDER WORK IN COMPRESSED AIR: ----

18a) Blaster 39.72 22.15  + a

19)  Brakemen, Trackmen, Groutman, Laborers, Outside Lock Tender,
Gauge Tenders

39.52 22.15  + a

20)  Change House Attendants, Powder Watchmen, Top on Iron Bolts 37.54 22.15  + a

21)  Mucking Machine Operator 40.31 22.15  + a

----TRUCK DRIVERS----(*see note below)

Two axle trucks 29.86 25.79 + a

Three axle trucks; two axle ready mix 29.97 25.79 + a

Three axle ready mix 30.03 25.79 + a

Four axle trucks, heavy duty trailer (up to 40 tons) 30.08 25.79 + a

Four axle ready-mix 30.13 25.79 + a

Heavy duty trailer (40 tons and over) 30.35 25.79 + a

As of: March 18, 2021



Addison Park Splash Pad Project (Glastonbury)Project:

Specialized earth moving equipment other than conventional type on-
the road trucks and semi-trailer (including Euclids)

30.13 25.79 + a

----POWER EQUIPMENT OPERATORS----

Group 1:   Crane handling or erecting structural steel or stone,
hoisting engineer (2 drums or over), front end loader (7 cubic yards or
over), Work Boat 26 ft. & Over, Tunnel Boring Machines. (Trade
License Required)

42.45 25.30 + a

Group 2:   Cranes (100 ton rate capacity and over); Excavator over 2
cubic yards; Piledriver ($3.00 premium when operator controls
hammer); Bauer Drill/Caisson.  (Trade License Required)

42.11 25.30 + a

Group 3:   Excavator/Backhoe under 2 cubic yards; Cranes (under 100
ton rated capacity), Gradall; Master Mechanic; Hoisting Engineer (all
types of equipment where a drum and cable are used to hoist or drag
material regardless of motive power of operation), Rubber Tire
Excavator (Drott-1085 or similar);Grader Operator; Bulldozer Fine
Grade (slopes, shaping, laser or GPS, etc.).  (Trade License Required)

41.32 25.30 + a

Group 4:  Trenching Machines; Lighter Derrick; Concrete Finishing
Machine; CMI Machine or Similar; Koehring Loader (Skooper)

40.91 25.30 + a

Group 5:   Specialty Railroad Equipment; Asphalt Paver; Asphalt
Spreader; Asphalt Reclaiming Machine; Line Grinder; Concrete
Pumps; Drills with Self Contained Power Units; Boring Machine; Post
Hole Digger; Auger; Pounder; Well Digger; Milling Machine (over 24

40.28 25.30 + a

Group 5 continued:  Side Boom; Combination Hoe and Loader;
Directional Driller.

40.28 25.30 + a

Group 6:   Front End Loader (3 up to 7 cubic yards); Bulldozer (rough
grade dozer).

39.95 25.30 + a

Group 7:   Asphalt Roller; Concrete Saws and Cutters (ride on types);
Vermeer Concrete Cutter; Stump Grinder; Scraper; Snooper; Skidder;
Milling Machine (24

39.59 25.30 + a

Group 8:   Mechanic, Grease Truck Operator, Hydroblaster, Barrier
Mover, Power Stone Spreader; Welder; Work Boat under 26 ft.;
Transfer Machine.

39.17 25.30 + a

Group 9:   Front End Loader (under 3 cubic yards), Skid Steer Loader
regardless of attachments (Bobcat or Similar); Fork Lift, Power
Chipper; Landscape Equipment (including hydroseeder).

38.71 25.30 + a

Group 10:  Vibratory Hammer, Ice Machine, Diesel and Air Hammer,
etc.

36.54 25.30 + a

Group 11:  Conveyor, Earth Roller; Power Pavement Breaker
(whiphammer), Robot Demolition Equipment.

36.54 25.30 + a

Group 12:  Wellpoint Operator. 36.48 25.30 + a

As of: March 18, 2021



Addison Park Splash Pad Project (Glastonbury)Project:

Group 13:  Compressor Battery Operator. 35.86 25.30 + a

Group 14:  Elevator Operator; Tow Motor Operator (Solid Tire No
Rough Terrain).

34.66 25.30 + a

Group 15:  Generator Operator; Compressor Operator; Pump
Operator; Welding Machine Operator; Heater Operator.

34.23 25.30 + a

Group 16:  Maintenance Engineer/Oiler 33.54 25.30 + a

Group 17:  Portable asphalt plant operator; portable crusher plant
operator; portable concrete plant operator.

38.11 25.30 + a

Group 18:  Power Safety Boat; Vacuum Truck; Zim Mixer; Sweeper;
(minimum for any job requiring CDL license).

35.53 25.30 + a

**NOTE:  SEE BELOW

----LINE CONSTRUCTION----(Railroad Construction and Maintenance)---
-

20) Lineman, Cable Splicer, Technician 48.19 6.5% + 22.00

21) Heavy Equipment Operator 42.26 6.5% + 19.88

22) Equipment Operator, Tractor Trailer Driver, Material Men 40.96 6.5% + 19.21

23) Driver Groundmen 26.5 6.5% + 9.00

23a) Truck Driver 40.96 6.5% + 17.76

----LINE CONSTRUCTION----

24) Driver Groundmen 30.92 6.5% + 9.70

25) Groundmen 22.67 6.5% + 6.20

26) Heavy Equipment Operators 37.1 6.5% + 10.70

27) Linemen, Cable Splicers, Dynamite Men 41.22 6.5% + 12.20

As of: March 18, 2021



Addison Park Splash Pad Project (Glastonbury)Project:

28) Material Men, Tractor Trailer Drivers, Equipment Operators 35.04 6.5% + 10.45

As of: March 18, 2021



Addison Park Splash Pad Project (Glastonbury)Project:

ALL Cranes: When crane operator is operating equipment that requires a fully licensed crane
operator to operate he receives an extra $4.00 premium in addition to the hourly wage rate and benefit
contributions:

Welders: Rate for craft to which welding is incidental.
*Note: Hazardous waste removal work receives additional $1.25 per hour for truck drivers.
**Note: Hazardous waste premium $3.00 per hour over classified rate

Crane with 150 ft. boom (including jib) - $1.50 extra

Crane with 200 ft. boom (including jib) - $2.50 extra

Crane with 250 ft. boom (including jib) - $5.00 extra

Crane with 300 ft. boom (including jib) - $7.00 extra

Crane with 400 ft. boom (including jib) - $10.00 extra

1) Crane handling or erecting structural steel or stone; hoisting engineer (2 drums or over)
2) Cranes (100 ton rate capacity and over) Bauer Drill/Caisson
3) Cranes (under 100 ton rated capacity)

All classifications that indicate a percentage of the fringe benefits must be calculated at the percentage rate
times the "base hourly rate".

Apprentices duly registered under the Commissioner of Labor's regulations on "Work Training Standards for
Apprenticeship and Training Programs" Section 31-51-d-1 to 12, are allowed to be paid the appropriate
percentage of the prevailing journeymen hourly base and the full fringe benefit rate, providing the work site
ratio shall not be less than one full-time journeyperson instructing and supervising the work of each
apprentice in a specific trade.

  The Prevailing wage rates applicable to this project are subject to annual adjustments
each July 1st for the duration of the project.
  Each contractor shall pay the annual adjusted prevailing wage rate that is in effect each
July 1st, as posted by the Department of Labor.
  It is the contractor's responsibility to obtain the annual adjusted prevailing wage rate
increases directly from the Department of Labor's website.
  The annual adjustments will be posted on the Department of Labor's Web page:
www.ct.gov/dol. For those without internet access, please contact the division listed
below.
  The Department of Labor will continue to issue the initial prevailing wage rate schedule
to the Contracting Agency for the project.
  All subsequent annual adjustments will be posted on our Web Site for contractor
access.
  Contracting Agencies are under no obligation pursuant to State labor law to pay any
increase due to the annual adjustment provision.

Effective October 1, 2005 - Public Act 05-50: any person performing the work of any mechanic, laborer,
or worker shall be paid prevailing wage

All Person who perform work ON SITE must be paid prevailing wage for the
appropriate mechanic, laborer, or worker classification.

All certified payrolls must list the hours worked and wages paid to All Persons
who perform work ON SITE regardless of their ownership i.e.: (Owners,
Corporate Officers, LLC Members, Independent Contractors, et. al)

Reporting and payment of wages is required regardless of any contractual
relationship alleged to exist between the contractor and such person.

~~Connecticut General Statute Section 31-55a: Annual Adjustments to wage rates by contractors doing

As of: March 18, 2021



Addison Park Splash Pad Project (Glastonbury)Project:

~~Unlisted classifications needed for work not included within the scope of the
classifications listed may be added after award only as provided in the labor
standards contract clause (29 CFR 5.5 (a) (1) (ii)).

Please direct any questions which you may have pertaining to classification of work and payment of
prevailing wages to the Wage and Workplace Standards Division, telephone (860)263-6790.

As of: March 18, 2021
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ATTACHMENT 8  

STATEMENT OF QUALIFICATIONS  
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 Document A305TM – 1986 
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ADDITIONS AND DELETIONS: The 
author of this document has 
added information needed for 
its completion. The author 
may also have revised the 
text of the original AIA 
standard form. An Additions 
and Deletions Report that 
notes added information as 
well as revisions to the 
standard form text is 
available from the author and 
should be reviewed. 

This document has important 
legal consequences. 
Consultation with an 
attorney is encouraged with 
respect to its completion or 
modification. 

This form is approved and 
recommended by the American 
Institute of Architects 
(AIA) and The Associated 
General Contractors of 
America (AGC) for use in 
evaluating the 
qualifications of 
contractors.  No endorsement 
of the submitting party or 
verification of the 
information is made by AIA or 
AGC. 

ELECTRONIC COPYING of any 
portion of this AIA®  Document to 
another electronic file is 
prohibited and constitutes a 
violation of copyright laws as 
set forth in the footer of this 
document. 

The Undersigned certifies under oath that the information provided herein is true and sufficiently complete so as not to 
be misleading. 
 
SUBMITTED TO: «Town of Glastonbury» 
 
ADDRESS: « Office of the Purchasing Agent at Glastonbury Town Hall, 2155 Main Street, 
Glastonbury, CT 06033» 
 
SUBMITTED BY: «__________________________________  » 
 
NAME: « ________________________________________ » 
 
ADDRESS: « _______________________________ » 
 
PRINCIPAL OFFICE: «  » 
 
[ «  » ] Corporation 

[ «  » ] Partnership 

[____] Limited Liability Company 

[ «  » ] Individual 

[ «  » ] Joint Venture 

[ «  » ] Other «  » 

 
NAME OF PROJECT: (if applicable) 
«_______________________________________________, Glastonbury, CT» 
 
TYPE OF WORK: (file separate form for each Classification of Work) 
 
[ « X » ] General Construction 

[ «  » ] HVAC 

[ «  » ] Electrical 

[ «  » ] Plumbing 

[ «  » ] Other: (Specify) «  » 

 
§ 1 ORGANIZATION 
§ 1.1 How many years has your organization been in business as a commercial 
Contractor? « ____________ » 
 
§ 1.2 How many years has your organization been in business under its present business 
name? « ____________ » 
 

§ 1.2.1 Under what other or former names has your organization operated?  
 
« ________________________________________________ » 
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§ 1.3 If your organization is a corporation, answer the following: 
§ 1.3.1 Date of incorporation: «  » 
§ 1.3.2 State of incorporation: «  » 
§ 1.3.3 President's name: «  » 
§ 1.3.4 Vice-president's name(s)  
 
«  » 
 
§ 1.3.5 Secretary's name: «  » 
§ 1.3.6 Treasurer's name: «  » 

 
§ 1.4 If your organization is a partnership, answer the following: 

§ 1.4.1 Date of organization: «  » 
§ 1.4.2 Type of partnership (if applicable): «  » 
§ 1.4.3 Name(s) of general partner(s) 
 
«  » 

 
§ 1.5 If your organization is a limited liability company, answer the following: 

§ 1.5.1 Date of organization: «  » 
§ 1.5.2 Names of members and managers: 
 
« _________________________________________________________ » 

 
§ 1.6 If your organization is individually owned, answer the following: 

§ 1.5.1 Date of organization: «  » 
§ 1.5.2 Name of owner: 

 
 
§ 1.7 If the form of your organization is other than those listed above, describe it and name the principals: 
 
«  » 
 
§ 2 LICENSING 
§ 2.1 List jurisdictions and trade categories in which your organization is legally qualified to do business in the State 
of Connecticut, and indicate registration or license numbers, if applicable, including the contractor’s license(s) 
applicable to the perform of the work for the Project. 
 
«_______________________________________________  » 
 
§ 2.2 List jurisdictions in which your organization's partnership or trade name is filed. 
 
«  » 
 
§ 3 EXPERIENCE 
§ 3.1 List the categories of work that your organization normally performs with its own forces. 
 
«______________________________________________________________________  » 
 
§ 3.2 Claims and Suits.  (If the answer to any of the questions below is yes, please attach details.) 

§ 3.2.1 Has your organization ever failed to complete any work awarded to it? 
 
«_____________________________________________________________  » 
 
§ 3.2.2 Are there any judgments, claims, arbitration proceedings or suits pending or outstanding against your 

organization or its officers, members or managers, as applicable? 
 
« ______________________________________________________________ » 



AIA Document A305™ – 1986. Copyright © 1964, 1969, 1979 and 1986 byThe American Institute of Architects. All rights reserved. WARNING: This 
AIA®  Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA®  Document, 
or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. 
This draft was produced by AIA software at 12:28:42 ET on 08/28/2019 under Order No.0873836267 which expires on 07/18/2020, and is not for resale. 
User Notes:  (727007602) 

 
3 

 

 
§ 3.2.3 Has your organization filed any law suits or requested arbitration with regard to construction contracts 

within the last five years? 
 
« _________________________________________________________________ » 

 
§ 3.3 Within the last five years, has any officer or principal of your organization ever been an officer or principal of 
another organization when it failed to complete a construction contract?  (If the answer is yes, please attach details.) 
 
«______________________________________________________________________________  » 
 
§ 3.4 On a separate sheet, list major construction projects your organization has in progress, giving the name of 
project, owner, architect, contract amount, percent complete and scheduled completion date. 
 
 

§ 3.4.1 State total worth of work in progress and under contract: 
 
«________________________________________  » 
 

§ 3.5 On a separate sheet, list three similar projects your organization has completed in the past five years, giving the 
name of project, owner, contact information for project coordinator (name, title, address, phone number), architect, 
contract amount, date of completion and percentage of the cost of the work performed with your own forces.  
Specifically identify those which are similar in size, scope and complexity to the Project..  
 

§ 3.5.1 State average annual amount of construction work performed during the past five years: 
 
«________________________________________________________________  » 

 
§ 3.6 On a separate sheet, list the construction experience and present commitments of the key individuals of your 
organization including, in particular, the superintendent and project manager Bidder intends to assign to this Project. 
 
«_________________________________________________________________________________  » 
 
§ 4 REFERENCES 
§ 4.1 Trade References: 
 
«________________________________________________________________________________________  » 
 
§ 4.2 Bank References: 
 
«_________________________________________________________________________________________  » 
 
§ 4.3 Surety: 

§ 4.3.1 Name of bonding company: 
 
« _____________________________________________________________ » 
 
§ 4.3.2 Name and address of agent: 
 
« __________________________________________________________________________________ » 
 

§ 5 FINANCING 
§ 5.1 Financial Statement. 

§ 5.1.1 Attach a financial statement, preferably audited, including your organization's latest balance sheet and 
income statement showing the following items: 
 

Current Assets (e.g., cash, joint venture accounts, accounts receivable, notes receivable, accrued 
income, deposits, materials inventory and prepaid expenses); 
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Net Fixed Assets; 
 
Other Assets; 
 
Current Liabilities (e.g., accounts payable, notes payable, accrued expenses, provision for income 
taxes, advances, accrued salaries and accrued payroll taxes); 
 
Other Liabilities (e.g., capital, capital stock, authorized and outstanding shares par values, earned 
surplus and retained earnings). 

 
§ 5.1.2 Name and address of firm preparing attached financial statement, and date thereof: 
 
«____________________________________________________________________________  » 
 
§ 5.1.3 Is the attached financial statement for the identical organization named on page one? 
 
« _____________________________________________________________________________ » 
 
§ 5.1.4 If not, explain the relationship and financial responsibility of the organization whose financial 

statement is provided (e.g., parent-subsidiary). 
 
«________________________________________________________________________________  » 

 
§ 5.2 Will the organization whose financial statement is attached act as guarantor of the contract for construction? 
 
«________________________________________  » 
 
§ 6 SIGNATURE 
§ 6.1 Dated at this « __________ » day of « ______________ » «2020» 
 

Name of Organization: «______________________________  » 
 
By: «____________________________________  » 
 
Title: «______________________  » 

 
§ 6.2  
 
«  » 
 
M «________________________  » being duly sworn deposes and says that the information provided herein is true 
and sufficiently complete so as not to be misleading. 
 

Subscribed and sworn before me this « ___________ » day of «_____________________  » « 2020» 
 
Notary Public: « _______________________________ » 
 
My Commission Expires: « ___________ » 
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ATTACHMENT 9 

DRAWINGS 

The drawings prepared for the Project by BSC Group, dated March 23, 2021 are available for viewing and 
downloading on the Town of Glastonbury Website.    

 
  



 33 
9267142v1 

ATTACHMENT 10 

SPECIFICATIONS 

The specifications prepared for the Project by BSC Group are set forth in the Project Manual are available for 
viewing and downloading on the Town of Glastonbury Website. 
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ATTACHMENT 11  
Certification re: CGS §31-57b 
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ATTACHMENT 12 
IRS FORM W-9 
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ATTACHMENT 13 

AFFIRMATIVE ACTION STATEMENT 
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ATTACHMENT 14 

COVID RELATED REQUIREMENTS 

At the time of the execution of this Agreement, there is an ongoing global COVID-19 pandemic 
(the “Pandemic”). Various governmental orders, laws, regulations and guidelines have been issued, 
enacted and/or adopted in relation to the Pandemic which effect the construction industry and the 
operations of construction managers, contractors, subcontractors and material and equipment 
suppliers to the construction industry (the “COVID Related Requirements”).    

The Contractor shall comply, and require all of its Subcontractors, Sub-subcontractors and material 
and equipment suppliers to comply, with all COVID Related Requirements (as they may be 
supplemented, modified or newly established during the course of the Project) as are applicable to 
the performance of the Work and the performance of the Contractor’s obligations under the 
Contract Documents.  

The execution of the Agreement constitutes confirmation by the Contractor that the Contract Time 
and the Construction Schedule for the Project provided in, or attached as an Exhibit to, the 
Agreement are based on and include compliance with all COVID Related Requirements in effect as 
of the effective date of the Agreement (the “Current Requirements”). The Contractor shall not be 
entitled to any adjustment in the Contract Time in connection with delays arising from compliance 
by the Contractor, Subcontractors, Sub-subcontractors, or material and equipment suppliers with the 
Current Requirements. To the extent that, after the effective date of this Agreement, the Current 
Requirements are modified or supplemented, or new COVID Related Requirements are established, 
and provided compliance with such modified, supplemented or newly established COVID Related 
Requirements causes a delay in the performance of the Work, such delay shall constitute a delay 
due to a cause “beyond the Contractor’s control” under Section 8.3.1(4) of the AIA Document 
A201-2017. As with any request for an extension of the Contract Time, it will be the responsibility 
of the Contractor to substantiate the delay, the cause of the delay and its right to an extension of the 
Contract Time under the terms and conditions of the Contract Documents.  
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