DETAIL COST ESTIMATING WORKSHEET (PART B)
(To be completed for projects with estirnated costs greater than $2 million)

State Pfoject No. Facility Name:
District: o
SECTION DESCRIPTION SUB-TOTALS TOTALS
Site/Facility Acquisition
Site Only 2,775,000
Facility and Site - $_ 2,775,000

DIVISION 1 - GENERAL REQUIREMENTS
Temporary Construction

General Conditions 1,150,000

$__1,150,000

DIVISION 2 - SITE WORK

Demolition 719, 660
Hazardous Materials Abatement -
Earthwork 1,734,158
Paving and Surfacing 490,007
Utilities 659,293
Site Improvements 9,060
Landscaping 230,562 )
‘Athletic Equipment '
$__ 3,842,740
DIVISION 3 - CONCRETE
Cast in Place Concrete _ 1,537,693
$ 1,537,693
DIVISION 4 - MASONRY
Unit Masonry 1,863,416
Brick =
Restoration work -
Stone 4,629
: ‘ $ 1,868,045

DIVISION 6 - METALS

Structural Metal 1,1575293
Metal Decking Included
Ornamental Metal 185,775

$ 1,343,068

DIVISION 6 - WOOD & PLASTICS
Rough Carpentry . 277,337
Finish Carpentry 784,459

3 1,061,796
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DETAIL COST ESTIMATING WORKSHEET (PART B)

SECTION DESCRIPTION

DIVISION 7 - THERMAL & MOISTURE PROTECTION
Waterproofing/Dampproofing/Sealants

Insulation
Fireproofing

. Roofing
Specialties and Accessories
Skylights
Metal Wall Panels

DIVISION 8 - DOORS & WINDOWS

Doors and Frames
Special Doors

Entrances and Storefronts
Windows

Hardware

DIVISION 9 - FINISHES
Gypsum Board and Systems
Ceilings-
Floorings
Walls (Painting)

Synth. Plaster

DIVISION 10 — SPECIALTIES
Chalkboards and Tackboards
Louvers and Vents
Identifying Devices
Lockers
Toilet Accessories
(FF&E)

Misc. Specialties

DIVISION 11 - EQUIPMENT
Library Equipment
Theater and Stage Equipment
Food Service Equipment
Reésidential Equipment
(FF&E)
‘Athletdic Equip.

SUB-TOTALS

163,562

— 149,432

22,687
1,372,945

212,821

155,880
6,792
In Windows
1,640,233
e TOB, 576
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TOTALS

$ 1,921,447

$ 1,911,481

$ 1,721,845

$___ 377,635

$ 338,048



DETAIL COST ESTIMATING WORKSHEET (PART B)

SECTION DESCRIPTION SUB-TOTALS
DIVISION 12 - FURNISHINGS
Casework In Fin. Carp.
Window Treatment 112,423
Furniture and Accessories (F F & E) 2,252,000

DIVISION 13 - SPECIAL CONSTRUCTION
Pre-Engineered Structures
Pools

Fire Suppression and Supervisory Systems -

DIVISION 14 - CONVEYING SYSTEMS

Elevators
Lifts

DIVISION 15 - MECHANICAL

Plumbing 987,479
HVAC 3,141,557
Fire Protection Sprinklers 2 81

DIVISION 16 - ELECTRICAL
Service and Distribution

Lighting
Communications
Technology

Total 2,453,062

SOFT COSTS
A/E Fees 1,500.000
CM Fees 720,000
Surveys, Testing & Inspections & Other Town 650,000
Reimbursables Soft ‘Gost Above
Contingencies ( %) 1,524,250
Program Manager & Other Fees 2,905,000
350,000

Ineligible Costs

Inflation factor @ 4% per year (to mid-point of construction)
Total Project Costs

Prepared by
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TOTALS

$ 2,364,423

$ 08,717

$_ 2,453,062

$

$__ 7,649,250

$ Included
$_36,724,250

Date



